
 
 

 
 
 
 

 
 

 
 
 

 

 

 

 

BID DOCUMENT 

FOR THE WORK  :  Additional Class Room of Kupaguda Primary 

School Under Kandhamal 

Name of the GP    : Mallikapodi

Name of the  Block: G.Udayagiri 
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CONTRACT DATA 
A. GENERAL INFORMATIONS  
 

Sl. No Item Details 

1 Bid Identification No. /SSA, / CIVIL/2017-18 

2 Name of the Work 
Construction of Additional Class Room of Kupaguda 
Primary School, GP-Mallikapodi, Block-G.Udayagiri 

under BKGY 

3 Officer Inviting Tender District Project Coordinator, RTE-SSA, Kandhamal 

4 Engineer-in-charge of work. Sr. Technical Consultant, RTE-SSA, Kandhamal 

5 Estimated Cost : �. 615000.00 

Amount put to tender �. 521086.00 

 
B. BID INFORMATION  

6 
Intended completion period/Time 
period assigned for Completion 

6 Calendar Months 

7 Last Date & time of submission of Bid Date.______________ up to 5.00 PM 

8 Cost of Bid Document  

 

i 
Bank draft amount separately 
(Cost of tender paper) 

�. 4000/- 

ii in favour of District Project Coordinator, RTE-SSA, Kandhamal 

iii payable at      Phulbani 

9 Bid Security  

 

i Amount �. 5300/- 

ii in favour of District Project Coordinator, RTE SSA, Kandhamal 

iii payable at      Phulbani 

iv Type of instrument As specified in the bid document 

10 Bid validity period 90 days 

11 
Minimum   period   of   contract   / 
agreement  06 (Six) Months 

12 Currency of payment for Contract Indian Rupee 

13 Language of Contract English 
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DETAILED TENDER CALL NOTICE 
1. Sealed Percentage Rate Bids are invited from D/C class contractors registered with the State Government 

and contractors of equivalent Grade / class registered with Central Government / MES / Railways  for 
execution of Civil works  on production of definite proof from the appropriate authority in prescribed firm to 
be eventually drawn in P.W.D. FORM P-1 for the work-“ Construction of Additional Class Room of 
Kupaguda Primary School.” at an estimated cost of �.521086.00(Rupees Five lakh Twenty one 
thousand Eighty six) only. 
(a) This detailed Tender Call Notice along with the clauses mentioned here in shall form a part of the       
contract and agreement. 

2. The tender will be opened in the Office of the District Project Coordinator, Kandhamal at 11.00 A.M. on 
dated 31-05-2018 in the presence of the Bidders or their authorised representatives having written 
authorization for the purpose. 

3. The Bid document can be purchased from as mentioned under Para-2 against a non-refundable fee of  
�.4,000/- (Rupees Four thousand) only towards cost of bid documents in the form of Demand Draft 
issued by any nationalized/ scheduled bank in favour of District Project Coordinator, RTE-SSA, Kandhamal 
and payable at, Phulbani. 

4. The authority will not be responsible if any portion of the bid document is modified and in all cases the 
conditions stipulated in the original document kept in the Office of the undersigned shall prevail.  

5. Bidding documents will be Despatched by registered/speed post only. The Department will not be held 
responsible for the postal delay if any, in the delivery of the documents or non-receipt of the same.  

6. If the tender documents sent through registered / speed post do not reach in the concerned office by the 
above date and time, the offer  will not be considered on any account even if the tender documents were 
despatched by the tenderer before the due date.  

7. The tender is to be submitted with AFFIDAVIT, EMD, DTCN & cost of tender paper duly filled in and signed 
by the contractor, attested copy of valid registration certificate, attested copy PAN card, attested copy GST 
No, attested copy of cast certificate with original AFFIDAVIT, No relation certificate, The  envelope is to be 
sealed and super scribed as “Construction of Additional Class Room of Kupaguda Primary School, 
The Tenderers are not required to write their name on the outer cover containing the bid documents. They 
are only required to write the name of the work and authority who had issued the tenders. The tender 
should be submitted through Registered Post/ Speed Post only. 

8.  No tender paper will received by hand or courier service. 
9. The contractors registered with State Government and contractors of equivalent Grade / class registered 

with Central Government / MES / Railways having registration for Civil, works having competency and 
expertise in Civil works need put tenders for this work.  

10. The contract will be drawn in P.W.D. P-1 contract form. 
The contract shall be drawn & signed by District Project Coordinator, on behalf of the Government of 
Odisha.  

11. No tender documents will be sold to the intending tenderer beyond the date and time of sale mentioned in 
the tender notice. 

12. No tenderers will be permitted to furnish their tender in their own manuscript papers. No letter should 
accompany the tender. 

13. The tender should be strictly in accordance with the provisions as mentioned in the tender schedule. Any 
change in the wordings will not be accepted. 

14. The work is to be completed in all respects within 6 (Six) calendar months from the date of issue of work 
order.  

15. All tenders received will remain valid for a period of 90 days from the last date prescribed for receipt of 
tenders and validity of tenders can also be extended if agreed by the tenderers and the Department. 

16. The bidder shall quote rate on % (percentage) basis only (% excess over / less than / equal) both in figure 
and words at appropriate place of Tender Schedule. 
i. In case of percentage (%) rate tenders, only percentage quoted shall be considered. Percentage 

quoted by the Contractor shall be accurately filled in figures and words, so that there is no 
discrepancy. 

ii. If any discrepancy is found in the percentage quoted in words and figures, then the percentage quoted 
by the Contractor in words shall be taken as correct. 

iii. If any discrepancy is found in the percentage quoted in percentage excess / less and total rate quoted 
by the Contractor than percentage will be taken as correct. 

iv. The percentage quoted in the tender without mentioned excess or less and not supported with the 
corresponding amount will be treated as excess. Where the Contractor has omitted to quote the rates 
either in figures and words, the officer opening the tender should record the omission. 

v. Bills for percentage rate tenders shall be prepared at the estimated rates for individual items only and 
the percentage excess or less shall be added or subtracted from the gross amount of the bill. 

vi. No excess over and above the estimated rates shall be allowed in case the lowest tenderer fails to 
negotiate his rates to estimate rates, the documents shall be forwarded to higher authority for 
approval. 
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Amendment to Appendix-IX, Clause-36 of OPWD Code, Vol-II by inclusion  
17.1 If the rate quoted the bidder is less than 15% of the tendered amount then such a bid shall be 
rejected and the tender shall be finalized basing on merits of rest bids. But if more than one bid is quoted 
at 14.99% (Decimals up to two numbers will be taken for all practical purposes) less than the estimated 
cost, the tender accepting authority will finalize the tender through a transparent lottery system. Where all 
bidders/their authorized representatives with other official members nominated for the purposes. 
Amendment to Para-3.2.8 Note-II of OPWD Code, Vol-I by inclusion 
17.2 In case of tender accepted below schedule of rate the tender amount excluding percentages shall 
be treated as sectioned amount and allotment will be limited to that extent any deviation in scope of work 
affecting the agreement amount in such an agreement will be governed by the relevant provision of OPWD 
Code. 
Amendment to Para-3.5.18 Note-VIII of OPWD Code, Vol-I  
17.3 Before acceptance of tender the successful bidder will be required to submit a work programme 
and milestone basing on the financial achievement so as to complete the work within the stipulated time 
and in case of failure on the part of the agency to achieve the milestone liquidated damage will be 
imposed. 

17. Every page of the D.T.C.N. and tender paper should be signed by the tenderer failing, which the tender will 
be rejected.  

18. The tenderer shall carefully study the tentative drawings and specifications applicable to the contract and 
all the documents, which will form a part of the agreement to be entered in to, by the accepted tenderer 
and detailed specifications for Odisha, and other relevant specifications and drawings, which are available. 
Complaint at a future date that the tenderers have not seen plans and specifications cannot be 
entertained.  

19. The drawings furnished with the tender are tentative and subject to revision or modification as tendered 
during the execution as per actual necessity and detail test conducted. But the tendered rates quoted by 
the tenderer will hold good in case of such modification of drawings during the time of execution and shall 
in no way invalidate the contract and no extra monetary compensation will be entertained. The work shall 
however be executed as per final approved drawing to be issued by the Engineer-in-Charge as and when 
required. by admission of a tender for the work, a tenderer will be deemed to have satisfied himself by 
actual inspection of the site and locality of the work, about the quality and availability of the required 
quantity of material including the wheat/ rice referred to above, medical aid, labour and food stuff etc. and 
that rates quoted by him in the tender will be adequate to complete the work according to the specifications 
attached there to and that he had taken in to account all conditions and difficulties that may be 
encountered during its progress and to have quoted rates including labour and materials with taxes, octroi, 
other duties, lead, lifts, loading and unloading, freight for all materials and all other charges necessary for 
the completion of the work, to the entire satisfaction of the Engineer-in-Charge of the work and his 
authorised subordinates. After acceptance of the contract rate Government will not pay any extra charges 
for any reason in case the contractor claims later on to have misjudged as regard availability of materials, 
labour and other factors.  

20. The bid must be accompanied by Earnest Money Deposit (EMD) of the amount @ 1% (One percent) of the 
estimated cost put to tender rounded to nearest hundred rupees i.e. �. 5300/-(Rupees Five thousand 
three hundred) only along with tender in shape of  National Savings Certificate / Kissan Vikash Patra / 

Postal time deposit pass book/Term Deposit Receipt of any Schedule Bank duly pledged in favour of 
District Project Coordinator, RTE-SSA, Kandhamal, as per the terms and conditions laid down in OGFR 
and in no other form. Bidders desirous to hire machineries or equipments from outside the State are 
required to furnish 2% (Two percent) of the amount put to tender in form of above shape and as per the 
above terms and conditions. Tenders not accompanied with EMD as specified above shall be liable for 
rejection.  
(N.B.: - Bank draft / Pay orders or Banker’s cheque from any Scheduled Bank in favour of District Project 
Coordinator, shall not be considered as EMD). 

21. The tender should be accompanied with the attested true copies of the valid Registration certificate, Valid 
G.S.T. No. and PAN card which are mandatory and the original certificates are to be produced within 
3(three) days of opening  of the tender before District Project Coordinator, Kandhamal for verification 
otherwise his/her bid shall be declared as non-responsive and thus liable for rejection. 

22. The tender containing extraneous conditions not covered by the tender notice are liable for rejection and 
quotations should be strictly in accordance with the items mentioned in the Call Notices. Any change in the 
wording will not be accepted.  

23. Letters found in the envelope or lowering the rates or dealing with any point in connection with the tender 
and regarding adjustment of E.M.D. or any other matter will not be considered. 

24. The department reserves the right of authority to reject any or all tenders received without assigning any 
reason whatsoever. 

 
25. The earnest money will be retained in the case of successful tenderers and will be dealt with as per terms 

and condition of O.P.W.D. Code the earnest money will be refunded to the unsuccessful tenderers on 



 

Contractor Page 4       sd/- 
DPC, RTE-SSA, Kandhamal 

 

application after intimation is sent for rejection of their tenders. The retention of E.M.D. with the 
Department will carry no interest. 

26. The Engineer-in-charge will notify the bidder / tenderer whose bid has been accepted for the award prior to 
expiration of the validity period by cable, telex or facsimile confirmed by registered letter. This letter 
(hereinafter and in the conditions of Contract called the “Letter of Acceptance”) will state the sum that the 
Engineer-in-charge will pay the contractor in consideration of the execution, completion and maintenance 
of the Works by the contractor as prescribed by the contract (Hereinafter and in the contract called the 
“Contract Price”).  
The Notification of award will constitute the formation of the contract, subject to only to the furnishing of a 
performance security and (Initial Security Deposit) in form of N.S.C/K.V.P/ postal time deposit pass 

book/ Term Deposit Receipt of any Schedule Bank duly pledged in favour of the District Project 
Coordinator, RTE-SSA, Kandhamal and in no other form which including the amount already deposited 
as bid security (earnest money) shall be 2% of the value of the tendered amount and sign the agreement 
in the P.W.D. form No.P-1 (Schedule XLV No. 61) for the fulfilment of the contract in the office of the 
District Project Coordinator, RTE-SSA, Kandhamal as directed. The security deposit together with the 
earnest money and the amount withheld according to the provision of P-1 agreement shall be retained as 
security for the due fulfilment of this contract and additional performance security in accordance with the 
provisions of the agreement. The agreement will incorporate all agreements between the officer inviting the 
bid/Engineer-in-Charge and the successful bidder within 15 days following the notification of award along 
with the Letter of Acceptance. The successful bidder will sign the agreement and deliver it to the Engineer-
in-Charge. Following documents shall form part of the agreement 
a) The notice-inviting bid, all the documents including additional conditions, specifications and drawings, 

if any, forming the bid as issued at the time of invitation of bid and acceptance thereof together with 
any correspondence leading thereto & required amount of performance security including additional 
performance security. 

b) Standard P.W.D. Form P-1 with latest amendments. 
 Failure to enter in to the required agreement and to make the security deposit as above shall entail 

forfeiture of the Bid Security (earnest money). No contract (tender) shall be finally accepted until the 
required amount of initial security money is deposited. The security will be refunded after (12) twelve 
months of completion of the work and payment of the final bill and will not carry any interest (As per 
order No. 17823 dtd. 11.10.2006 of Works Department. 

27. The contractor should be liable to fully indemnify the Department for payment of compensation under 
workmen compensation act. VIII of 1923 on account of the workmen employed by the contractor and full 
amount of compensation paid will be recovered from the contractor. 

28. Tenderers are required to liable by fair wages clause as introduced by the latest Govt. of Odisha, Works 
Department. 

29. The contractor shall bear cost of various incidentals, sundries and contingencies necessitated by work in 
full within the following or similar category. 
a) Rent royalties, cess and other charges of materials, Octroi and all other taxes including prevailing sale 

tax / GST from time to time. Ferry tolls, conveyance-charges and other cost on account of land 
buildings including temporary building required by the tenderer for collection of materials, storage, 
housing of staff or other purpose of the work are to be borne by the contractor at his own cost. No rent 
will be payable to Govt. for temporary occupation of land owned by govt. at the site of the work for 
bonafied use of the land for work and all such construction of temporary nature by the contractor shall 
be done after obtaining written permission from the Engineer-in-Charge of Civil portion of the work and 
all such construction shall have to be demolished and debris removed and ground made good and 
cleared after completion of the work at no extra cost. 

b) Royalty will be recovered from each bill as notified by Govt. from time to time unless K-Forms are 
enclosed. Refund of royalty at later date after passing of the bills cannot be entertained as the 
recovery of royalty is being credited to revenue. 

c) Labour camps or huts necessary to a suitable scale including conservancy and sanitary arrangements 
therein to the satisfaction of the local labour laws and health authorities shall have to be provided by 
the Contractor. 

d) Arrangement of suitable water supply including pipe water supply where available for the staff and 
labour as well as for the execution of the work is sole responsibility of the Contractor and no extra cost 
for carriage of water will be entertained. 

e) All fees and dues levied by Municipal, Canal or Water Supply Authorities are to be borne by the 
Contractor. 

f) Suitable safety equipments and dresses, gloves, life belts etc. for the labour engaged in risky 
operations are to be supplied by the contractor at his own cost. 

 
g) Suitable fencing barriers, signals including paraffin and electric signals where necessary at work and 

approaches in order in project the public and employees from accident has to be provided by the 
Contractor at his own cost. 
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h) Compensation including cost of any legal suit for injury to persons or property arising out of execution 
of the work and also any sum, which may become payable due to operation of the workmen 
compensation act, shall have to be borne by the contractor. 

i) The contractor has to arrange adequate lighting arrangements for the work wherever necessary at his 
own cost. 

30. No payment will be made for layout, benchmark, level pillars, profiles and benching and levelling the 
ground required, which has to be carried out by the contractor at his own cost. The rates to be quoted 
should be for finished items of work inclusive of carriage of all materials and all incidental items of work. 

31. After the work is finished all surplus materials should be removed from the site of work, preliminary work 
such as vats, mixing platforms, etc. should be dismantled and all materials removed from the site and 
premises left neat and his should be inclusive in the rates. No extra payment will be made to the 
Contractor in this account. 

32. It should be understood clearly that no claim what-so-ever will be entertained to extra items of works 
quantity of any item besides estimate amount unless written order is obtained from the competent authority 
and rate settled before the extra items of work or extra quantity of any items of work is taken up. 

33. No part of the contract shall be sublet without written permission to the concerned District Project 
Coordinator, RTE-SSA, Kandhamal or transfer be made by the power of attorney authorising others to 
receive payment on contractors behalf.  

34. Bid documents consisting of plans, specifications, the schedule of quantities and the set of terms and 
conditions of contract and other necessary documents can be seen in all the offices issuing the documents 
and office of the under signed during office hours every day expect on Sundays and Public Holidays till last 
date of sale and receipt of tender papers. Interested bidders may obtain further information at the same 
address. But it must be clearly understood that tenders must be received in order and according to 
instructions in complete shape. Incomplete tender is liable for rejection. 

35. No Relation certificate. 
The contractor shall furnish a certificate along with the tender to the effect that he is not related to any 
officer in the rank of an Senior Technical Consultant& above in the state P.W.D. or Assistant/Under 
Secretary & above in the Works Department. If the fact subsequently proved to be false, the contract is 
liable to be rescinded. The earnest money & the total security will be forfeited & he shall be liable of make 
good to damages the loss or damages resulting for such cancellations. The proforma for no relationship 
certificate is contained in a separate sheet vide Schedule-A. 

36. All items of work as per schedule of quantities of this tender should confirm to Odisha Detailed Standard 
Specification, as per the PWD specification and latest provisions of relevant clauses. 

37. Shuttering & centring shall be with suitable steel shutters in side of which shall be lined with suitable 
sheeting and made leak proof and watertight. All joints in formwork shall be properly sealed preferably with 
P.V.C. joints sealing tapes & compounds. 

38. Form work including complete false work shall be designed by the Contractor without any extra cost to 
employer and the Department will have the right to inspect the scaffolding, centring and shuttering made 
for the work and can reject partly of fully such structures, if found defective in their opinion. Any eventually 
such as loss of lives or properly due to failure of centring and shuttering shall be the responsibility of the 
Contractor regarding compensation of all claims thereof. 

39. Cement Concrete should be machine mixed by weight by means of concrete mixture/batching plant 
confirming to relevant grade and approved by the Engineer-in-charge for all types of concrete works. The 
Contractor should arrange his own batching plant concrete mixer appropriate vibrators, pumps, etc. for this 
purpose at his own cost and departmental machinery If available only may be utilised on payment of 
necessary hire charges as detailed in clause of recovery sheet on necessary requisition. 

40. Cement shall be used by bags and weight of one bag of Cement should be 50 (fifty) Kg. net & the 
Engineer-in-Charge or his representative shall have the right to test the weight & quality from time to time. 

41. The tenderers shall make all arrangements for proper storage of materials but no cost for raising shed for 
store and pay of security guard etc. will be borne by the Department. The department is not responsible for 
any theft or loss of materials at site. It is contractor’s risk. Under any such plea, if the tenderer stops the 
work he shall have to pay the full penalty as per clauses of the contract. 

42. Approach road to site of work for transport of materials to site of work is sole responsibility of the 
Contractor. Statutory traffic restriction in the town area for Transport of construction material to site of work 
is to be taken in to consideration before tendering and no consideration for extra time or compensation 
thereof shall be considered.  

43. The contractor should at his own cost arrange necessary tools and plants required for efficient execution of 
work and the rates quoted should be inclusive of transportation, hire and running charges of such plant 
and cost of consumables. 
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44. The machineries if available, with the department may be supplied on hire as per charges noted in the 
enclosed statement and may be changed from time to time subject to the condition that the contractor will 
execute in advance an agreement with the Engineer-in-Charge. 

45. No claim whatsoever will be entertained for supply of machineries.  
46. An applicant or any of its constituent partners of whose contract for any work has been rescinded or who 

has abandoned any work in the last three years, prior to the date of the bid, shall be debarred from 
qualification. The tenderer must submit the required information of the DTCN. The tenderer is                       
to furnish an affidavit in the specified format as per the DTCN. Regarding authentication of tender 
documents & information about any litigation & Bank guarantee etc. Non-furnishing of the information and 
required affidavit, the tender will be liable for rejection. 

47.  It should be clearly understood that:  
a) The joints of the bars are to be provided with lapping, welds or bolts nuts as well be directed by the 

Engineer-in-charge. 
b) Concrete test specimens 150mm × 150mm × 150mm in size (whether plain or reinforced concrete) 

for the testing shall be taken for each structural member by a representative of the contractor in the 
presence of responsible officer of the rank not lower than that of an Senior Technical Consultant/ 
Sub-Divisional Officer. The contractor shall bear the cost so involved in testing. The test specimen 
in cube should be carried out in the Departmental Control and Zonal Laboratory at Berhampur. Test 
should be carried out in accordance with the stipulation in Bridges code section-III. 

c) Test specimens shall be formed carefully in accordance with the standard method of taking test 
specimen and no plea shall be entertained later on the grounds that the casting of the test specimen 
was faulty and that the result of the specimen did not give a correct indication of the actual quality of 
concrete. 

d) Plain concrete and reinforced concrete specimens will be tested in Government Test Houses at 
Alipore or Zonal Laboratory at Berhampur. Cost of testing of all specimens and samples will be 
borne by the Contractor.  

48. The rates quoted should be inclusive of carriage of water required in connection with execution of the work. 
No claim for carriage of water whatsoever will be entertained.  

49. It is the responsibility of the contractor to procure and store explosive required for blasting operation. 
Department may render necessary possible help for procuring license. 

50. For submission of a tender for the work, the tenderer will be deemed to have satisfied himself by actual 
inspection of the site and locality of the work about the quality and availability of the required quantity of 
materials, Medical aid, labour and Flood stuff etc. And that the rates quoted by him in the tender will be 
adequate to complete the work according to the specifications attached thereto and that he had taken in to 
account all conditions and difficulties that may be encountered during its progress and to have quoted 
labour rates and materials with taxes, Octroi and other duties lead, lifts, loading and unloading freight for 
materials and all other charges necessary for the completion of the work to the entire satisfaction of the 
Engineer-in-charge of the work and his authorised subordinates. After acceptance of the contract rates 
Government will not pay any extra charges for any reason in case the contractor finds later on to have 
misjudged the conditions as regards the availability of materials, labour and other factors. 

51. The contractor will be responsible for any misuse, loss or damages due to any reasons whatsoever of any 
departmental material during the execution of work. In case of loss, damage or misuse, recovery at the 
rate at 5 times the cost of the materials will be deducted from the bills or his other dues. 

52.  The prevailing percentage of I.T. Department of the gross amount of the bill towards income tax will be 
deducted from the contractor’s bill.  

             Prevailing rate of GST on the gross amount of the bill will be deducted from the contractor’s bill, It must be      
clearly understood that under no circumstances any interest is chargeable for the dues or additional dues if 
any payable for the work executed and final bill pending disposal due to any reason whatsoever. 

            No extra payment will be made for removing spreading and consolidating salvaged metals and materials. 
Under section 12 of contractors labour (Regulation and Abolition) Act. 1970 the contractor who undertakes 
execution of work through labour should produce valid license from licensing authorities of labour 
Department. Within one month of starting the work. 
Performance Security 
Amendment to Para-3.5.5(V) of OPWD Code, Vol-I by modification 
Additional Performance Security Deposit- Additional Performance Security shall be obtained from the 
bidders, When the bid amount is less than the estimated cost put to tender. In such an event, only 
successful bidders who have quoted less bid price/rates than the estimated cost put to tender shall have to 
furnish the exact amount of differential cost. i.e., Estimated cost minus the quoted amount as Additional 
Performance Security Deposit in shape of N.S.C/K.V.P/ Postal time deposit pass book/Term Deposit 
receipt duly pledged in favour of District Project Coordinator, RTE-SSA, Kandhamal, within seven 
days otherwise the bid shall be cancelled and security deposit shall be forfeited further proceeding for black 
listing shall be initiated against ( as per Govt of Odisha works department office memorandum no. 14299 
dtd.03.10.2017 and amendment of para no 3.5.5 (V) of OPWD code volume 1). 
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53.      Sample of all material - The contractor shall supply sample of all materials fully before procurement for the    
work for testing and acceptance as may be requiring by the concerned Sr. TC, RTE-SSA, Kandhamal. 

54       An engineering personnel of the executing agency should be present at work site at the time of visit of High       
level Inspecting officers. 

55. All reinforced cement work should conform to Odisha Detailed specification and should be of proportion M-
15 and M-20  having a minimum compressive strengthen (in work test) 150Kg/200Kg: per Cm2 in 15 Cm 
cubes at 28days, after mixing and test conducted in accordance with IS 456/2000 and IS 516 using 12mm 
to 20mm. size hard black crusher broken granite chips (20mm size not be exceed 25%). 

56. Bailing out of water from the foundation, pipeline trenches S. Tanks/Soak pits/Sumps/M.H. etc. either 
rainwater or sub-soil water if necessary should be borne by the contractor. No payment will be made for 
benchmarks. Level pillars, profiles and benching and levelling the ground wherever required. The rates 
quoted should be for finished items of works inclusive of these incidental items of work. 

57. It should be understood clearly that no claims whatsoever would be entertained. 
58. The tenderer shall have to abide by the C.P.W.D. safety code rules introduced by the Government of India, 

Ministry of work Housing and Supply in their standing order No-44150 dtd.25.11.57.  
59. The Contractor will have to submit to the District Project Coordinator, RTE-SSA, Kandhamal monthly return 

of labour both skilled and unskilled employed by him on the work.  
60. All fittings for doors and windows as supplied by the Contractor should be of best quality and conform to 

relevant I.S. specification and should be got approved by the Engineer-in-charge before they are used on 
the work. 

61. After completion of the work the contractor shall arrange at his own cost all requisite equipments for     
testing buildings, if found necessary and bear the entire cost of such test. 

62. All reinforced cement concrete works should be finished smooth Extra charges for plastering if required to 
any R.C.C. structures like roof slab, Columns, Chajjas, fins, parapets, shelves etc. shall not be paid. 

63. The tenderer may at his option quote reasonable rate for each item of work carefully so that the rate for 
one item should not be unworkably low and for others too high. 

64. If there is any damage to the work due to natural calamities like flood or cyclone or any other cause during 
the course of execution of work or up to 12 months after completion of work or if any, imperfection 
becomes apparent to the work with in 12 months from the date of final certificate of completion of work the 
contractor shall make good of all such damages at his own cost with no extra cost to the Department. No 
claims, whatsoever, in this regard will be entertained. 

65. The fly ash bricks should be of good qualities. The bricks should be approved by the Engineer-in-charge 
before use in the work and should conform to the minimum strength as per National Building Code. 

66. Under Section 1 of contract labour Regulation and Abolition Act 1970 the contractor who undertakes 
execution of work through labour should produce valid licence from the licensing authority of labour 
Department. Within one month of starting the work. 

67. Standard co-efficient for linear measurement will be adopted while calculating consumption of steel and no 
claim whatsoever regarding difference in co-efficient of steel will be entertained. The rates quoted shall be 
inclusive of any eventuality of difference for co-efficient for linear measurements. 

68. Engineering Contractors desiring to avail the exemption facility of EMD should submit an original affidavit 
as regards, the fact of availing award of work without submission of EMD/ISD during the current financial 
year. He should also produce original contract licence at the time of opening of  tender document to make 
necessary entry to that effect as such facilities are limited to three participation in tender during a financial 
year. Otherwise their tender will be liable for rejection. 

69. That for the purpose of jurisdiction in the event of disputes if any of the contract would be deemed to have 
been entered in to within the State of Odisha and it is agreed that neither party to the contract will be 
competent to bring a suit in regard to the matter by this contract at any place outside the State of Odisha. 

70. SPECIAL CONDITIONS (PART OF THE CONTRACT) 
(I) All materials before they are being used in the items of works as per this Schedule of quantities and also 

the finished items of work where tests are applicable shall have to be tested through the Engineer-in-
charge of the respective wing at appropriate Laboratories according to the relevant I.S. specifications of 
the materials and the said items of works and the cost of all such tests shall have to be borne by the 
Contractor and the rates of the items of works should be inclusive of cost of such tests. 

(ii) The tests have to be planned & carried out such that the progress of work is not hampered. 
(iii) The tests are mandatory as per the prescribed frequencies and I.S. specifications. However, these are not 

exhaustive and the Engineer-in-charge has the right to prescribe other required test if any as will be 
considered from time to time. 

71.  In case of ambiguity between clauses of this D.T.C.N. and the P-1 contract form, the relevant Clauses of 
the P-1 contract form shall prevail over the D.T.C.N. The clauses not covered under P-1 contract form shall 
be governed by the clauses of the D.T.C.N. 

72. It must be definitely understood that the Government does not accept any responsibility for the correctness 
and completeness of the trial borings shown in the Cross Section.  
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73. Schedule of quantities is accompanied in the Bid. It shall be definitely understood that the Government 
does not accept any responsibility for the correctness or completeness of this schedule and that this 
schedule is liable for alternation or omissions, deductions or alternations set forth in the conditions of the 
contract and such omissions, deductions, additions or alternations shall no way invalidate the contract and 
no extra monetary compensation, will be entertained. 

74. In case of any complaint by the labour working about the non payment or less payment of his wages as per 
latest minimum Wages Act, the Senior Technical Consultant, RTE-SSA, Kandhamal will have the right to 
investigate and if the contractor is found to be in default, he may recover such amount due from the 
contractor and pay such amount to the labour directly under intimation to the local labour office of the Govt. 
The contractor shall not employ child labour. The decision of the DPC, Kandhamal is final and binding on 
the contractor. 

75. The contractor should arrange the materials like Steel, Cement, paint and bitumen etc. of approved quality 
and specification at his own cost for completion of the work with the time schedule. No extension of time 
will be granted on the application of the contractor due to delay in procurement of materials. 

76. If the contractor removes Government materials supplied to him from the site of work with a view to 
dispose of the same dishonesty, he shall be in addition to any other liability civil or criminal arising out of 
his contract be liable to pay a penalty equivalent to five times of the price of the materials according to the 
stock issue rate or market rate whichever is higher. The penalty so imposed shall be recovered at any time  
from any sum that may then or at any time thereafter become due to the contractor or from his security 
deposit or from the proceeds of sale thereof. 

77. Though Departmental issue of cement and steel has indicated, it may not be taken as binding. The 
contractor must have to arrange by themselves cement, steel, bitumen and every sort of materials from 
approved manufacturer, get it tested in the Departmental Laboratory and approved by the Department 
before use. No extension of time or escalation of price on such account shall be entertained in future.  

78. TOR rods, plates and structural members will be supplied in quantity, length and size available in the 
stock. For payment of reinforcement, the steel including plates etc. shall be measured in length of different 
diameter, size and specification as actually used (including hooks and cranks) in the work correct to an 
inch or cm. and their weight calculated as per sectional weight prescribed by the Indian Standard 
Specification or as directed by the Engineer-in-Charge (Wastage of bars and unnecessary lapping will not 
be considered for measurement and payment). 

79.  The contractor should at his own cost arrange necessary tools and plants required for the efficient 
execution of work and the rates quoted should be inclusive of the running charges of each plant and cost 
of conveyance. 

80. The contractor is required to pay royalty to Govt. as fixed from time of time and produce such documents in 
support of their payment to the concerned Senior Technical Consultant with their bills, falling which the 
amount towards royalties of different materials as utilised by them in the work will be recovered from their 
bills and deposited in the revenue of concerned department. 

81.  Under no circumstances interest is chargeable for the dues or additional dues if any payable for the work. 
82. Trial Boring - The foundation level as indicated in the body of the departmental drawing is purely tentative 

and for the general guidance only. The Department has no responsibility for the suitability of actual strata 
at the foundation level. The contractor has to conduct his own boring before starting the work and get the 
samples tested at his own cost to ascertain the S.B.C. and credibility of the strata at founding level while 
quoting his rates for tender the contractor shall take in to account of the above aspects. 

83.  Any defects, shrinkage or other faults which may be noticed within 12 (Twelve) months from the 
completion of the work arising out of defective or improper materials or workmanship timing are upon the 
direction of the Engineer-in-Charge to be amended and made good by the contractor at his own cost 
unless the Engineer for reasons to be recorded in writing shall be decided that they ought to be paid for 
and in case of default Department may recover from the contractor the cost of making good the works. The 
contractor is also required to maintain the road/ building for 12 (Twelve) months from the date of 
successful completion of the work. 

84. From the commencement of the works to the completion of the same, they are to be under the contractors 
charge. The contractor is to be held responsible to make good all injuries, damages and repairs 
occasioned or rendered necessary to the same by fire or other causes and they hold the Govt. of Odisha 
harmless for any claims for injuries to person or structural damage to property happening from any neglect, 
default, want of proper care or misconduct on the part of the contractor or any one in his employment 
during the execution of the work. Also no claim shall be entertained for loss due to earthquake, flood, 
cyclone, epidemic, riot or any other calamity whether natural or incidental damages so caused will have to 
be made good by the contractor at his own cost.  

85. Gradation of ingredients: The coarse and fine aggregate shall meet the grade requirement as per the latest 
provision of relevant I.S. Code / I.R.C. code / MORT&H specifications.  
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86.  Where it will be found necessary by the Department, the Officer-in-Charge of the work shall issue an order 
book to the contractor to be kept at the site of the work with pages serially numbered. Orders regarding the 
work whenever necessary are to be entered in this book by the Senior Technical Consultant, RTE-SSA, 
Kandhamal with their dated signatures and duly noted by the contractor or his authorised agents with their 
dated signature. Orders entered in this book and noted by the contractor’s agent shall be considered to 
have been duly given to the contractor for following the instructions of the Department. The order Book 
shall be the property of the DPC, Kandhamal and shall not be removed from the site of work without written 
permission of the Engineer (Sr. TC) and to be submitted to the Engineer-in-charge by contractor every 
month.The displacement or theft of order book will consider as serious offence made by contractor and 
action will be taken as per rule. 

87.  The contractor should attach the certificate in token of payment deposit with the registration authority as 
per recent circular of the Government relating to his registration. 

88.  The rates quoted by the contractor shall cover the latest approved rates of labours, materials, P.O.L. and 
Royalties. Arrangement of borrows areas; land, approach road to the building site etc. are the responsibility 
of the contractor. 

89.  The rate for each work of concrete items wherever dewatering is imperatively necessary the term 
dewatering shall mean the execution or operation of the items due to standing water as well as due to 
percolation of water. The quoted rates will be inclusive of this. 

90.  In case the 1
st 

lowest tenderer or even the next lowest tenderers withdraw in series one by one, thereby 
facilitating a particular tender for award, then they shall be penalized with adequate disincentives with 
forfeiture of EMD unless adequate justification for such back out is furnished. Appropriate action for black 
listing the tenderers shall also be taken apart from disincentivising the tenderer. 

91.  ELIGIBILITY CRITERIA: To be eligible for qualification, applicants shall furnish the followings. 
a. Required E.M.D as per the Clause No. 22. 
b. Copy of valid Registration Certificate, Valid GST Registration No, PAN card along with the tender 

documents and furnish the Original Registration certificate and  Pan card for verification within 3 (three) 
days of opening of the tender before District Project Coordinator, RTE-SSA, Kandhamal  as per Clause 
No. 23. 

c. Information regarding current litigation, debarring / expelling of the applicant or abandonment of work by 
the applicant and affidavit to that effect including authentication of tender documents as per clause 49. 

d. License criteria as per Clause No.10 
e. Authority to seek references from the Bidder’s bankers; 
f. The proposed methodology and programme of construction backed with equipment and material 

planning and deployment, duly supported with broad calculations and Quality Management Plan 
proposed to be adopted, justifying their capability of execution and completion of the work as per 
technical specifications and within the stipulated period of completion. 

92.  AMMENDMENT TO THE CONDITION OF F2 CONTRACT 
Clause-2(a) of F2 Contract:-TIME CONTROL:- 

2.1. Progress of work and Re-scheduling programme. 
2.1.1. The District Project Coordinator, RTE-SSA, Kandhamal shall issue the letter of acceptance to the 

successful contractor. The issue of the letter of acceptance shall be treated as closure of the Bid process 
and commencement of the contract. 

2.1.2. Within 15 days of issue of the letter of acceptance, the contractor shall submit to the Engineer-in-Charge 
for approval a Programme commensurate to Clause no.15 showing the general methods, arrangements, 
and timing for all the activities in the Works along with monthly cash flow forecast. 

2.1.3. To ensure good progress during the execution of the work the contractors shall be bound in all cases in 
which the time allowed for any work exceeds one month to complete, 1/4

th
 of the whole time allowed under 

the contract has elapsed, ½ of the whole of the work before ½ of the whole time allowed under the contract 
has elapsed, 3/4

th
 of the whole of the work before 3/4

th
 of the whole time allowed under the contract has 

elapsed. 
2.1.4. If at any time it should appear to the Engineer-in-Charge that the actual progress of the work does not 

conform to the programme to which consent has been given the Contractor shall produce, at the request of 
the Engineer-in-Charge, a revised programme showing the modifications to such programme necessary to 
ensure completion of the works within the time for completion. If the contractor does not submit an updated 
Programme within this period, the Engineer-in-Charge may withhold the amount of 1% of the contract 
value from the next payment certificate and continue to withhold this amount until the next payment after 
the date on which the overdue Programme has been submitted. 

2.1.5. An update of the Work Programme shall be a programme showing the actual progress achieved, on each 
activity and the effect of the progress achieved on the timing of the remaining work including any changes 
to the sequence of the activities. 

2.1.6. The Engineer-in-Charge’s approval of the Programme shall not alter the Contractor’s obligations. The 
Contractor may revise the Programme and submit it to the Engineer-in-Charge again at any time. A revised 
Programme is to show the effect of Variations and Compensation Events. 

2.2. Extension of the Completion Date. 
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2.2.1. The time allowed for execution of the works as specified in the Contract data shall be the essence of the 

Contract. The execution of the works shall commence from the 15
th
 day or such time period as mentioned 

in letter of Award after the date on which the DPC, Kandhamal issues written orders to commence the 
work or from the date of handing over of the site whichever is later. If the Contractor commits default in 
commencing the execution of the work as aforesaid, Government shall without prejudice to any other right 
or remedy available in law, be at liberty to forfeit the earnest money & performance guarantee / Security 
deposit absolutely. 

2.2.2. As soon as possible after the Agreement is executed, the Contractor shall submit the Time & Progress 
Chart for each milestone and get it approved by the Department. The Chart shall be prepared in direct 
relation to the time stated in the Contract documents for completion of items of the works. It shall indicate 
the forecast of the dates of commencement and completion of various trades of sections of the work and 
may be amended as necessary by agreement between the DPC Kandhamal and the Contractor within the 
limitations of time imposed in the contract documents, and further to ensure good progress during the 
execution of the work, the contractor shall in all cases in which the time allowed for any work, exceeds one 
month (save for special jobs for which a separate programme has been agreed upon) complete the work 
as per milestone given in contract data. 

2.2.3. In case of delay occurred due to any of the reasons mentioned below, the Contractor shall immediately 
give notice thereof in writing to the DPC, Kandhamal but shall nevertheless use constantly his best 
endeavours to prevent or make good the delay and shall do all that may be reasonably required to the 
satisfaction of the Engineer-in-Charge to proceed with the works. 
i) Force major, or 
ii) Abnormally bad weather, or 
iii) Serious loss or damage by fire, or 
iv) Civil commotion, local commotion of workmen, strike or lockout affecting any of the trades 

employed on the work, or. 
v) Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in executing 

work not forming part of the Contract. 
vi) In case a Variation is issued which makes it impossible for Completion to be achieved by the 

Intended Completion Date without the Contractor taking steps to accelerate the remaining work 
and which would cause the Contractor to incur additional cost, or Any other cause, which, in the 
absolute discretion of the authority mentioned, in Contract data is beyond the Contractors control. 

2.2.4. Request for reschedule and extension of time, to be eligible for consideration, shall be made by the 
Contractor in writing within fourteen days of the happening of the event causing delay. The Contractor may 
also, if practicable, indicate in such a request the period for which extension is desired. 

2.2.5. In any such case a fair and reasonable extension of time for completion of work may be given. Such 
extension shall be communicated to the Contractor by the DPC Kandhamal in writing, within 3 months of 
the date of receipt of such request. Non-application by the contractor for extension of time shall not be a 
bar for giving a fair and reasonable extension by the DPC, Kandhamal and this shall be binding on the 
contractor. 

2.3. Compensation for Delay. 
2.3.1. If the contractor fails to maintain the required progress in terms of clause 2 or to complete the work and 

clear the site on or before the contract or extended date of completion, he shall, without prejudice to any 
other right or remedy available under the law to the Government on account of such breach, pay as agreed 
compensation the amount calculated at the rates stipulated below as the Superintending Engineer (whose 
decision in writing shall be final and binding) may decide on the amount of tendered value of the work for 
every completed day / month (as applicable) that the progress remains below that specified in Clause 2 or 
that the work remains incomplete. 
This will also apply to items or group of items for which a separate period of completion has been 
specified. Compensation @ 1.5% per month of for delay of work, delay to be completed on per Day basis. 
Provided always that the total amount of compensation for delay to be paid under this condition shall not 
exceed 10% of the Tendered Value of work or to the Tendered Value of the item or group of items of work 
for which a separate period of completion is originally given. 
The amount of compensation may be adjusted or set-off against any sum payable to the Contractor under 
this or any other contract with the Government. In case, the contractor does not achieve a particular 
milestone mentioned in contract data, or the rescheduled milestone(s) in terms of Clause 2.5, the amount 
shown against that milestone shall be withheld, to be adjusted against the compensation levied at the final 
grant of extension of time. Withholding of this amount on failure to achieve a milestone shall be automatic 
without any notice to the contractor. However, if the contractor catches up with the progress of work on the 
subsequent milestone(s), the withheld amount shall be released. In case the contractor fails to make up for 
the delay in subsequent milestone(s), amount mentioned against each milestone missed subsequently 
also shall be withheld. However no interest whatsoever shall be payable on such withheld amount. 
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2.4.  Incentive for early completion 

 Amendment to Para-3.5.5(V) Note-III of OPWD Code, Vol-I by modification 

2.4.1  For availing incentive clause in any project which is completed before the stipulated date of completion. 
Subject to other stipulations it is mandatory on the part of the concerned Executive Engineer to report the 
actual date of completion of the project as soon as possible through fax or e-mail so that the report is 
received within 7 (seven) days of such completion by the concerned Superintending Engineer, Chief 
Engineer & the Administrative Department. The incentive for timely completion should be on a graduated 
scale of 1 (one) percent to 5 (five) percent of the contract value. Assessment of incentives may be worked 
out for earlier completion of the work in all respect in the following scale; 
Before 30% of contract period   =5% of Contract Value 
Before 20% to 30% of contract period  =4% of Contract Value 
Before 10% to 20% of contract period =3% of Contract Value 
Before 5% to 10% of contract period  =2% of Contract Value 
Before 5% of contract period   =1% of Contract Value 

2.5        Management Meetings 
2.5.1 Either the Engineer or the Contractor may require the other to attend a management meeting. The 

business of management meetings shall be to review the plans for remaining work and to deal with matters 
raised in accordance with the early warning procedure. 

2.5.2 The Engineer shall record the business of management meetings and is to provide copies of his record to 
those attending the meeting and to the Employer. The responsibility of the parties for actions to be taken to 
be decided by the Engineer either at the management meeting or after the management meeting and 
stated in writing to all who attended the meeting. 
Clause-2 (b) of Percentage Rate P-1 Agreement:- Rescission of Contract (Amendment as per letter 
No.8310 dt 17.05.2006 of Works Department, Odisha):- 
To rescind the contract (of which rescission notice in writing to the contractor under the hand of the 
Executive Engineer shall be conclusive evidence), 20% of the value of left over work will be realised from 
the contractor as penalty. 

93.  The tenderers are required to go through each clause of Form P-1 includes existing provisions of PWD 
Code and amendments made there to carefully in addition to the clauses mentioned here in before 
tendering. 

94.        All works should confer to IS 456-2000,IS456-1987,IS 800-1984. It is Binding. 
95.       Terms and expressions not herein defined shall have the same meaning as are assigned to them in the 

Indian sale of goods Act(1930),failing that in the Indian contract Act(1872) and failing that in the General 
Clauses Act(1897) including amendments thereof,if any. 

.  

 
Total No. of Clauses 95 (One Ninty five only) 
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SCHEDULE-A 

 
CERTIFICATE OF NO RELATIONSHIP 

 
       I/We hereby certify that I/We* am/are* related/not related(*) to any officer of DPC office Kandhamal of the rank 

of Senior Technical Consultant& above and any officer of the rank of Assistant / Under Secretary and above of the 

Works Department, Govt. of Odisha I/We* am/are* aware that, if the facts subsequently proved to be false, my/our* 

contract will be rescinded with forfeiture of E.M.D and security deposit and I/We* shall be liable to make good the 

loss or damage resulting from such cancellation. 

I//We also note that, non-submission of this certificate will render my / our tender liable for rejection. 

             

  

(*)  - Strike out which is not applicable      Signature of the Tenderer 

         Date:- 
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SCHEDULE-“C” 

INFORMATION REGARDING CURRENT LITIGATION, DEBARRING EXPELLING OF TENDERED OR 

ABANDONMENT OF WORK BY THE TENDERER 

1. a)Is the tenderer currently involved     Yes / No  

  in any litigation relating to the  

  works. 

 b)If yes: give details: 

2. a)Has the tenderer or any of its                 Yes / No  

  constituent partners been debarred/ 

  expelled by any agency in India  

  during the last 5 years. 

3. a)Has the tenderer or any of its                 Yes / No 

  constituent  partners failed to 

  perform on any contract work in  

  India during the last 3 years. 

 b)If yes, give details: 

Note: 

If any information in this schedule is found to be incorrect or concealed, qualification application will be 

summarily   be rejected. 

 
 

Signature of the Tenderer   

SCHEDULE -D 

AFFIDAVIT 

 1.The undersigned, do hereby certify that all the statements made in the required attachments are true and 
correct. 
2.The undersigned also hereby certifies that neither our firm M/s__________________________               

_______________________________ nor any of its constituent partners have abandoned any road/ 

bridge/Irrigation /Buildings or other project work in India nor any contract awarded to us for such works 

have been rescinded during the last three years prior to the date of this bid. 

3.The undersigned hereby authorised and request (s) any bank, person, firm or Corporation to furnish 
pertinent information as deemed necessary and as requested by the Department to verify this statement or 
regarding my (our) competency and general reputation. 

 4.The undersigned understands and agrees that further qualifying information may be requested and 
agree to furnish any such information at the request of the Department. 
 

 

              (Signed by an Authorised Officer of the firm) 

     Title of Officer 

     Name of Firm 

                Date:
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             Sold for the work as “CONSTRUCTION OF ADDITONAL CLASS ROOM BUILDING OF KUPAGUDA Primary 

School” at an estimated cost of �.521086.00/- (Rupees Five lakh twenty one thousand eight six) only on payment 

of �.4000/- (Rupees Four thousand) only, Demand Draft No.  _____________________ Dt  

________________________ payable at Phulbani. 

 

For official use only 

01. E.M.D.    Furnished / Not furnished 

     Rs.__________________ 

  in shape of ____________ 

                 Pledged/Not Pledged 

02. cost on bid documents          :-         Furnished / Not furnished 

                                                                  Rs.__________________ 

              in shape of ____________ 

03.Valid Registration certificate :-          copy furnished/Not furnished 

04.PAN Card    : -        copy Furnished/Not furnished 

05.G.S.T No    :-        copy Furnished/Not furnished. 

06. Nos. of Tender paper: -  _____________________________ 

 
 
Total :-20 (Twenty) Sheets only.                                                           APPROVED  
  
 
                   -sd- 
 

District Project Coordinator, 
RTE-Kandhamal 
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TENDER SCHEDULE 
NAME OF THE WORK: -CONSTRUCTION OF ADDITIONAL CLASS ROOM OF KUPAGUDA  

Primary School, KANDHAMAL 

Sl 
No 

Item Quantity Unit Rate 
Amount in 

Rs. 

1 Earthwork Excavation in foundation in all kinds of soil 

including initial lead and 1.5m initial lift including rough 

and breaking the clods, dressing etc complete in all 

respect. 37.107 Cum 134.07 4974.86 

2 Filling in foundation and plinth with well-watered and 
rammed including cost of all materialsandlabour etc. 

complete. 30.946 Cum 364.35 11275.06 

3 Plain Cement Concrete (1:3:6) using 4cm size H.B.G. 
metal including cost,conveyance, royalty and taxes of all 

materials and labour etc. complete in all respect. 6.807 Cum 3607.43 24555.77 

4 R.R.Stone Masonry in CM (1:6) in foundation & plinth 

using hard granite stone of approved quality from 

approved quarry including cost, conveyance,royality and 

taxes of all materials and labour etc.complete. 10.788 Cum 2563.89 27659.22 

5 RCC (1:1.5:3) using 12 mm to 20 mm downgraded chips 

including hoisting, laying and centering , shuttering with 

all cost, conveyance, royality and taxes of all materials 

and labour etc complete. 

    

a. RCC Footing 6.348 Cum 4451.40 28257.46 

b. Column upto plinth beam bottom 0.540 Cum 8482.48 4580.54 

6 RCC (1:1.5:3) using 12 mmto 20 mm downgraded chips 

including hoisting, laying and centering , shuttering with 

all cost, conveyance, royality and taxes of all materials 

and labour etc complete. 

    

 Grade beam 2.805 Cum 4748.04 13318.24 

7 Fly ash brick masonary in c.m(1:6)using standard size 
and quality of bricks including cost,conveyance,royalty 

and all taxes of material and labour etc complete. 17.734 Cum 3639.78 64547.82 

8 R.C,C. (1:1.5:3) using 12 mm to 20 mm down garded 
chips including hoisting , laying and centering , 

shuttering with all cost,  conveyance , royality and  taxes 

of all materials and labour etc completed in all respect. 

    

A. Column  2.160 Cum 8482.48 18322.16 

B. Sill bend 0.083 Cum 7271.33 603.52 

C. Over all Lintel  1.544 Cum 7271.33 11226.93 

D. Chajja 6.627 Sqm 635.51 4211.53 

E. Roof beam 1.672 Cum 8635.07 14437.84 

F. Roof Slab 7.199 Cum 7757.95 55849.45 

9 Supplying, fitting and placing uncoated HYSD bar 

reinforcement complete as per drawing and technical 

specification. 21.286 Qtl 5575.68 118683.93 

10 20 mm thick cement plaster (1:4) over roof slab as 

grading plaster including cost, conveyance, royality and 
taxes of all materials and labour etc. complete in all 

respect. 63.015 sqm 158.28 9974.00 

11 16mm thick cement plaster (1:6) over brick masonry 
including racking out joints watering, curing, cost, 

conveyance,royality and taxes of all materials and labour 

etc. completed in all respect. Inside 108.104 sqm 138.01 14919.59 

12 12 mm thick cement plaster (1:6) over brick masonry 

including racking out joints watering, curing, cost, 

conveyance, royality and taxes of all materials and labour 

etc completed in all respect. outside 88.335 sqm 97.41 8605.00 
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13 20 mm thick cement plaster (1:6) over stone masonary 

including racking out joints watering curing cost, 
conveyance, royality and taxes of all materials and labour 

etc complete in all respect. 17.140 sqm 147.61 2530.02 

14 Plain cement concrete (1:4:8) using 4cm size HBG metal 
including cost, conveyance, royality and taxes of all 

materials and labour etc complete in all respect in all 
respect. 4.854 Cum 3257.87 15813.70 

15 25 mm thick A.S Flooring with C.C(1:2:4) over metal 

concrete including  cost, conveyance, royalty and all 

taxes of materials and labour etc. complete. 60.107 sqm 224.25 13478.97 

16 Supplying of fabricated Door and window shutters with 

angle iron frames, M .S. Grills etc. apporoved design 
including cost, conveyance and taxes of all materials etc 

complete in all respect. 393.66 Kg 82.29 32393.66 

17 Painting two coats with any apporved Synthetic Enamel 
paint over a coat of primer (red oxide) over iron doors& 

windows including cost of paint and primer all labour and 
materials etc. complete. 21.739 sqm 129.58 2816.91 

18 Distempering two coats to wall with distmper of 

approved shade on new work including cost of 

distemper. 264.59 sqm 46.52 12308.52 

19 Finishing wall with two coats of any approved colour 

weather coat including cost of Clour Weather coat etc. 

complete. 105.475 sqm 54.43 5741.01 
         Total   521085.69 

 
 

    Say 521086.00 
(Rupees Five lakhs Twenty one thousand Eighty six) only 

Total-19Nos(Nineteen) items only 
 

My/ Our quoted rate is …………………………………………% (both in figure and words) excess over/ less 

then / equal to the above estimated cost. 

1. The Contractor should not write anything excepting quoting of percentage and in any case anything else 
regarding tender rate is mentioned, the tender is liable for refection.  

2. Strike out which are not applicable. 
3. Percentage quoted by the contractor shall be accurately filled in figures and words so there is no 

discrepancy. 
4. If any discrepancy is found in the percentage quoted in words and figures then the percentage quoted by the 

contractor in words shall be taken as correct. 
5. The percentage quoted in the tender without mentioning excess or less will be treated as excess. 
6. The contractor will write percentage excess or less up to one decimal point only. If he writes the percentage 

excess or less up to two or more decimal point, the first decimal point shall only be considered. 
 

APPROVED 
For 19 (Nineteen) items only. 

 


