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CHECKLIST TO BE SUBMITTED BY THE BIDDER 
 

  
Sl. 
No 

Particulars Whether furnished Reference to 
Page no. 

Yes No 

01. 
Cost of tender paper ₹…………… (Scanned copy of financial 

instrument shall be furnished) 
   

02. 

EMD DECLARATION CERTIFICATE  

Or 

  

03. Copy of valid Registration Certificate  

04. Copy of valid GST clearance certificate  

05 Copy of valid labour license  

06 Copy of experience certificate on same nature of work  

07 Copy of list of machinery and T&P  

08 Copy of PAN Card  

09 
Document of engagement of Technical personnel as per 
requirement. 

 

 List of Plants & Equipment’s to be deployed on contract work 

Sl. 
No 

Type of Equipment’s 
No. of machines 

required 
Marks  

1 Concrete mixer 1 No  

2 Concrete Vibrator : Plate type 1 No  

3 Concrete Vibrator : Needle type 0  

4 Water Tanker 1 No  

5 Water pump 0  

6 Truck/ Tipper 0  

7 Tractor 1 No  

8. Rigid Centering and Shuttering Plates (Steel/Iron) 30 Sqm  

  Total  
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CONTRACT DATA 
 

A.  GENERAL INFORMATIONS 
 

Sl No Item Details 

1 Bid Identification No. 01/2023 Phiringia Block 2022-23 
 

2 

 
 
 

Name of the Work As per table-1, column-2 

3 Officer Inviting Tender Block Development Officer, Phiringia Block 

3 Executive Engineer authorized as 
Engineer-in-charge of work. 

Addl. Project Director(Tech), DRDA, 
Kandhamal 

4 Estimated Cost: 
                  Civil Works 

As per table-1, column-3 

 
B.  BID INFORMATION 

6 Intended completion period/Time 

period assigned for Completion 
( 4 month) six calendar months 

7 Last Date & time of submission of Bid 
14.12.2023 up to 5 PM 

 

8 Cost of Bid Document  

i Bank draft amount separately 

(Cost of tender paper) 6000.00 

ii Downloaded from website 6000 .00 

iii in favour of BDO Phiringia Block  

iv payable at Phiringia 

9 Bid Security 2% / 1% of Estimated cost put to Tender 

i Amount As per Column-6 

ii in favour of BDO, Phiringia 

iii payable at KANDHAMAL 

iv Type of instrument As specified in the bid document 

10 Bid validity period  

11 Minimum period of contract / 
agreement / lease deed of equipment 
and machineries  

90 days from date of receive 

13 Currency of payment for Contract Indian Rupee 

14 Language of Contract English 
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DETAILED TENDER CALL NOTICE 

 
   The BDO Phiringia on behalf of Government of Odisha invites Percentage Rate bids in 

single cover system for the construction of works as detailed in the table, from the class of eligible contractors 

as mentioned in column-5 (five) registered with the State Governments and Contractors of equivalent Grades 

/ Class Registered with Central Government / MES / Railways, to be eventually drawn up in PWD P1 

Agreement form, for execution of Building works i.e. Civil Works only. The proof of registration from the 

appropriate authority shall be enclosed along with the Bid. If successful, the bidder who has not registered 

under state government has to register under the state PWD in appropriate class of eligibility before signing of 

the agreement.  

The bidders may submit bids for the following work. 

Packa
ge No. 

Name of the work 
Approximate 
value of work 
(Rs. in lakh) 

Cost of BID 
Documents 

(Rs.) 

Period of 
completion 

Class of 
Contractor 

1 2 3 4 5 6 

1 
REPAIR AND RENOVATION OF MAUSIMAA 
TEMPLE, PHIRINGIA, G.P. PHIRINGIA OF   
PHIRINGIA BLOCK 

9.83 6000 Four months B & C 

 

(a) The tenderers with sound financial background capable of investing required amount for advance 

procurement of all materials required for the work should apply. This office shall not supply any material 

at all for the work. 

(b) This detailed Tender Call Notice along with the clauses mentioned herein shall form a part of the contract 
and agreement. 
 

The sale of the Bid document shall start from Dt. 07.12.2023 at 10.00 AM and close on Dt. 14.12.2023 at 

05.00 P.M during office hours in the office of the undersigned. The tender documents should be delivered 

along with the relevant documents of one work in the sealed cover with caption the name of the work over 

the envelope. Bids shall be received through Registered Post/ Speed Post, on or before Dt 14.12.2023 at 

5.00 P.M only.  The authority will not be held responsible for any Postal delay in delivering of the Bid 

documents or non-receipt of the same. 

1. The cost of Bid documents in shape of demand draft issued from any nationalized/ scheduled bank may be 

prepared in the name of the BDO Phiringia Block and payable at Phiringia (amount mentioned in the 

DTCN at Col. 5) towards cost of tender paper for each bid respectively. The online bid must be accompanied 

with scanned copies of demand draft towards cost of tender paper. The original copy of the Demand Draft 

shall be submitted with the officer inviting the bid after last date and time of submission of bid but before the 

stipulated date and time of opening of bid. 

2. Bids must be accompanied with E.M.D. (Bid Security Declaration) as per office memorandum no-8943 dtd-

18.03.21 of Govt. of Odisha, Finance Department specified for the work in the table above duly pledged in 

favour of BDO Phiringia. Bids without E.M.D. declaration will not be considered and liable for rejection. 

3. The intending bidders are required to produce documents viz original Registration, valid GST clearance 

Certificate, PAN Card on the date/ within three days of opening of Bid for verification purpose in the latter stage 

along with the original documents relating to ownership and hiring of plants and machineries mentioned at 

Annexure-I of Schedule-C, preferably within three working days from the date of opening of the tender. 
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Furnishing scanned copy of such documents along with the Bid is mandatory. Otherwise, his/ her bid shall be 

declared as non responsive and thus liable for rejection. 

4. (i) The contract shall be drawn in P.W.D. P-1 contract Form & signed by BDO Phiringia Block on behalf of the 

Government of Odisha. 

(ii) The item of works as per Schedule of quantities of the Agreement shall be supervised measured and check 

measured by the AEE and Executive Engineer DRDA, KANDHAMAL Concerned. 

5. No tenderer will be permitted to furnish their tender in their own manuscript papers. All information’s should be 

submitted in English. The applicants name should appear on each page of the application along with his signature 

or the signature of his authorized representative at the bottom of each page.  

6. The tender should be strictly in accordance with the provisions as mentioned in the tender schedule. Any change in 

the wordings will not be accepted. 

7. The work is to be completed in all respects within specified period inclusive of rainy season as mentioned in the 

column No.04 of the tender call notice. Tenderers whose tender is accepted must submit a Programme of work 

immediately after issue of work order for approval of Engineer-in-Charge. 

8. All tenders received will remain valid for a period of 90 days from the last date prescribed for receipt of tenders and 

validity of tenders can also be extended if agreed by the tenderers and to this Office. 

9. (i) The Contractors are required to furnish scanned copy of evidence of ownership of principal                          

machineries/equipment’s in Schedule –C as per Annexure-I 

(i) In case the contractor executing several works he is required to furnish a time schedule for movement of 

equipment/machinery from one site to work site when work is to be executed.  

(ii) The contractor shall furnish ownership documents for those machineries which he is planning to deploy for the 

tendered work if these are not engaged or produce certificate from the Executive Engineer as per Annexure – 

III of Schedule-C under whom these are deployed at the time of tendering as to the period by which these 

machines are likely to be released from the present contract. Certificate from the Executive Engineer of 

Government of under whose jurisdiction the work is going on, shall not be more than 90 days old on the last 

date of receipt of tender 

(iii) In case the contractor proposes to engage machineries and equipment’s as asked for in the tender document, 

owned or hired but deployed outside the State, he/she is required to furnish additional 1% EMD /Bid Security. 

The entire bid security including the additional bid security shall stand forfeited in case the contractor fails to 

mobilize the machineries within a period as to be able to execute an item of work as per original Programme 

which will be part of the agreement. 

(iv) The contractor intending to hire/lease equipment’s/machineries are required to furnish proof of ownership from 

the company/person providing equipment’s/machineries on hire/lease along with contracts/ agreements/lease 

deed and duration of such contract. The contracts/agreements/lease deed should be on long term basis for a 

minimum period of as mentioned in column 4 table -1 from the last date of receipt of Bid documents. 

10. An applicant or any of its constituent partners of whose contract for any work has been rescinded or who has 

abandoned any work in the last five years, prior to the date of the bid, shall be debarred from qualification. The 

tenderer is to furnish an affidavit at the time of submission of tender paper about the authentication of tender 

documents. An affidavit to this effect is to be furnished in Schedule-F. Non-furnishing of the information in 

Schedule - E and required affidavit in Schedule – F, the bid document will be summarily rejected. 

11. No Relation certificate. 

The contractor shall furnish a certificate along with the tender to the effect that he is not related to any officer in the 

rank of an Assistant Engineer & above in Block office Phiringia or DRDA, Kandhamal. If the fact subsequently 

proved to be false, the contract is liable to be rescinded. The earnest money & the total security will be forfeited & 
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he shall be liable of make good to damages the loss or damages resulting for such cancellations. The proforma for 

no relationship certificate is contained in a separate sheet vide Schedule-A. 

12. If an individual makes the application, the individual should sign above his full type written name and current address.  

13. If the application is made by proprietary firm, it shall be signed by the proprietor above his full type written name and 

the full name of his firm with its current address. 

14. If the application is made by a firm in partnership, it shall be signed by all the partners of the firm above their full type 

written names and current address, or alternatively by a partner holding power of attorney for the firm in which case 

a certified copy of the power of attorney shall accompany the application. A certified copy of the partnership deed 

and current address of all partners of the firm shall also accompany the application. 

15. If the application is made by a limited company or a corporation, it shall be signed by duly authorized person holding 

power of attorney for signing the application in which case a certified copy of the power of attorney shall accompany 

the application. Such limited company or corporation will be required to furnish satisfactory evidence of its existence 

along with the technical bid. 

16. Submission of more than one tender by bidder for a particular work will liable for rejection of all such tender papers. 

17. Percentage rate contract (vide Works Department letter No.8310 dt.17.05.2006)  

In case of percentage rate tender:- 
(i) The Contractor has to mention percentage excess or less over the estimated cost (In figures as well 

as words) in the prescribed format appended to the tender document. 
 

(ii) Only percentage quoted shall be considered. Percentage quoted by the Contractor should be 
accurately filled-in figures and words, so that there is no discrepancy. 

a. If any discrepancy is found in the percentage quoted in words and figures, then the percentage quoted 
by the Contractor in words shall be taken as correct 

b. If any discrepancy is found in the percentage quoted in percentage excess/ less and the total amount 
quoted by the Contractor, then percentage will be taken as correct. 

c. The percentage quoted in the tender without mentioning excess or less and not supported with the 
corresponding amount will be treated as excess. 

d. The percentage quoted in the tender without mentioning excess / less supported with corresponding 
amount does not tally with either to percentage excess or less then it will be treated as percentage 
excess. 

e. The percentage quoted in the tender without mentioning excess / less supported with corresponding 
amount if tallied with the percentage then it will be treated as to which side the amount tallies.  

f. The Contractor will write percentage excess/ less up to two decimal points only. If he writes the 
percentage excess / less up to two or more decimal points, the first decimal point shall only be 
considered without rounding off. 

g. The tender shall be written legibly and free from erasures, over writings or corrections of figures. 
Corrections, over writings & interpolations where unavoidable should be made by making out, initialing, 
dating and rewriting.   

(iii) In the contract P1 time is the essence. The contractor is required to maintain a certain rate of progress 
specify in the contract. 

(iv) The quantity mentioned can be increased or reduced to the extent of 10% for individual items subject to a 
maximum of 5% over the estimated cost. If it exceeds the limit stated above prior approval of competent 
authority is mandatory before making any payment.   

(v) The period of completion is fixed and cannot be altered except in case of exceptional circumstances 
with due approval of next higher authority. 

(vi) Bills for percentage rate tenders shall be prepared at the estimated rates for individual items only and the 
percentage excess or less shall be added or subtracted from the gross amount of the bill 

 

18. The tenders shall carefully study the tentative drawings and specifications applicable to the contract and all the 

documents, which will form a part of the agreement to be entered in to, by the accepted tenderer and detailed 

specifications for Odisha, and other relevant specifications and drawings, which are available. Complaint at a future 

date that the tenderers have not seen plans and specifications cannot be entertained. 

19. The drawing if any furnished with the tender are tentative and subject to revision or modification as tendered during 

the execution as per actual necessity and detail test conducted. But the tendered rates quoted by the tenderer will 

hold good in case of such modification of drawings during the time of execution and shall in no way invalidate the 
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contract and no extra monetary compensation will be entertained. The work shall however be executed as per final 

approved drawing to be issued by the Engineer-in-Charge as and when required. 

20. By admission of a tender for the work, a tenderer will be deemed to have satisfied himself by actual inspection of 

the site and locality of the work, about the quality and availability of the required quantity of material including the 

wheat/ rice referred to above, medical aid, labour and food stuff etc., and that rates quoted by him in the tender will 

be adequate to complete the work according to the specifications attached there to and that he had taken in to 

account all conditions and difficulties that may be encountered during its progress and to have quoted rates including 

labour and materials with taxes, , other duties, lead, lifts, loading and unloading, freight for all materials and all other 

charges necessary for the completion of the work, to the entire satisfaction of the Engineer-in Charge of the work 

and his authorised subordinates. After acceptance of the contract rate Government will not pay any extra charges 

for any reason in case the contractor claims later on to have misjudged as regard availability of materials, labour 

and other factors. 

21. The tender should be accompanied with the Scanned copies of the valid Registration certificate, valid GST 

clearance certificate and PAN card which are mandatory and the original certificates are to be produced within 

three (3) days of opening of the tender before BDO Phiringia for verification, otherwise his/her bid shall be 

declared as non-responsive and thus liable for rejection. 

22. The tender containing extraneous conditions not covered by the tender notice are liable for rejection and quotations 

should be strictly in accordance with the items mentioned in the Tender Call Notices. Any change in the wording will 

not be accepted. 

23. The authority reserves the right to reject any or all the tenders received without assigning any reasons there-

of what-so-ever. 

24. The earnest money will be retained in the case of successful tenderers and will be dealt with as per terms and 

condition of O.P.W.D. Code. The earnest money will be refunded to the unsuccessful tenderers on application after 

intimation is sent to rejection of their tenders. The retention of E.M.D. with the Department will carry no interest. 

25. (i) Every tenderer is expected before quoting his rates to inspect the site of the proposed work. He should also 

inspect the quarries and approach roads to quarries and satisfy himself about the quality and availability of materials. 

In every case the materials must comply with the relevant specifications. Complaints at future date that the 

availability of materials at quarries has been misjudged can’t be entertained. 

(ii) Amendment to Para 3.4.16(a) of OPWD Code Vol-I by substitution. 

For the purpose of estimate, the approved quarry lead is to be provided judiciously. Engineers in charge would be 

responsible for ensuring the quality of the materials supplied. The contractors would , however ,be responsible for 

procurement of materials from authorised sources and voluntarily disclose the source of procurement for the purpose 

of billing. Besides the bidder would be required to submit the details of quarry for procurement while submitting the 

bids. 

 

 
26.  PROPOSAL FOR PRICE VARIATION CLAUSE DUE TO INCREASE OR DECREASE IN RATE OF    

            MINIMUM WAGES, PRICIPAL MATERIALS, POL & OTHER MATERIALS TO BE INCORPORATED IN        

           CONDITION OF CONTRACT. (Vide Works Department Memorandum No-12606 /W Dt.24.12.2012)  

           Contract price shall be adjusted for increase or decrease in rates and price of Labour, Cement, Steel, 

Bitumen, Pipes, POL & Other material component in accordance with the following principles and procedures as per 

formula given below: 
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    27 (a) (i): REIMBURSEMENT/RECOVERY DUE, TO VARIATION IN PRICES OF MATERIALS OTHER THAN 

(STEEL, CEMENT, BITUMEN, PIPES & P.O.L.). 

 

             If during the progress of the work the price of any materials (Excluding the cost of steel cement, bitumen & 

P.O.L.) incorporated in the work (not being materials supplied from the Engineer-in-charge's store) in accordance 

with clause there of increases or decreases as a result of increase or decrease in the Average wholesale price Index 

(all commodities), and the contractor there upon necessarily and properly pays in respect of that materials 

incorporated in the work such increased or decreased price, then he shall be entitled to reimbursement or liable to 

refund, quarterly as the case may be, such an amount, as shall be equivalent to the plus or minus difference of 85% 

in between the Average wholesale price Index (all commodities) which is operating for the quarter under 

consideration and that operated for the quarter in which the bid was received (last date of receipt) as per the formula 

indicated below provided that the work has been carried out within the stipulated time or extension thereof as are 

not attributable to him, if penalty is levied for delayed completion of the work, the contractor shall not be eligible to 

get price escalation on the above materials on the value of works executed during the extended period. 

 

              This clause will be applicable to the contracts where original stipulated period of completion is more than 

18 (eighteen) months. in the situation where the period of completion is initially stipulated in the agreement as less 

than 18 (eighteen) months but subsequently the completion period has been validly extended on the ground that the 

delay in completion is not attributable to the contractor and in the result the total period including the extended period 

stands more than 18(eighteen)months or more, price escalation for other materials is admissible only for the 

remaining period excluding 18(eighteen) months there from. 

Formula to calculate the increase or decrease in the price of materials: 

Price adjustment for increase or decrease in cost of materials other than cement, steel, bitumen, pipes and POL 

procured by the contractor shall be paid in accordance with the following formula: 

 

Vm =  0.85 x Pm /100 x R x (Mi - Mo)/Mo 

Vm=  Increase or decrease in the cost of work during the quarter under consideration due to changes in rates of 

materials other than cement, steel, bitumen, pipes and POL. 

R=.  Value of work done during the quarter under consideration excluding the work executed under extra items 

if any at prevailing schedule of rate/ derived rates. 

M= The all India wholesale price index (All commodities) prevailed during the quarter last day of receipt of bids 

as published by the "Economic Adviser to Govt. of India, Ministry. of Industry and Commerce, New Delhi). 

Mi =  The all India wholesale price index (all commodities) for the quarter under consideration as published by 

Economic Adviser, Govt. of India, Ministry of Industry and commerce, New Delhi. In respect of the justified 

period extended for completion of the work, the index prevailing at the time of stipulated date of completion 

or the prevailing index of the period under consideration, whichever is less, shall be considered. 

Pm =  Percentage of material component (other than cement, steel, bitumen, pipes and POL) of the work, as 

indicated in clause -31 (d) below. 

 

27 (a) (ii): REIMBURSEMENT/ RECOVERY OF DIFFERENTIAL COST DUE TO VARIATION IN PRICES OF 
PRINCIPAL MATERIALS (STEEL, CEMENT, BITUMEN AND PIPES NOT ISSUED BY DEPARTMENT) 
AFTER SUBMISSION OF TENDER: 

 
            If after submission of the tender, the prices of Steel, Cement, Bitumen and Pipes ( not being supplied by the 

Department) increases/ decreases beyond the price(s) prevailing at the time of the last date for submission of 
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tenders including extension` for the work, the contractor shall be eligible to get differential cost due to such hike on 

the value of works executed during the stipulated period and during the extended period when the reason of delay 

in completion of the work is not attributable to the contractor. If penalty is levied for delayed completion of the work, 

the contractor shall not be eligible to get price variation on the above materials on the value of works executed during 

the extended period. 

Reimbursement in case of differential cost due to increase in prices of cement, steel, bitumen and pipes are to be 

made by the Executive Engineer with prior approval of tender accepting authority subject to following conditions:  

1)  Contractors have to submit the vouchers showing procurement of different materials from authorized dealers for the 

said work. 

2)  Differential cost will be allowed only for the works which are progressed as per the approved work programme / 

revised work programme duly approved by the Engineer in charge. 

Recovery in case of decrease in prices of cement, steel, bitumen & pipes shall be made by concerned Executive 

Engineer from the Contractor immediately. 

The increase/decrease in prices of cement, steel, Bitumen and Pipes for reimbursement/recovery shall be 

determined as follow. 

a) Adjustment towards differential cost of cement 

 Vc = (Ci - Co)/Co x Actual quantity of cement utilized in the work during the quarter under consideration 

  x base price of cement as prevailing on the last stipulated date of receipt of tender including  

  extension, if any. 

 Vc = Differential cost of cement i.e. amount of increase or decrease in rupees to be paid or recovered. 

 Ci =  All India Wholesale price index for cement for the quarter; under consideration as published by 

  Economic Adviser Govt. of India ,Ministry of Industry and commerce New Delhi 

 Co=  All India Wholesale price index (as Published by Economic Adviser, Govt. of India Ministry of  

  Industry and commerce, New Delhi) for cement as prevailing on the last stipulated date of receipt 

  of tender. 

b)  Adjustment towards differential cost of Steel 

 Vs = (Si-So) x Actual quantity of steel utilized in the work during the quarter under consideration 

 Vs= Differential cost of Steel i.e. amount of increase or decrease in rupees to be paid or recovered. 

 Si= Cost of the Steel as prevailed during the period under consideration as fixed by Steel Authority of 

 India. 

 So= Base price of Steel prevailing as on the last date of submission of tender including extension, if any. 

c) Adjustment towards differential cost of Bitumen. 

Vb = (Bi - Bo) x Actual quantity of Bitumen utilized in the work during the quarter under consideration. 

Vb= Different cost of Bitumen i.e. amount of increase or decreases, in rupees to be paid or recovered. 

Bi=  Average cost of Bitumen prevailed during the period under consideration as fixed by  IOCL/BPCL/HPCL. 

Bo= Base price of bitumen as prevailing on the last stipulated date of receipt of tender including  extension, 

 if any. 

d) Adjustment towards differential cost of pipes. 

Vp = 0.85x PP /100 x R (Pi - Po)/ Po 

Vp =  Differential cost of pipe i.et amount of increase or decrease in rupees to be paid or recovered during the 

quarter under consideration. 

PP=  Percentage of pipe component of the work as indicated in the clause 31 (d). 

R=  Value of work done during the quarter under consideration excluding the value of work executed under 

extra items, if any, at prevailing schedule of rates or derived rate. 
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Pi= AII India Whole sale price index for the period under consideration as published by Economic Advisor, Govt. 

of India, Ministry of Industry and Commerce, New Delhi, for the type of pipe under consideration. 

Po=  All India Wholesale price index (as published by Economic Advisor, Govt. of India, Ministry of Industry and 

Commerce, New Delhi ) as on the last stipulated date of receipt of tender including extension, if any, for the 

type of pipe under consideration. 

 

27 (b): REIMBURSEMENT/ REFUND DUE TO STATUTORY RISE IN COST OF MINIMUM WAGES BY 
GOVERNMENT: 
If after submission of the tender, the wages of labour increases or decreases as a direct result of the coming into 
force of any fresh law, or statutory rule or order beyond the wages prevailing at the time of the last date of submission 
of tenders including extensions, the contractor shall be eligible to get escalation due to such hike on the value of 
works executed during the stipulated period and during the 'validly extended period when the delay in completion is 
not attributable to the contractor. If penalty is levied for delayed completion of the work, the contractor shall not be 
eligible to get escalation on labour on the value of works executed during the extended period. 
 
 
 The contractor shall, within a reasonable time of his becoming aware of any alteration in the price of any 

such wages of labour, give notice thereof to the Engineer-in-Charge stating that the same is given pursuant to this 

condition together with all information relating thereto which he may be in a position to supply. Engineer-in-Charge 

may call books of account and other relevant documents from the contractor to satisfy himself about reasonability 

of increase in prices of wages and actual payment thereof For this purpose,, the labour component of the work 

executed during period under ……. consideration shall be the percentage (as specified in table below) of the value 

of work done during that period and the increase/decrease in labour shall be considered on the cost of minimum 

daily wages of any unskilled Labourer, fixed by the Government of Odisha under Minimum wages act.  

 

 The compensation for escalation for labour shall be worked out as per the formula given below: 

Vi = 0.85 x Pi/100 x R x (Li-Lo)/Lo 

Vi =  increase or decrease in the cost of work during the quarter under consideration due to changes in rates of 

 minimum wages. 

R= Value of work done during the quarter under consideration excluding the work executed under extra items 

 if any at prevailing schedule of rate/ derived rates. 

Lo= the minimum wages for labour as notified by State Government, as prevailing on the last stipulated date 

 of receipt of tender including extension, if any. 

Li=  the minimum wages for labour as notified by State Government & as prevailed on the last date of the 

 quarter previous to the one under consideration. In respect of the justified period extended, the minimum 

 wage prevailing on the last date of quarter previous to the quarter' pertaining to stipulated date of 

 Completion or the minimum wage prevailing on the last date of the quarter previous to the one under 

 consideration, whichever is less, shall be considered.) 

Pi=  Percentage of labour component of the work, as indicated in the clause 31 (d). 

 

 27 (c): REIMBURSEMENT/REFUND DUE TO VARIATION IN PRICES OF P.O.L: 

            Similarly, if during the progress of work the prices of Diesel. Petrol, Oil and Lubricants increases or 

decreases as a result of the price fixed thereof by the Government of India and the Contractor thereupon necessarily 

and properly pays such increased or decreased price towards Diesel, Petrol, Oil and Lubricants used in the execution 

of the work, then he shall be entitled to reimbursement or liable to refund, quarterly, as the case may be such an 

amount as shall be equivalent to the plus or minus difference of 85% in between the price of P.O.L,., which is 

operating for the quarter under consideration and that operated for the quarter of last date of receipt of bids as per 
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the formula indicated below provided that the work has been carried out within the stipulated time or extension 

thereof as are not attributable to him. If penalty is levied for delayed completion of the work, the contractor shall not 

be eligible to get price escalation on POL on the value of works executed during the extended period. 

  Formula to calculate the increase or decrease in the price of P.O.L. 

Vf =  0.85 x Pf/100 x R x (Fi - Fo)/Fo 

Vf= Increase or decrease in the cost of work during the quarter under consideration due to Changes in rates for 

P.O.L.  

Pf =  Percentage of P.O.L. component of the work, as indicated in clause-31 (d) below. 

R= Value of work done during the quarter under consideration excluding the work executed under extra items 

if any at prevailing schedule of rate/ derived rates. 

Fi =  All India Wholesale price index for Fuel, Oil & Lubricant (High Speed Diesel for the quarter under 

consideration as published by Economic Adviser, Govt. of India, Ministry of Industry and Commerce, New Delhi. In 

respect of the justified period extended, the rates prevailing at the time of stipulated date of completion or the 

prevailing rates of the period under consideration, whichever is less, shall be considered. . 

Fo = All India Whole dale price index for Fuel, Oil & Lubricant (High Speed Diesel) as prevailing on the last 

stipulated date of receipt of tender including extension, if any. 

 

 
27(d): The following percentages will govern the price adjustment for the entire contract for different types of 

works as applicable given in the following table: 
Percentage Table 

 
Sl. 
No 

Category of works % Component (cost wise) 
Labour 
(Pi) 

POL  
(Pf) 

Steel+Cement+Bitumen+ 
Other Materials* 

1 R&B works (% of 
component) 

Road Works 5 5 90 

Bridge works 25 5 70 

Building Works 25 - 75 

2 Irrigation works (% 
of component) 

Structural Work 20 5 75 

Earth, Canal & 
Embankment work 

25 10 65 

3 P.H.works (% of 
component) 

Structural Work 25 5 70 

Pipeline work 5 - Pipe – 70% 
*Other material -25% 

Sewer Line 10 - Pipe – 70% 
*Other material -20 

 
*Note: - Further break up may be worked out considering the consumption of Cement, Steel, Bitumen and pipe in 
the concerned works for the period under consideration. 

 
27 (e): APPLICATION OF ESCALATION CLAUSE: 
 
(i)  The contractor shall for the purpose of availing reimbursement/refund of differential cost of steel, bitumen, cement, 

pipe, POL and wages , keep such books of account and other documents as are necessary to show that the amount 
of increase claimed or reduction available and shall allow inspection of the same by a duly authorized representative 
of Government and further, shall at the request of the Engineer-in-charge, furnish documents to be verified in such 
a manner as the Engineer-in-charge may require any document and information kept. The contractor shall within a 
reasonable time of 15 days of his becoming aware of any alteration in the price of such material, wages of labour 
and/or price of P.O.L. give notice thereof to the Engineer-in-charge stating that the same is given pursuant to this 
condition along with information relating thereto which he may be in a position to supply. 

(ii)  The compensation for escalation shall be worked out at quarterly intervals and shall be with respect to the cost of 
work done as per bills paid during the three calendar months of the said quarter. The first such payment shall be 
made at the end of three months after the month (excluding the month in which tender was accepted) and thereafter 
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at three months interval. At the time of completion of the work, the last period for payment might become less than 
3 months, depending on the actual date of completion. 

28. In case of any discrepancy in printing or omissions of statutory specifications or any other part or portion of the 
 approved document during download of the bid document, the decision of the officer inviting the bid will be binding 
 on the bidder. 
29. The earnest money will be retained and dealt with as per the terms and conditions of the O. P. W. D. code. The 
 bidder / tenderer whose bid has been accepted will be notified of the award by the Engineer-in-charge prior to 
 expiration of the validity period by cable, telex or facsimile confirmed by registered letter. This letter (hereinafter 
 and in the conditions of Contract called the “Letter of Acceptance”) will state the sum that the Engineer-in-charge 
 will pay the contractor in consideration of the execution, completion and maintenance of the Works by the 
 contractor as prescribed by the contract (Hereinafter and in the contract called the “Contract Price”).  

The notification of award will constitute the formation of the contract, subject only to the furnishing of a 
performance security (Initial Security Deposit) and additional performance security as per Clause 99 of DTCN in 
form of Fixed deposit receipt of Schedule Bank/Kissan Vikash Patra/Post Office Savings Bank Account/National 
Savings Certificate/Postal Office Time Deposit Account duly pledged in favour of the Block Development office, 
Phiringia KANDHAMAL, and in no other form which including the amount already deposited as bid security 
(earnest money) shall be 2% of the value of the tendered  amount (excluding 1% deposited towards hiring of 
equipments/machineries from outside the State if any) and sign the agreement in the PWD Form P1 for the fulfillment 

of the contract in the office of the Block Development officer Phiringia ,KandhamaI, as directed. The security 
deposit together with the earnest money and the amount withheld according to the provision of P1 agreement shall 
be retained as security for the due fulfillment of this contract and additional performance security in accordance with 
the provisions of the agreement. 

The agreement will incorporate all correspondence between the officer inviting the bid/Engineer-in-Charge 
and the successful bidder. Within 15 days following the notification of award along with the Letter of Acceptance, 
the successful bidder will sign the agreement and deliver it to the Engineer-in-Charge. Following documents shall 
form part of the agreement. 
a) The notice inviting bid, all the documents including additional conditions, specifications and drawings, if any, 

forming the bid as issued at the time of invitation of bid and acceptance thereof together with any 
correspondence leading thereto & required amount of performance security including additional 
performance security. 

b) Standard P.W.D. Form P1 with latest amendments. 
Failure to enter in to the required agreement and to make the security deposit as above shall entail forfeiture of the 
Bid Security (earnest money) .No contract (tender) shall be finally accepted until the required amount of initial 
security deposit and additional performance security deposit are received by the Engineer-in-Charge. The 
performance security will be refunded after One Year of completion of the work and payment of the final bill and will 
not carry any interest.  

As concurred by Law Department & Finance Department In their U.O.R. No 848 dtd.21.05.97 J.O.R.No.202 W.F.D. 
dtd.06.03.98 respectively the E.M.D. will be forfeited in case, where tenderers back out from the offer before 
acceptance of tender by the competent authority. 

      c)   Amendments to Para 3.5.18 Note – viii of OPWD Code Vol.-I  

         Before acceptance of tender, the successful bidder will be required to submit a work programme and mile 
stone basing on the financial achievement so as to complete the work within the stipulated time and in case of failure 
on the part of the agency to achieve the mile stone liquidated damage will be imposed. 

30. That for the purpose of jurisdiction in the event of disputes if any of the contract would be deemed to have been 
entered in to within the State of Orissa and it is agreed that neither party to the contract will be competent to bring a 
suit in regard to the matter by this contract at any place outside the State of Orissa.  

31. The contractor should be liable to fully indemnify the Department for payment of compensation under workmen 
compensation act. VIII of 1923 on account of the workmen employed by the contractor and full amount of 
compensation paid will be recovered from the contractor. 

32. Tenderers are required to liable by fair wages clause as introduced by Govt. of Odisha, Works Department letter 
No.VII (R&B) 5225, dt.26-2-55 and No.II, M-56/61-28842 (5), dt.27-9-61. 

33. In case of any complaint by the labour working about the nonpayment or less payment of his wages as per latest 
minimum Wages Act, the Executive Engineer will have the right to investigate and if the contractor is found to be in 
default, he may recover such amount due from the contractor and pay such amount to the labour directly under 
intimation to the local labour office of the Govt. The contractor shall not employ child labour. The decision of the 
Executive Engineer is final and binding on the contractor.  

34. The contractor shall bear cost of various incidentals, sundries and contingencies necessitated by work in full within 
the following or similar category. 
a. Rent, royalties and other charges of materials, octroi duty, all other taxes including labour welfare 
cess , sales tax, ferry, tolls conveyance charge and other cost on account of land and building including 
temporary building and temporary electric connection to work site as well as construction of service road 
and diversion road and its maintenance till completion of work as required by the tenderer for Collection of 
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materials, storage, housing of staff or other purpose of the work. No tenderer will however be liable to pay 
Govt. for temporary occupation of land owned by Govt. at the site of the work. 

b. Labour camps or huts necessary to a suitable scale including conservancy and sanitary arrangements therein to the 
satisfaction of the local health authorities. 

c. Suitable water supply including pipe water supply wherever available for the staff and labour as well as for the work. 
d. Fees and duties levied by the municipal, canal or water supply authorities. 
e. Suitable equipments and wearing apparatus for the labour engaged in risky operations. 
f. Suitable fencing barriers, signals including paraffin and electric signal where necessary at works and approaches in 

order to protect the public and employees from accidents.  
g. Compensation including the cost of any suit for injury to persons or property due to neglect of any major precaution 

also become payable due to operation of the workmen compensation act. 
h. The contractor has to arrange adequate lighting arrangement for the work where ever necessary at his own cost. 

35. Bid documents consisting of plans, specifications, the schedule of quantities and the set of terms and conditions of 
contract and other necessary documents can be seen in all the offices issuing the documents and office of the under 
signed during office hours every day expect on Sundays and Public Holidays till last date of sale and receipt of 
tender papers. Interested bidders may obtain further information at the same address. But it must be clearly 
understood that tenders must be received in order and according to instructions in complete shape. Incomplete 
tender is liable for rejection. 
 

36. After the work is finalised, all surplus materials should be removed from the site of work. Preliminary work 
such as vats, mixing platforms etc. should be dismantled and all materials removed from the site and 
premises left neat and clean, this should be inclusive of the rate. 

37. No payment will be made for bench marks, level pillars profiles and benching and leveling the ground where 
required. The percentage rate to be quoted should be inclusive of carriage of all materials and incidental 
item of works.  

38. It should be understood clearly that no claim what-so-ever will be entertained to extra items of works, extra 
quantity of any item besides agreement quantity unless written order is obtained from the Engineer-in-
charge and rate settled before the extra items of work or extra quantity of any items of work is taken up.  

39. Tenderers are required to go through each clause of P.W.D. Form P1 carefully in addition to the clause 
mentioned herein before tendering. In case of ambiguity, the clauses of PWD Form P1 with latest 
amendments shall supercede the condition of DTCN.   

 
40. If any advance / Secured advance is granted by the Department the same will bear interest at the rate of 

18% P.A. 
 

41. All items of work as per schedule of quantities of this tender should confirm to Odisha Detailed Standard 
Specification. I.R.C. & I.S.I. Codes & Bridge code section I,II,III,IV & VII & latest design criteria for pre-
stressed concrete bridges specially for Roads & Bridges issued by MoRT&H., Government of India, 
MORT&H Specification for Road & Bridge work (Latest Revision) shall be the guiding book for 
execution, quality assurance, specification and measurement for all items of Bridge & Road works. 
Compacting shall have to be carried out with help of mechanical vibrators from the range of I.S.:2505, 
I.S.:2006, I.S.:2514. I.S.:4656. 

 
42. Shuttering & centering shall be with suitable steel shutters in side of which shall be lined with suitable 

sheeting and made leak proof and water tight. All joints in formwork shall be properly sealed preferably with 
P.V.C. joints sealing tapes & compounds. 

 
43. Form work including complete false work shall be designed by the Contractor without any extra cost to 

employer and the Department will have the right to inspect the scaffolding, centering and shuttering made 

for the work and can reject partly of fully such structures, if found defective in their opinion. Any eventually 

such as loss of lives or properly due to failure of centering and shuttering shall be the responsibility of the 

Contractor regarding compensation of all claims thereof. 

44. Cement shall be used by bags and weight of one bag of Cement should be 50 (fifty) Kg. net & the Engineer-
in-Charge or his representative shall have the right to test the weight & quality from time to time. 

 
45. The tenderers shall make all arrangements for proper storage of materials like steel & cement but no cost 

for raising shed for store and pay of security guard etc. will be borne by the Department. The department is 

not responsible for any theft or loss of materials at site. It is contractor’s risk. Under any such plea, if the 

tenderer stops the work he shall have to pay the full penalty as per clauses of the contract. No extension 

of time will be granted on the application of the contractor due to delay in procurement of materials. 
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46. Approach road to site of work for transport of materials to site of work is sole responsibility of the Contractor. 
Statutory traffic restriction in the town area for Transport of construction material to site of work is to be 
taken in to consideration before tendering and no consideration for extra time or compensation thereof shall 
be considered. 

 
47. The contractor should at his own cost arrange necessary tools and plants required for efficient execution of 

work and the rates quoted should be inclusive of transportation, hire and running charges of such plant and 
cost of consumables. 

 
48. The machineries if available, with the department may be supplied on hire as per charges noted in the 

enclosed statement and may be changed from time to time subject to the condition that the contractor will 
execute in advance an agreement with the Engineer-in-Charge. 

 
49. No claim whatsoever will be entertained for supply of machineries. No extension of time will be granted to 

the contractor under this ground under any circumstances 
 

50. The tenders should furnish along with their tender a list of works executed during the last three years duly 
certified by the concerned Engineer-in-charge indicating the satisfactory completion for Civil works as per 
the proforma enclosed in a separate sheet of schedule-H. 

 
51. It should be clearly understood that: 

 
a)  The joints of the bars are to be provided with lapping, welds or bolts nuts as well be directed by the Engineer-

in-charge. 
b)  Concrete test specimens 150mm × 150mm × 150mm in size (whether plain or reinforced concrete) for the 

testing shall be taken for each structural member by a representative of the contractor in the presence of 

responsible officer of the rank not lower than that of an Assistant Engineer or sub-Divisional Officer. The 

contractor shall bear the cost so involved in testing. The test specimen in cube should be carried out in the 

Departmental Control and Research Laboratory of Cuttack or Bhubaneswar. Test should be carried out in 

accordance with the stipulation in Bridges code section-III. 

c)  Test specimens shall be formed carefully in accordance with the standard method of taking test specimen 

and no plea shall be entertained later on the grounds that the casting of the test specimen was faulty and 

that the result of the specimen did not give a correct indication of the actual quality of concrete. 

d)  Plain concrete and reinforced concrete specimens will be tested in Quality control and Research 

Laboratory at Bhubaneswar, Quality control Division, Cuttack and Zonal laboratories. Cost of testing 

of all specimens and samples will be borne by the Contractor. 

e)  The construction of well staining by injecting cement or grout in coarse aggregate placed in position shall 
not be permitted. 

 

52. The rates quoted should be inclusive of carriage of water required in connection with execution of the work. 

No claim for carriage of water whatsoever will be entertained. 

53. The contractor shall employ one or more Engineering Graduate or Diploma holders as apprentice at his 

cost if the work as shown in the tender exceeds ₹. 2, 50,000.00. The apprentices will be selected by the 

Chief Engineer. The period of employment will commence within one month after the date of work order 

and would last till the date, when 90% of the work is completed. The fair wage to be paid to the apprentices 

should not be less than the emolument of personnel of equivalent qualification employed under 

Government. The number of apprentices to be employed should be fixed by the Chief Engineer in the 

manner so that the total expenditure does not exceed one percent of the tendered cost of the work. 

54. List of tool & plants in running condition in possession of contractor is to be furnished in a separate 

sheet of schedule-C. 

55. It is the responsibility of the contractor to procure and store explosive required for blasting operation. 

Department may render necessary possible help for procuring license. 
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56. For submission of a tender for the work, the tenderer will be deemed to have satisfied himself by actual 

inspection of the site and locality of the work about the quality and availability of the required quantity of 

materials, Medical aid, labour and Flood stuff etc. and that the rates quoted by him in the tender will be 

adequate to complete the work according to the specifications attached thereto and that he had taken in to 

account all conditions and difficulties that may be encountered during its progress and to have quoted labour 

rates and materials with taxes, Octoroi and other duties lead, lifts, loading and unloading freight for materials 

and all other charges necessary for the completion of the work to the entire satisfaction of the Engineer-in-

charge of the work and his authorized subordinates. After acceptance of the contract rates Government will 

not pay any extra charges for any reason in case the contractor finds later on to have misjudged the 

conditions as regards the availability of materials, labour and other factors. The contractor will be 

responsible for any misuse, loss or damages due to any reasons whatsoever of any departmental material 

during the execution of work. In case of loss, damage or misuse, recovery at the rate at 5 times the cost of 

the materials will be deducted from the bills or his other dues. 

57. The prevailing percentage of I.T. Department of the gross amount of the bill towards income tax will be 

deducted from the contractor’s bill. 

58. It must be clearly understood that under no circumstances any interest is chargeable for the dues or 

additional dues if any payable for the work executed and final bill pending disposal due to any reason 

whatsoever. 

59. No extra payment will be made for removing spreading and consolidating salvaged metals and materials. 

60. Under section 12 of contractors labour (Regulation and Abolition) Act. 1970 the contractor who undertakes 

execution of work through labour should produce valid license from licensing authorities of labour 

Department. 

61. After completion of the work the contractor shall arrange at his own cost all requisite equipments for testing 

one unplugged well and specified span free of cost as directed by the Engineer-in-Charge and bear the 

entire cost of the test. 

62. No extra payment will be made for the jungle clearance for taking earth from the borrow areas. Earth work 

from cutting shall be economically utilised in filling. 

63. The stack of road metal and gravel will be measured in boxes of 1.5m × 1.5 M × 0.5M which will be taken 

as 1.5m × 1.5M × 0.44M = 1 cum. The soling stones will be measured in the suitable stacks with deduction 

for voids @ 1/6 of volume or more depending upon the looseness of stacking which would be determined 

on actual observation and deduction. 

64. In the event of any delay in the supply of Department road roller for unavoidable reasons, no extension of 

time will be granted to the contractor under any circumstances. 

65. Sinking of wells shall be measured as per MORT&H, Specification for Road & Bridge work (latest revision). 

66. All method of sinking including pneumatic sinking by employment of divers and other equipment shall be 

included in the rate. Removal of trees, logs of trees or isolated boulders and desalting of sand or earth from 

existing well, rectification of tilt and shift if any, etc. shall also be included within the rate. 

67. The depth of foundation indicated on the drawing are provisional but these may be altered if necessary in 

the light of the nature of strata indicated by boring which must be taken in advance of actual execution of 

the foundation. 

68. When resort has to be made for sinking the wells by air lock and vacuum chamber method rates there of 

shall be pre-decided by authority accepting the tender. 

69. Construction of coffer dam or island or the work of open excavation or dressing or labour for laying well 

curbs shall be included in the rate. 
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70. For concreting the bottom plugs of well under the method of providing concrete should be either with tremie 

or any other approved method as well be directed by the Engineer-in charge with 10% extra cement to be 

used for under water concreting without any extra cost to the department. 

71. No claim will be entertained in respect of difficulties during sand blowing met with during sinking of wells. 

72. No part of the bearing for the superstructure shall be allowed to rest on the noses of the piers. 

73. Tor Steel mesh reinforcement shall be provided in the concrete of the girders on the caps of the piers / 

abutments immediately in contact with the bearing to ensure proper distributions of heavy load. 

74. Lugs and grooves shall be provided in the bearings to prevent them from skewing and getting out of 

alignment. 

75. Inspection by the Director General of Supplies and Disposals of the bearing during manufacture and X-Ray 

or Gama Ray examination of castings thickness more than 8 inches and load testing of bearing if considered 

necessary shall   have to be carried out at the contractor’s cost .The same procedure for testing may have 

to be followed for ribbed bearing manufactured by widening. 

76. Sample of all material - The contractor shall supply sample of all materials fully before procurement for 

the work for testing and acceptance as may be requiring by the concerned Executive Engineer. 

77. Super class contractor shall employ under himself two Graduate Engineer and two Diploma holders 

belonging to the State of Odisha. Special class contractor shall employ under him one graduate Engineer 

and two Diploma Holders belonging to the state of Odisha. Likewise ‘A’ class contractor shall employ under 

him one Graduate Engineer or two Diploma Holders belonging to state of Odisha. The contractor shall pay 

to the Engineering personnel monthly emoluments, which shall not be less than the emoluments of the 

personnel of equivalent qualification employed under the State Govt. of Odisha. The Engineer-in Chief 

(Civil), Odisha may however assist the contractor with names of such unemployed Graduate engineers and 

Diploma Holders if such help is sought for by the contractor. The names of such Engineering personnel 

appointed by the Contractors should be intimated to the tender receiving authority along with the tender as 

to who would be supervising the work. Each bill of the Super Class, Special Class or ‘A’ Class Contractor 

shall be accompanied by an employment Roll of the Engineering personnel together with a Certificate of 

the Graduate Engineer or Diploma Holder so employed by the contractor to the effect that the work executed 

as per the bill has been supervised by him. (Vide Works Department No. Codes M-22/91-15384 dated 

9.7.91). The required certificate is to be furnished in the proforma contained vide table 1.4 of Qualification 

Information of Shedule-B. 

78. An engineering personnel of the executing agency should be present at work site at the time of visit of High 

level Inspecting officers in the rank of Chief Engineer and above. 

79. All reinforced cement work should confirm to Odisha Detailed specification and should be of proportion as 

per Contract Agreement having desired compressive strength (in work test) in 15 Cm cubes at 28 days, 

after mixing and test conducted in accordance with IS 456 and IS 516. 

80. Bailing out of water from the foundation, pipeline trenches S. Tanks/Soak pits/Sumps/M.H. etc. either 
rainwater or sub-soil water if necessary should be borne by the contractor. No payment will be made for 
benchmarks. Level pillars, profiles and benching and leveling the ground wherever required. The rates 
quoted should be for finished items of works inclusive of these incidental items of work. It should be 
understood clearly that no claims whatsoever would be entertained. 

81. The tenderer shall have to abide by the C.P.W.D. safety code rules introduced by the Government of India, 

Ministry of work Housing and Supply in their standing order No-44150 dtd.25.11.57. 

82. The Contractor will have to submit to the Executive Engineer, DRDA, KANDHAMAL  monthly return of 

labour both skilled and unskilled employed by him on the work. 
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83. All fittings for doors and windows P.H. & Electrical works as supplied by the Contractor should be of best 

quality and conform to relevant I.S. specification and should be got approved by the Engineer-in-charge of 

the respective wing before they are used on the work. 

84. After completion of the work the contractor shall arrange at his own cost all requisite equipments for testing 

buildings, if found necessary and bear the entire cost of such test, including the inspection of Electrical 

Inspectorate. 

85. The Tenderer should furnish along with their tender 1.a list of works, which are at present in their hand 2. 

list of T&P and 3.list of work executed in the prescribed proforma(s) enclosed herewith in appropriate place 

of bid document. 

86. All reinforced cement concrete works should be finished smooth Extra charges for plastering if required to 

any R.C.C. structures like roof slab, Columns, Chajjas, fins, parapets, shelves etc. shall not be paid. 

87. The tenderer may at his option quote reasonable rate for each item of work carefully so that the rate for one 

item should not be unworkable low and for others too high. 

88. The contractor has to arrange the samples of materials required for execution to be got tested and approved 

by the Department before taking up the work and during course of execution required from time to time. All 

such samples will be tested at R&B Department; Control and Research Laboratory Bhubaneswar, 

Quality control division Cuttack and Zonal Laboratories, Kandhamal at the cost of the Contractor with 

no extra cost to the Department. 

89. If there is any damage to the work due to natural calamities like flood or cyclone or any other cause during 

the course of execution of work or up to 6 months after completion of work or if any, imperfection becomes 

apparent to the work within 6 months from the date of final certificate of completion of work the contractor 

shall make good of all such damages at his own cost with no extra cost to the Department. No claims, 

whatsoever, in this regard will be entertained. 

90. The K.B./C.B. bricks should be well burnt and of good qualities. The bricks should be approved by the 

Engineer-in-charge before use in the work and should conform to the minimum strength as per National 

Building Code. 

91. Under Section 1 of contract labour Regulation and Abolition Act 1970 the contractor who undertakes 

execution of work through labour should produce valid license from the licensing authority of labour 

Department. 

92. Standard co-efficient for linear measurement will be adopted while calculating consumption of steel and no 

claim whatsoever regarding difference in co-efficient of steel will be entertained. The rates quoted shall be 

inclusive of any eventuality of difference for co-efficient for linear measurements. 

93. Engineer Contractor desirous to avail the facility of exemption of E.M.D is required to submit an affidavit to 

the effect that he has not yet availed the facility / participated in the tender for more than two works 

(Excluding this work) during the current financial year. The name of work for which participated and the 

authority to which the tender was submitted must be mentioned in the affidavit, failing which the tender will 

be rejected. 

 

94. Additional performance Security: 

(i)  Amendment to Para 3.5.5 (v) Note – ii of OPWD Code Vol.-I by substitution  

    When the bid amount is up to 10% less than the estimated cost, no additional performance security is required to 

be deposited. When the bid amount is less than the estimated cost by more than 10% and within 15%, in such an event, 

the Successful bidder will deposit the additional performance security to the extent of 1.5 times of the differential 

cost of the bid amount in shape of  Fixed deposit receipt of Schedule Bank / Post Office Savings Bank Account / 
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National Savings Certificate / Post Office, duly pledged in favour of  the BDO Phiringia and payable at the time of 

agreement as specified in the Contract Data which will be over and above the performance security. The additional 

performance security in any other from will not be accepted. If the Contractor fails to complete the work, the amount so 

furnished as additional performance security will be forfeited in addition to the other penal clauses, if any, to be 

imposed.  

 (ii) Amendment to Appendix – IX, Clause – 36 of OPWD Code Vol.-II by inclusion.  

           If the rate quoted by the bidder is less than 15% of the tendered amount, then such a bid shall be rejected and the 

tender shall be finalized basing on merits of rest bids. But if more than one bid is quoted at 14.9% (Decimals up to 

One numbers will be taken for all practical purposes) less than the estimated cost, the tender accepting authority 

will finalise the tender through a transparent lottery system, where all bidders / their authorized representatives, the 

concerned Executive Engineer and DAO will remain present. 

95. That for the purpose of jurisdiction in the event of disputes if any of the contract would be deemed to have 

been  entered in to within the State of Odisha and it is agreed that neither party to the contract will be 

competent to bring  a suit in regard to the matter by this contract at any place outside the State of 

Odisha. 

96. SPECIAL CONDITIONS (PART OF THE CONTRACT) 

(I)  All materials before they are being used in the items of works as per this Schedule of quantities and also 

the finished items of work where tests are applicable shall have to be tested through the Engineer-in-charge 

of the respective wing at appropriate Laboratories according to the relevant I.S. specifications of the 

materials and the said items of works and the cost of all such tests shall have to be borne by the Contractor 

and the rates of the items of works should be inclusive of cost of such tests. 

 (II)  The tests have to be planned & carried out such that the progress of work is not hampered 

(III)  The tests are mandatory as per the prescribed frequencies and I.S. specifications. However, these are not 

exhaustive and the Engineer-in-charge has the right to prescribe other required test if any as will be 

considered from time to time. 

97. In case of ambiguity between clauses of this D.T.C.N. and the P-1 contract form, the relevant Clauses of 

the P-1  contract form shall prevail over the D.T.C.N. The clauses not covered under P-1 contract form shall 

be governed  by the clauses of the D.T.C.N. 

98. It must be definitely understood that the Government does not accept any responsibility for the correctness 

and  completeness of the trial borings shown in the Cross Section. 

99. Schedule of quantities is accompanied in Price Bid. It shall be definitely understood that the Government 

does not  accept any responsibility for the correctness or completeness of this schedule and that 

this schedule is liable for  alternation or omissions, deductions or alternations set forth in the conditions of 

the contract and such omissions,  deductions, additions or alternations shall no way invalidate the contract 

and no extra monetary compensation, will  be entertained. 

100. In case of any complaint by the labour working about the nonpayment or less payment of his wages 

as per latest  minimum Wages Act, the Executive Engineer will have the right to investigate and if the 

contractor is found to be in  default, he may recover such amount due from the contractor and pay 

such amount to the labour directly under  intimation to the local labour office of the Govt. The contractor 

shall not employ child labour. The decision of the  Executive Engineer is final and binding on the 

contractor. 

101. The contractor should arrange the materials like Steel, Cement, paint and bitumen etc. of approved 

quality and  specification at his own cost for completion of the work with the time schedule. No 
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extension of time will be  granted on the application of the contractor due to delay in procurement of 

materials. 

102. The bidder will be responsible for the loss or damage of any departmental materials during transit 

and in the  execution of the work due to reasons what-so-ever and the cost of such materials will be 

recovered from the bills  at stock issue rates or market rates whichever is higher. 

103. For diversion road the contractor will have to make his own arrangement to make the same in 

private land if  necessary for which agreement of such land by the side of C.D. works and the rental 

charges for such  private land  shall be borne by the contractor including the proper 

maintenance with lighting arrangements during the night  time and signaling during day time and 

barricading etc. till the C.D. works are opened to the traffic. No extra cost  will be paid to the contractor 

for the above rental charges etc. His rate in the tender shall include this arrangement,  rental 

charges for the land and maintenance, lighting and removal of such temporary road crust from the private 

 land to bring the land to its original condition etc. complete. 

104. The contractor has to arrange the land required for borrowing earth if necessary for the road work 

at his cost.  No  extra payment by the Department will be made on this account and no claim what-

so-ever will be entertained on  this ground. The rate quoted by the contractor should be inclusive of all 

such charges. 

105. Where it will be found necessary by the Department, the Officer-in-Charge of the work shall issue 

an order  book to the contractor to be kept at the site of the work with pages serially numbered. 

Orders regarding the  work whenever necessary are to be entered in this book by the P.W.D. Officer-

in-Charge with their dated  signatures and duly noted by the contractor or his authorised agents with 

their dated signature. Orders  entered in  this book and noted by the contractor’s agent shall be 

considered to have been duly given to the contractor for  following the instructions of the Department. 

The order Book shall be the property of the P.W.D. and shall not be  removed from the site of work without 

written permission of the Engineer (Executive Engineer) and to be  submitted to the Engineer-in-charge 

every month. 

106. The tenderer should conduct three bores at each pier and S.B.C. of soil at foundation level and 

abutments  location and furnish the test results in conformity with I.R.C. code at his own cost before 

execution of the  work and rate quoted by the contractor should be inclusive of such bores and S.B.C. tests 

etc. without any  extra cost to the Department. 

107. The details of foundation, sub-structure and floor protection for execution shall be done in 

accordance with  the  test results thus obtained. 

108. The contractor shall have no claim what so ever for the extra quantity of work to be executed in 
view of  above possible changes and payments is to be made as per clause 11 of the P-1 Contract. 

109. Over and above these conditions, the terms and conditions and rules and regulations and 

specifications as  laid down in Orissa Detailed Standard Specification, Orissa P.W.D. Code, Bridge 

code and MORT&H  specifications with latest revision / amendment are also binding on the part of the 

contractor. 

110. No part of the contract shall be sublet without written permission of the concerned Executive 

Engineer or  transfer be made by power of Attorney authorising others to receive payment on the 

contractor’s behalf. 

111. The contractor should attach the certificate in token of payment deposit with the registration 

authority as per  recent circular of the Government relating to his registration. 
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112. Any damages caused by natural calamities should be done by the contractor at his own cost. The 

 Department will not be any way responsible for the same and will not pay any cost towards the 

repair done  by  the contractor. 

113. If the contractor removes Government materials supplied to him from the site of work with a view 

to dispose of the  same dishonesty, he shall be in addition to any other liability civil or criminal 

arising out of his contract be liable to  pay a penalty equivalent to five times of the price of the materials 

according to the stock issue rate or market rate  whichever is higher. The penalty so imposed shall be 

recovered at any time from any sum that may then or at any  time thereafter become due to the 

contractor or from his security deposit or from the proceeds of sale thereof. 

114. The selected contractor may take delivery of departmental supply according to his need for the 

work issued by the  Engineer- in-charge subject to the availability of the materials. The tenderer shall 

make all arrangement for  proper storages of materials but no cost for raising shed for storage, pay 

of security guard etc. will be borne by the  Department. The Department is not responsible for considering 

the theft of materials at site. It is the contractor’s  risk. Under any such plea if the tenderer stops the work, 

he shall have to pay the full penalty as per clause of F2  agreement. 

115. The Department will have the right to supply at any time in the interest of work any departmental 

materials to be  used in the work and the contractor shall use such materials without any controversy or 

dispute on that account.  The rate of issue of such materials will be at the stock issue rates inclusive of 

storage charges or rates fixed by the  Department or current market rate whichever is higher. 

116. All the materials which are to be supplied from department will be as per availability of stock and 

the contractor will  have to bear the charges of straightening, cutting, jointing, welding etc. to required 

sizes in case of M.S. Rods or  TOR Steel / M.S Angles, Tees and Joists etc. After the issue from the 

P.W.D. store, the materials may be under  the custody of the contractor and the contractor will be 

responsible for its safety and storage. Cut pieces of steel  more than one metre in length will be returned 

by the contractor at the issuing stores without conveyance charges. 

117. Though Departmental issue of cement and steel has indicated, it may not be taken as binding. The 

contractor  must have to arrange by themselves cement, steel, bitumen and every sort of materials 

from approved  manufacturer, get it tested in the Departmental Laboratory and approved by the 

Department before use. No  extension of time or escalation of price on such account shall be 

entertained in future. 

118. TOR rods, plates and structural members will be supplied in quantity, length and size available in 

the stock. For  payment of reinforcement, the steel including plates etc. shall be measured in length of 

different diameter, size  and specification as actually used (including hooks and cranks) in the work correct 

to an inch or cm. And their  weight calculated as per sectional weight prescribed by the Indian 

Standard Specification or as directed by the  Engineer-in-Charge (Wastage of bars and 

unnecessary lapping will not be considered for measurement and  payment). 

119. Odisha Bridge & Construction Corporation Ltd. will be allowed price preference up to 3% over 

the lowest  quotation or tender as laid down in Works and Transport Department Resolution No-285 

date-17.04.1974. The  Odisha Construction Corporation will be allowed a price preference to the 

extent of up to 3% over the lowest  tender amount (Where their tender is not the lowest) provided 

they express willingness to execute the work after  reduction of rates by negotiation. 

120. The contractor is required to pay royalty to Govt. as fixed from time of time and produce such 

documents in  support of their payment to the concerned Executive Engineer with their bills, falling which 
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the amount towards  royalties of different materials as utilised by them in the work will be recovered 

from their bills and deposited in the  revenue of concerned department. 

121. Trial Boring - The foundation level as indicated in the body of the departmental drawing is purely 

tentative and for  the general guidance only. The Department has no responsibility for the suitability of actual 

strata at the foundation  level. The contractor has to conduct his own boring before starting the work and 

get the samples tested at his own  cost to ascertain the S.B.C. and credibility of the strata at founding level 

while quoting his rates for tender the  contractor shall take in to account of the above aspects. 

122. Any defects, shrinkage or other faults which may be noticed within 12 (Twelve) months from the 

completion of the  work arising out of defective or improper materials or workmanship timing are 

upon the direction of the Engineer- in-Charge to be amended and made good by the contractor at 

his own cost unless the Engineer for reasons to be  recorded in writing shall be decided that they ought to 

be paid for and in case of default Department may recover  from the contractor the cost of making good 

the works. The contractor is also required to maintain the road/  building for 36 (Thirty six) months 

from the date of successful completion of the work. 

123. From the commencement of the works to the completion of the same, they are to be under the 

contractors charge.  The contractor is to be held responsible to make good all injuries, damages and 

repairs occasioned or rendered  necessary to the same by fire or other causes and they hold the Govt. of 

Odisha harmless for any claims for  injuries to person or structural damage to property happening 

from any neglect, default, want of proper care or  misconduct on the part of the contractor or any one in 

his employment during the execution of the work. Also no  claim shall be entertained for loss due to 

earthquake, flood, cyclone, epidemic, riot or any other calamity whether  natural or incidental 

damages so caused will have to be made good by the contractor at his own cost. 

124. Gradation of ingredients: The coarse and fine aggregate shall meet the grade requirement as 

per the latest  provision of relevant I.S. Code / I.R.C. code / MORT&H specifications. 

125. Where it will be found necessary by the Department, the Officer-in-Charge of the work shall issue 

an order book to  the contractor to be kept at the site of the work with pages serially numbered. Orders 

regarding the work whenever  necessary are to be entered in this book by the P.W.D. Officer-in-Charge 

with their dated signatures and duly  noted by the contractor or his authorised agents with their dated 

signature. Orders entered in this book and noted  by the contractor’s agent shall be considered to have 

been duly given to the contractor for following the  instructions of the Department. The order Book shall be 

the property of the P.W.D. and shall not be removed from  the site of work without written permission of 

the Engineer (Executive Engineer) and to be submitted to the  Engineer-in charge every month. 

126. The contractor should attach the certificate in token of payment deposit with the registration 

authority as per recent  circular of the Government relating to his registration. 

127. In case of any discrepancy in printing or omissions of statutory specifications or any other part or 

portion of the  approved document during download of the bid document, the decision of the officer 

inviting the bid will be binding  on the bidder. 

128. The rates quoted by the contractor shall cover the latest approved rates of labours, materials, 

P.O.L. and  Royalties. Arrangement of borrow areas; land, approach road to the building site etc. are 

the responsibility of the  contractor. 

129. The rate for each work of concrete items wherever dewatering is imperatively necessary the term 

dewatering shall  mean the execution or operation of the items due to standing water as well as due to 

percolation of water. The  quoted rates will be inclusive of this. 
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130. The contractor shall make requisition of claim book from the date of commencement of the work from the Department 

and shall maintain in proper P.W.D. form with pages serially numbered in order to record items of works are not 

covered by his contract and claimable as extra. Claims shall be entered regularly in this book under the dated 

signature of the contractor or his duly authorized agents at the end of each month. A certificate should be furnished 

along with the claim to the effect that he has no other claim beyond this claim up-to-date. If in any month there are 

no claims to record, a certificate to that effect should be furnished by the contractor in the claim book. Each claim 

must be defined and should be given as for as possible regarding the quantities as well as the total amount claimed. 

The claim book must be submitted by the contractor regularly by 10th  and 16th days of each month for orders of the 

Engineer-in-Charge or competent authority. Claims not made in this manner or the claim book not maintained from 

the commencement of the work is liable to be summararily rejected. The claim book is the property of the P.W.D. 

and shall be surrendered by the contractor to the Engineer-in-charge after completion of the work or before recession 

of the contract by the Department whichever is earlier for record. 

131. Number of tests as specified in I.R.C. / MORT&H / I.S.I specification required for the construction 

of roads /  bridges / buildings or any other structural works will be conducted in any Govt. Test House 

/Departmental  laboratories/reputed material testing laboratory as to be decided by the Engineer-in-

charge. Testing charges  including expenditure for collection / transportation of samples /specimens etc. 

will be borne by the contractor. The  collection of samples and testing are to be conducted for both 

prior to execution and during execution as may be  directed by the Engineer-in-charge and on both the 

accounts the cost shall be borne by the contractor. 

132. The materials, borrow areas and hutments at site should be arranged by the contractor at his own 

cost. No  future complaint on this account shall be entertained. 

133. Even qualified criteria are met; the bidders can be disqualified for the following reasons, if enquired 

by the  Department 

(a) Making a false statement or declaration. 

 (b) Past record of poor performance. 

(c) Past record of abandoning the work half way/ recession of contract. 

(d) Past record of in-ordinate delay in completion of the work. 

(e) Past history of litigation. 

 

139. In case the 1st lowest tenderer or even the next lowest tenderers withdraw in series one by one, thereby facilitating 

a particular tender for award, then they shall be penalized with adequate disincentives with forfeiture of EMD unless 

adequate justification for such back out is furnished. Appropriate action for black listing the tenderers shall also be 

taken apart from dis-incentivising the tenderer. 

140. The following documents which are not submitted with the Bid will be deemed to be part of the Bid: 

 

Sl. No Particulars 

1 Notice Inviting tender 

2 Instruction to the bidder 
3 Conditions of contract 

4 Contract data 

5 Specifications 

6 Drawings 

 
141. Condition for issue of plant & machinery to contractor on hire: - Tools & plants will be issued to the contractor 

only if it is desirable in the interest of Govt. works and if these can be spared without inconvenience to the 
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Department. The Sanction of the Chief Engineer shall be necessary in each case. The contractor shall arrange his 

programme of work according to the availability of the plant & machinery & no claim will be entertained for any delay 

in supply by the Department.  

 An agreement shall be entered in to by the contractor to the effect that these hire charges are recoverable 

from the bills of the contractor regularly and the final payment for the work including refund of security deposit will 

not be made until the total amount due to the Government on account of hire of machinery etc. is recoverable in full. 

Full amount of hire charges due from the contractor at any contract at any time shall be recovered from his next 

subsequent bill. All transit and incidental charges in connection with the despatch of tools and plants and 

machineries from workshop shed/ deposit return there to, will be borne by the contractor. The hire charge shall be 

recovered at the prescribed rates from and inclusive of the date, the plant and machinery is made over up to and 

inclusive of the date of its return, even though the same day it may not have been utilised for any reason except for 

a major break down which may take more than 72 hours for repairs. The contractor shall immediately intimate in 

writing to the Engineer–in-charge when any plant or machinery goes out of order requiring major repairs. The hire 

charges are for clock hours. In case of tar boilers, hot mix plant and any other machinery requiring similar preparation 

the working hour will include the time required to make up the boiler temperature and bring plant to the operating 

conditions before the actual start of work. The machine will work in shifts of 8 hours each. Extra charges towards 

overtime wages of any of the operating and maintenance staff will be leviable. These charges will be fixed by the 

Engineer-in-charge from time of time. In no case, the tools and plants shall be operated beyond 8 hours in any shift 

without prior written permission of the Engineer-in-charge. 

The contractor shall release the plant and machinery as and when required for periodical servicing and maintenance. 

He shall also provide for any labour and water source for washing the plants. In the case of Concrete mixtures, 

pavers and similar such type of equipments, the contractor shall arrange to get the hopper cleaned and the drums 

etc. washed at the close of work each day. The plant and machinery once issued to a contractor shall not be returned 

by him on account of lack of arrangement of labour and material etc. on his part. The same will be returned only 

when they do not require or when in the option of Engineer-in-charge the work or a portion of work for which issued 

is completed. 

The tools and plants shall while in transit and in the custody of contractor be at his sole risk and responsibility for 

damages and / or loss except fair wear and tear. The damage or loss as assessed by Engineer-in-charge shall be 

made good by the contractor. In the event of a disagreement as to the extent of damage or the value of article lost, 

the decision of Chief Engineer shall be final. The contractor shall on or before the supply of plant and machinery 

sign an agreement in indemnifying the Govt. against loss or damage to the machine. The Contractor shall also be 

responsible for any claim for compensation for loss of life, injury or damages to property etc. arising from any cause 

what-so-ever. The contractor shall provide full time choukidar for guarding the plant and machinery at site. 

If the articles are not returned within the date originally specified or extended by the Engineer in charge, in addition 

to the normal hire charge, a surcharge equal to 10% of the hire charges will be levied for the period that the 

machinery is not returned. Such period will be treated as working time. In the event of the non-return of the 

machinery, the full value of the articles at the current market price will be recovered from the contractor’s outstanding 

bills or any bills that may become due in respect of his other work under the state public works Department. The 

decision of the Chief Engineer shall be final in case of dispute. 

FORM OF AGREEMENT – The contractor shall, before taking the possession of the machinery, enter in to an 

agreement with the Engineer-in-charge or his nominees in the form attached. Log Books for recording the hours of 

daily works for each of the plant and machinery supplied to the contractor will be maintained by the Department will 

be attested by the contractor or his authorized agent daily. In case of contractor contests the correctness of the 
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entries and / or fails to sign the logbook, the decision of the Engineer-in-charge shall be final and binding on him. 

Hire charges will be calculated according to the entries in the logbook and will be binding on the contractor. 

 
 

AGREEMENT FOR LOANS OF GOVERNMENT TOOLS & PLANTS 
 
 
  This agreement made the …………………………………………   Two Thousand   ………………… 

………………….…….between (herein-after referred to as “the hirer” which expression shall unless excluded by or 

repugnant to the context include his heirs, executors, administrators and assigns) of the one part and the Govt. of 

Odisha (here in after referred to as the Governor which expression shall unless excluded by or repugnant to the 

context include his successors in office as assigns) of the other part. Whereas the hirer desirous of hiring the tools 

and plants of the P.W. Department of the Odisha Govt. and more particularly specified in the schedule here under 

between here in after referred to as “the tools and plants”.  

And whereas Government has agreed to let in hire the tools and plants to the hirer on the terms and conditions here 

in after mentioned. 

Now it is here by and between the parties here to as follows:- 

a)  In consideration of agreement that hire charges be recovered from their bill for work executed on which this 

machinery will be used or any other than standing in the names of contractors in the book of the Department or any 

other Government Department. The Govt. agrees to let the hirer tools and plants for the period to be computed from 

the date of delivery of the tools and plant to the hirer at the P.W. Department workshop / store in KANDHAMAL. 

The rate of higher charges will be as mentioned in the schedule attached. 

c)  The hirer shall not transfer, assign or sublet or in any way part with the tools and plants or any part there-of without 

the previous written approval of the Engineer-in-charge 

d)  On the expiry of the period of the hire, the hirer shall return the tools and plants to the Public Works Department. & 

Workshop / store in KANDHAMAL in the same good condition in which they were received by him. 

e)  In the event of the tools and plants not being returned on the expiry of the above-mentioned period, the hirer shall 

without prejudice and any other liability pay to the Government on account equivalent to the rate of hire specified for 

the working period and an increase of ten percent. 

f)  The tools and plants shall be open for inspection at all times to the officers of the Government. 

g)  The hirer shall not operate the tools and plants so hired for more than one shift / two shifts of 8 hours each per day 

without the prior sanction of the Engineer-in-charge. If the hirer operates the tools and plants beyond the aforesaid 

limit without the prior sanction of the Assistant Engineer, he shall pay to Government additional hire charges as well 

as over time charges for staff for such excess operation at the rate approved by the Engineer-in-charge from time 

to time. 

h)  In case of breakdown, repairable at the site within a period of three days hire charges as specified in the schedule 

will be levied except in case of major repairs. 

i)  Normally the tools and plants will be supplied with operating staff. 

j)  The hirer shall be responsible for any claims for compensation for loss of life, injury or damage to property etc. 

arising due to any causes what-so-ever during the period of the machinery is in his charge. 

k)  All municipal or other dues and taxes payable on account of the use or operation of the tools and plants for the 

period of hire shall be defrayed by the hirer. 

l)  The hirer shall make good any loss or damages arising out of causes other than fair wear and tear to the tools and 

plants during the period of hire. The cost recoverable from the hirer shall be the full replacement value as determined 

by the Engineer-in-charge .In the event of any loss or damage not being made good by the hirer to the satisfaction 
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of the said Engineer-in-charge the office shall be at liberty to make good himself such loss or damage and recover 

the cost thereof from the hirer. The hirer shall pay to the Engineer-in-charge such an amount as shall be necessary 

to make good the loss or damage failing which the same will be recovered from his dues as in case of hire charges. 

m)  On the breach of any terms or conditions of this agreement by the hirer the Engineer-in-charge shall be entitled to 

demand the return of tools and plants and the hirer shall return the tools and plants within 72 hours from the date of 

receipt of such order in writing .In case of failure on the part of the hirer to comply with such order he shall be liable 

to pay such penalty as may be imposed by the Engineer-in-charge for the period the tools and plant are detained 

provided that the maximum penalty shall not exceed the cost replacement of the tools and plants . 

n)  In case of any disputes between the hirer and the Government, the decision of the Chief Engineer shall be final. 

o)  This agreement shall be operated by the Engineer-in-charge on behalf of the Government and the term Engineer-

in-charge shall include all officers duly authorised by him to exercise powers on his behalf. 
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THE SCHEDULE 
 

Serial No. Description and Name of the articles No. Amount of hire per hour Remarks 

     

 
In witness where of the hirer and the Engineer-in-Charge has for and on behalf of the Governor of the State has 

set their respective hand, the day and the year here in above written. 

 
  

1. Signed by: 
                          2. Signed sealed and delivered in the presence of 
 

142. The agency will be responsible for traffic management and maintenance of the stretch of the road (for which the 

tender has been invited) at his own cost during the period of execution.  

143. Even qualified criteria are met; the bidders can be disqualified for the following reasons, if enquired by the 

Department 

(a) Making a false statement or declaration. 

(b) Past record of poor performance. 

(c) Past record of abandoning the work half way/ recession of contract. 

(d) Past record of in-ordinate delay in completion of the work. 

(e) Past history of litigation. 

144. The information furnished must be sufficient to show that the applicant is capable in all respects to successfully 

complete the envisaged work. 

145.  In case the 1st lowest tenderer or even the next lowest tenderers withdraw in series one by one, thereby 

 facilitating a particular tender for award, then they shall be penalized with adequate disincentives with  forfeiture of 

 EMD unless adequate justification for such back out is furnished. Appropriate action for black  listing the tenderers 

 shall also be taken apart from disincentivising the tenderer. 

146.1. Bid Capacity (Applicable for work costing more than 03 (Three) Crores).   
 Applicants who meet the minimum qualification criteria will be qualified only if their available bid capacity at the 

expected time of bidding is more than the total estimated cost of the works. The available bid capacity will be 

calculated as under. 

Assessed Available Bid Capacity= (A*N*2-B), where 

A= Maximum value  of works executed in any one year during the last five years (updated to the current price 

level)rate of inflation may be taken as 10 per cent per year(escalation factor) which will take into account the 

completed as well as works in progress, 

B= Value at current price level of the existing commitments and ongoing works to be completed during the next 

fifteen months (period of completion of works for which bids are invited); and 

N= Number of years  prescribed for completion of the works for which the bids are invited 

(for work completion period less than one year the value may be taken as one year) 

 Note: In case of a Joint Venture the available bid capacity will be applied for each partner to the extent of 

his proposed participation in the execution of the works. 
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 The statement showing the value of existing commitments and ongoing works as well as the stipulated period of 

completion remaining for each of the works listed should be countersigned by the Engineer-in-Charge not below the 

rank of an Executive Engineer.  

 Escalation factor 

 Following enhancement factors will be used for the costs of works executed and the financial figures to a 
common base value for works completed in India. 

                                                                Year before          Multiplying factor 

One     1.10 

Two    1.21 

Three    1.33 

Four    1.46 

Five    1.61 

            (Applicant should indicate actual figures of costs and amounts for the work executed by them without accounting for 

the above mentioned factors) 

 In case the financial figures and value of completed works are in foreign currency the above enhanced multiplying 

factors will not be applied. Instead current market exchange rate (State Bank of India B.C. selling rate as on the last 

date of submission of the bid) will be applied for the purpose of conversion of amount in foreign currency into Indian 

rupees. 

 Total value of Civil Engineering construction work performed in the last five years are to be furnished for which 

certificate from Chartered Accountant is to be furnished.  

      2016-2017---------------------- 

      2017-2018 ------------------- 

      2019-2020 ------------------- 

      2020-2021 -------------------- 

      2021-2022 ------------------- 

       

                                                
       
 
 
147. ELIGIBILITY CRITERIA FOR QUALIFICATION : 

Applicants shall furnish the followings. 

a.   Required E.M.D as per the Column No. 6. 

b. Money Receipt towards cost of tender paper as per Column No. 7 

c.  Scanned copy of valid Registration Certificate, Valid VAT clearance certificate, PAN card along with the tender 

documents and furnish the Original Registration certificate, GST clearance certificate and Pan card, for verification 

within (3) three days of opening of the tender before BDO Phiringia as per Clause No.21 

d.  Information regarding current litigation, debarring / expelling of the applicant or abandonment of work by the 

applicant in schedule “E” and affidavit to that effect including authentication of tender documents. and Bank 

guarantee in schedule “F”. 

e.  Deleted  
 
f.  Deleted 

g. Experience in Building works and details of works in progress or contractually committed with Certificates from the 

concerned Officer of the rank of Executive Engineer or Equivalent.( As per Schedule B and D) 

h.      Evidence of ownership of major items of construction equipments, named evidence of arrangement of processing them 

on hire/lease/buying as defined therein. (As per Annexure-III) 
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i.  Details of the technical personnel proposed to be employed for the Contract having the qualifications defined for 

construction. (As per Schedule G) 

j.  Submission of original bid security and tender paper cost as prescribed in the relevant clause of DTCN after last  

 date and time of submission of bid before the stipulated date & time for opening of the bid. 

k. Each bidder should further demonstrate: Availability (either owned or leased) of the following key and critical 

equipments for the work: Based on the studies, carried out by the Engineer the minimum suggested major 

equipments to attain the completion of works in accordance with the prescribed construction schedule are shown in 

the Annexure-III, the bidder fails to show the  avoidance as regards position of concrete mixture /niddle/plate 

vaibrators and centering/staging materials of approved material will be for rejection.  

N.B. : If required the genuineness  of possession of machineries  by the bidder will be verified by the concern 

Executive Engineer) 

l.  The bidder of higher class than the eligible class of bidder, as per DTCN is requested to upload valid order of Hon’ble 

court along with the tender document, failing which the technical bid of the same bidder will not be  

 

 

considered. 

NOTE: Scanned copies of evidence of all documents to justify Eligibility under the above clauses are 

to be furnished with the online bid.  

NOTE: 
LIST OF DOCUMENTS ESSENTIAL AS PER ELIGIBILITY CRITERIA 

(TOTAL 10 NOS)                           (FORM SEHEDULE A TO I) 
 
1.  E.M.D. Amount as per Notice. 
2.  Demand Draft towards Cost of Tender Paper as per Notice. 
3.  Valid Registration Certificate, Valid GST Clearance Certificate and PAN Card. 
4.  Deleted. 
5.  Deleted. 
6.  Deleted.. 
7.  Evidence of ownership Machinery as per Annexure-III and Certificate 

of availability duly signed in schedule-C. 
8.  Certificate of engagement Technical Persons as per Schedule-G. 
9. No Relation Certificate in Schedule-A.  
10.  Affidavit on Authentication of tender documents etc as per Schedule-F. 
11.  Experience in same nature of works undertaken during last five financial years. 

 

 

 

 

148. ADDENDUM TO THE CONDITION OF P-1 CONTRACT 

Clause-2(a) of P-1 Contract:-TIME CONTROL :- ( Vide Works Department Office Memorandum No.24716 

dtd.24.12.2005) 

2.1. Progress of work and Re-scheduling programme. 

2.1.1.  The Executive Engineer / Engineer-in-Charge shall issue the letter of acceptance to the successful contractor. The 

issue of the letter of acceptance shall be treated as closure of the Bid process and commencement of the contract. 

2.1.2.  With in 15 days of issue of the letter of acceptance, the contractor shall submit to the Engineer-in- Charge for 

approval a Programme showing the general methods, arrangements, and timing for all the activities in the Works 

along with monthly cash flow forecast. 
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2.1.3.  To ensure good progress during the execution of the work the contractors shall be bound in all cases  in which the 

time allowed for any work exceeds one month to complete, 1/4th of the whole time allowed under the contract has 

elapsed, ½ of the whole of the work before ½ of the whole time allowed under the contract has elapsed, 3/4th of the 

whole of the work before 3/4th of the whole time allowed under the contract has elapsed. 

2.1.4.  If at any time it should appear to the Engineer-in-Charge that the actual process of the work does not conform to the 

programme to which consent has been given the Contractor shall produce, at the request of the Engineer-in-Charge, 

a revised programme showing the modifications to such programme necessary to ensure completion of the works 

within the time for completion. If the contractor does not submit an updated Programme within this period, the 

Engineer-in-Charge may withhold the amount of 1% of the contract value from the next payment certificate and 

continue to withhold this amount until the next payment after the date on which the overdue Programme has been 

submitted. 

2.1.5.  An update of the Programme shall be a programme showing the actual progress achieved on each activity and the 

effect of the progress achieved on the timing of the remaining work including any changes to the sequence of the 

activities. 

2.1.6.  The Engineer-in-Charge’s approval of the Programme shall not alter the Contractor’s obligations. The Contractor 

may revise the Programme and submit it to the Engineer-in-Charge again at any time. A revised Programme is to 

show the effect of Variations and Compensation Events. 

2.2.  Extension of the Completion Date. 

2.2.1.  The time allowed for execution of the works as specified in the Contract data shall be the essence of the Contract. 

The execution of the works shall commence from the 15th day or such time period as mentioned in letter of Award 

after the date on which the Engineer-in-Charge issues written orders to commence the work or from the date of 

handing over of the site whichever is later. If the Contractor commits default in commencing the execution of the 

work as aforesaid, Government shall without prejudice to any other right or remedy available in law, be at liberty to 

forfeit the earnest money & performance guarantee / Security deposit absolutely. 

2.2.2.  As soon as possible after the Agreement is executed, the Contractor shall submit the Time & Progress Chart for 

each milestone and get it approved by the Department. The Chart shall be prepared in direct relation to the time 

stated in the Contract documents for completion of items of the works. It shall indicate the forecast of the dates of 

commencement and completion of various trades of sections of the work and may be amended as necessary by 

agreement between the Engineer-in- Charge and the Contractor within the limitations of time imposed in the contract 

documents, and further to ensure good progress during the execution of the work, the contractor shall in all cases 

in which the time allowed for any work, exceeds one month (save for special jobs for which a separate programme 

has been agreed upon) complete the work as per milestone given in contract data. 

2.2.3.  In case of delay occurred due to any of the reasons mentioned below, the Contractor shall immediately give notice 

thereof in writing to the Engineer-in-Charge but shall nevertheless use constantly his best endeavours to prevent or 

make good the delay and shall do all that may be reasonably required to the satisfaction of the Engineer-in-Charge 

to proceed with the works. 

i) Force majeure, or 

ii) Abnormally bad weather, or 

iii) Serious loss or damage by fire, or 

iv) Civil commotion, local commotion of workmen, strike or lockout affecting any of the trades  employed on the 

work, or. 

v) Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in  executing work not 

forming part of the Contract. 
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vi) In case a Variation is issued which makes it impossible for Completion to be achieved by the                             

Intended Completion Date without the Contractor taking steps to accelerate the remaining work and which would 

cause the Contractor to incur additional cost, or 

vii) Any other cause, which, in the absolute discretion of the authority mentioned, in Contract data is beyond the 

Contractors control. 

2.2.4.  Request for reschedule and extension of time, to be eligible for consideration, shall be made by the Contractor in 

writing within fourteen days of the happening of the event causing delay. The Contractor may also, if practicable, 

indicate in such a request the period for which extension is desired. 

2.2.5.  In any such case a fair and reasonable extension of time for completion of work may be given. Such extension shall 

be communicated to the Contractor by the Engineer-in-Charge in writing, within 3 months of the date of receipt of 

such request. Non-application by the contractor for extension of time shall not be a bar for giving a fair and 

reasonable extension by the Engineer-in-Charge and this shall be binding on the contractor. 

2.3.  Compensation for Delay. 

 

2.3.1.  If the contractor fails to maintain the required progress in terms of clause-2 of P-1 Contract or to complete the work 

and clear the site on or before the contract or extended date of completion, he shall, without prejudice to any other 

right or remedy available under the law to the Government on account of such breach, pay as agreed compensation 

the amount calculated at the rates stipulated below as the Chief Engineer (whose decision in writing shall be final 

and binding) may decide on the amount of tendered value of the work for every completed day / month (as 

applicable) that the progress remains below that specified in Clause-2 of P-1 Contract or that the work remains 

incomplete. This will also apply to items or group of items for which a separate period of completion has been 

specified. Compensation @ 1.5% per month of for delay of work, delay to be completed on per Day basis. Provided 

always that the total amount of compensation for delay to be paid under this condition shall not exceed 10% of the 

Tendered Value of work or to the Tendered Value of the item or group of items of work for which a separate period 

of completion is originally given. The amount of compensation may be adjusted or set-off against any sum payable 

to the Contractor under this or any other contract with the Government. In case, the contractor does not achieve a 

particular milestone mentioned in contract data, or the rescheduled milestone(s) in terms of Clause-2.5, the amount 

shown against that milestone shall be withheld, to be adjusted against the compensation levied at the final grant of 

extension of time. Withholding of this amount on failure to achieve a milestone shall be automatic without any notice 

to the contractor. However, if the contractor catches up with the progress of work on the subsequent milestone(s), 

the withheld amount shall be released. In case the contractor fails to make up for the delay in subsequent 

milestone(s), amount mentioned against each milestone missed subsequently also shall be withheld. However no 

interest whatsoever shall be payable on such withheld amount. 

 

2.4. Bonus for early completion ( Applicable for work costing more than 03 (Three) Crores for road and 

bridge works).   

Amendment to Para 3.5.5 (v) Note – iii of OPWD Code Vol.-I by inclusion   

For availing incentive clause in any project which is completed before the stipulated date of completion, subject to 

other stipulations it is mandatory on the part of the concerned Executive Engineer to report the actual date of 

completion of the project as soon as possible through FAX or e-mail so that the report is received within 7 days of 

such completion by the concerned Superintending Engineer, Chief Engineer & the Administrative Department. The 

incentive for timely completion should be on a graduated scale of one percent to 10 percent of the contract value. 

Assessment of incentives may be worked out for earlier completion of work in all respect in the following scale.  
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 Before 30% of the contract period = 10% of contract value. 

 Before 20% to 30% of the contract period = 7.5% of contract value. 

 Before 10% to 20% of the contract period = 5 % of contract value. 

 Before 5% to 10% of the contract period = 2.5% of contract value. 

 Before 5% of the contract period = 1% of contract value. 

The amount of bonus, if payable shall be paid along with final bill after completion of work. 

 
2.5.  Management Meetings 

2.5.1.  Either the Engineer or the Contractor may require the other to attend a management meeting. The business of 

management meetings shall be to review the plans for remaining work and to deal with matters raised in accordance 

with the early warning procedure. 

2.5.2.  The Engineer shall record the business of management meetings and is to provide copies of his record to those 

attending the meeting and to the Employer. The responsibility of the parties for actions to be taken to be decided by 

the Engineer either at the management meeting or after the management meeting and stated in writing to all who 

attended the meeting. 

Clause-2 (b) of Item Rate P-1 Agreement:- Rescission of Contract (Amendment as per letter No.10639 dt. 

27.05.2005 of Works Department, Odisha):- To rescind the contract (of which rescission notice in writing to the 

contractor under the hand of the Executive Engineer shall be conclusive evidence), 20% of the value of left over 

work will be realized from the contractor as penalty. 

149. The tenderers are required to go through each clause of P.W.D. Form P-1 carefully in addition to the clauses 

mentioned here in before tendering. 

150. A Contractor may be black listed as per amendment made to Appendix XXXIV to OPWD Code Vol.-II on rules for 

black listing of Contractors vide letter no.3365 dt.01.03.2007 of Works Department, Odisha. 

As per said amendment a Contractor may be blacklisted  

a) Misbehavior/threatening of Departmental & supervisory officers during execution of work/tendering process. 

b) Involvement in any sort of tender fixing. 

c)  Constant non-achievement of milestones on insufficient and imaginary grounds and non-adherence to quality 

specifications despite being pointed out. 

d) Persistent and intentional violation of important conditions of contract. 

e) Security consideration of the State i.e. any action that jeopardizes the security of the State. 

f) Submission of false/ fabricated / forged documents for consideration of a tender.  

151. The safety certificate of the E.I. work will be furnished by the agencies after getting necessary verification from the 

electrical inspector / equally competent authority responsible for the work prior to Energisation of the building. 

152. Percentage rate contract (vide Works Department letter no.8310 dt.17.05.2006) In case of percentage rate tender:- 

i.  The Contractor has to mention percentage excess or less over the estimated cost (In figures as well as words) in 

the prescribed format appended to the tender document. 

ii.  Contractors participated in the tender for more than one work may offer conditional rebate. Rebate offer submitted 

in separate sealed envelope shall be opened, declared and recorded first. The rebate so offered shall be considered 

after opening of all packages called in the same Tender Notice. The Contractors who wish to tender for two or more 

works shall submit separate tender for each. Each tender shall have the Bid Identification No., Name & Sl. No. of 

the work (as per IFB) to which they refer, written on the envelope. 

iii.  Only percentage quoted shall be considered. Percentage quoted by the Contractor should be accurately filled-in 

figures and words, so that there is no discrepancy. 
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a.  If any discrepancy is found in the percentage quoted in words and figures, then the percentage quoted by the 

Contractor in words shall be taken as correct 

b.  If any discrepancy is found in the percentage quoted in percentage excess/ less and the total amount quoted by 

the Contractor, then percentage will be taken as correct. 

c.  The percentage quoted in the tender without mentioning excess or less and not supported with the corresponding 

amount will be treated as excess. 

d.  The percentage quoted in the tender without mentioning excess / less supported with corresponding amount does 

not tally with either to percentage excess or less then it will be treated as percentage excess. 

e.  The percentage quoted in the tender without mentioning excess / less supported with corresponding amount if tallied 

with the percentage then it will be treated as to which side the amount tallies. 

f.  The Contractor will write percentage excess/ less unto one decimal point only. If he writes the percentage excess / 

less up to two or more decimal points, the first decimal point shall only be considered without rounding off. 

g.  The tender shall be written legibly and free from erasures, over writings or corrections of figures. Corrections, over 

writings & interpolations where unavoidable should be made by making out, initialing, dating and rewriting. 

iv.  In the contract P1 time is the essence. The contractor is required to maintain a certain rate of progress specify in 

the contract. 

v.  The quantity mentioned can be increased or reduced to the extent of 10% for individual items subject to a maximum 

of 5% over the estimated cost. If it exceeds the limit stated above prior approval of competent authority is mandatory 

before making any payment. 

vi.  The period of completion is fixed and cannot be altered except in case of exceptional circumstances with due 

approval of next higher authority. 

vii.  Bills for percentage rate tenders shall be prepared at the estimated rates for individual items only and the percentage 

excess or less shall be added or subtracted from the gross amount of the bill. 

viii. Cess @ 1% of the agreement cost shall be deducted from contractor bill as per circular of Govt. of Odisha Labour 

and Employment Department vide letter No 3757/ Dt 25.04.2009. 
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                 TECHNICAL SPECIFICATION OF CIVIL PORTION OF WORK 
 

Materials of following specification are to be used in work. The Tenderer are expected to possess 

and be well conversant with the following IS standard and code of practice. 

 
1.  Cement  Will be as per I.S. 269/255 (However the grade of cement to be 

selected by the Engineer-in-Charge of work and compressive cube 
test before commencement of work in each batch).  

2.  Steel  I.S. 432 (Plain) and 1786 (Tor)  

3.  Vibrator  I.S. 7246  

4.  Aggregate  I.S. 383, I.S. 515  

5.  Water for mixing and curing  Shall be clean, free from injurious amount of oil, salt, acid, 
vegetable materials and other substances and harmful to concrete 
in conformity to I.S. 456 and I.S. 2025.  

6.  Sand / Fine Aggregate  I.S. 2116, 383  

7.  Binding wire  I.S. 280 (galvanised minimum 1 mm)  

8.  Rain water pipe  I.S. 2527  

9.  Construction joints  I.S. 3414  

10.  Steel Window Frame  I.S. 1038/83  

11.  Steel Door Frame  I.S. 4351/75  

12.  Fitting & Fixtures for 
works  

joinery  Conforming to I.S. 7452/82 strictly conform to I.S. specification and 
as per direction of Engineer-in-Charge.  

 
Note :  For road work (Approach Road) specification as per road and bridges (latest edition) published by  

I.R.C & M.O.S.T. shall be followed. In case of any doubt and absence of provision, regarding 

specification I.S. shall be referred (Indian standard). 

 
ITEM OF WORK 

1. Concrete shall be with conformity to I.S.456. 

2. Foundation shall be with conformity to I.S.1080. 

3. Stone masonry (R.R.) shall be with conformity to I.S.1597 (Part-I) 

4. C.R. Masonry shall be with conformity to I.S.1597. 

5. Brick masonry shall be with conformity to I.S.2212. 

6. Cement plastering shall be with conformity to I.S.9103 & 6925. 

7. Mortar shall be with conformity to I.S.2250 

8. White and colour washing shall be with conformity to I.S.6278. 

9. CC in foundation shall be with conformity to I.S.2571. 

10. Anti-Termite Treatment shall be with conformity to I.S.6813. (Part – I & Part – II) 

11. Painting to all surfaces shall be with conformity to I.S.2395 (Part – I & Part – II) 

12. DPC shall be with conformity to I.S.3067 

13. Tarfelting treatment shall be with conformity to I.S.1346 

14. Mosaic flooring with conformity to I.S.2114 

15. Steel painting shall be with conformity to I.S.1477 (Part – I & Part – II) I.S.1661 
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GENERAL CONDITIONS 
 

1. Drawings & Specifications 

The Contractor, after the award of the contract and on signing the agreement shall be furnished free 

of cost two copies of each of the drawings specifications, descriptive schedules and other details 

necessary for execution of the work. All further drawings and details as may be prepared by the 

department from time to time for reasonable development of the work described in the contract 

documents and reasonably necessary to explain and amplify the contract drawings and to enable the 

contractor to execute and complete the work shall also be supplied in duplicate to contractor free of 

cost. 

Any further copies of such drawings, required by the contractor shall be paid for by him. The contractor 

shall keep one copy of all the drawings specifications, price schedule of items and quantities at work 

site and the Engineer-in-charge or his authorised representative shall at all reasonable times have 

access to the same. 

2. Contractor’s Responsibility. 

a  The contractor shall provide at his cost everything necessary for the proper execution of the 

works according to the intend and meaning of the drawings, schedule of items and quantities 

and specifications taken together, if the same is not particularly shown or described therein, 

provided that the same can reasonably be inferred there from, tf the Contractor finds any 

discrepancy in the drawings or between the drawing and schedule of quantities and 

specifications, he shall .immediately in writing refer the same to the Engineer-in-charge 

whose decision shall be final & binding. 

b)  Any work done at any time or even before receipt of such details shall be removed/replaced 

by the contractor without any expense to the department If the work is not in order and if so 

directed by the Engineer-in-charge error inconsistencies in drawings and local conditions 

affecting the works shall be brought to the notice of the Engineer-in-charge immediately for 

his decision  All drawings, bill of quantities and specifications and copies therefore furnished 

by the department, are their property. They shall not be used on any other work and shall be 

returned to the Department on request on completion and before issue of final certificate or 

termination of the contract. 

c)  All materials and workmanship shall be of the respect kinds described in the specification. 

B.O.Q, contract and in accordance with the instruction of the Engineer-in-charge. The 

contractor must satisfy himself about the same while furnishing samples for approval of the 

Engineer-in- charge before incorporation in the works. 

d)  The Engineer-in-charge may from time to time cause at his discretion such tests on samples 

of materials or workmanship of all/any materials and work, as he may consider necessary at 

places of manufacture, fabrication, on the site or at such other places. The expenditure 

incurred for all such tests shall be borne by the contractor. 

e)  All approved samples are to be preserved by the contractor in a regular manner in the site 

office for inspection and verification of the Engineer-in-charge or his representative from time 

to time. 
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g)  Alteration / Addition & Omissions 

The Engineer-in-charge shall make any variation of the form, quality or quantity of the works 

or any part thereof that may be in his opinion be necessary and for that purpose or if for any, 

other reason it shall, in his opinion be desirable, he shall have power to order the Contractor 

to do so and the Contractor shall do any or allot followings : . 

a)  Increase or decrease the quantity of any work included in the contract. 

b)  Omit any such work. 

c) Change the levels, lines, position and dimensions of any part of the works, and 

d)  Execution of additional works of any kind necessary for  completion of the work shall 
be done as required. No such variation  in any way shall be made without prior 
approval of the competent authority which does not invalidate the contract, but the 
value of all such variations shall be taken into account and shall be added to or 
deducted from the contract sum accordingly. 

e)  The Schedule of quantities/rates shall be deemed to have been prepared and 
included in accordance with the method of measurement of work set out and as per 
the relevant specifications or in its absence relevant I.S. code of practice  Any error 
in the specification or in quantity or omission of any item from the schedule of 
quantities/ rates shall not vitiate the contract, but he adjusted by adding to or 
deduction from the contract sum provided that no rectification of errors, if any, shall 
be allowed in the contract schedule of rates. 

 
4.  Valuation of variations 

a)  All extra or additional work done or work omitted shall be valued at the rates and 
price set out in the prices schedule of quantities, and/or derived there-from, if in 
arriving at the contract sum, the Contractor have added to or deducted from the total 
of the items in the tender any sum either as a percentage or proportion, then the 
same percentage of proportion shall apply to all. items or works in the prices 
schedule as also for valuation of variation.  

 
b)  If the contract does not contain any rate or price applicable to the extra or additional 

work, or the rate or price in the priced schedule of quantities has become inapplicable 
in the opinion of the Engineer-in-charge by virtues of such addition or omission, then 
suitable rates or price shall be agreed such rates shall be derived by analysis based 
on standard schedule of rates of State P.W.D. / P.H.D or in case such is not available 
therein, form any approved schedule with the various elements valued at local 
market price plus 15 (fifteen) percent towards over-heads. 

 
5.  The Offers are also to include 

a)  To supply all materials, labour, supervision, services, supports, scaffoldings, 
approach road, construction equipments, tools and plants etc., as required for proper 
execution of all the items of the work as per drawing and specification. 

b)  To provide all incidental items not shown or specified in particular, but reasonable or 
necessary for successful completion of the work in accordance with the drawings, 
specifications and schedule of quantities. 

c)  Cleaning, Uprooting the stumps, vegetation and old masonry etc., met in the 
trenches and excavations. 

d)  Providing shoring and shuttering to avoid sliding of the soils and removal of the same 
or completion. 

e)  De-watering as required and directed. 
f)  Excavation at all depths (Unless otherwise mentioned in schedule), stacking 

separately usable and disposal of surface earth and materials away from site as 
directed. 

g)  Curing of ail concrete and cement works as per specification and direction, 
h)  Centering, shuttering as required for all concrete work. 
i)  Bending, binding, tying the grill & placing in position, including supply of all materials 

& labour etc. 
|)  To provide water and power required for construction testing and commissioning, 
k)  Testing of materials and works as per specification and direction. 
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                                                                                                          SCHEDULE - C     
               

Annexure- I 
 

List of Plants & Equipments to be deployed on contract work 
 

 
 

 
 
SCHEDULE – A 

 
 

CERTIFICATE OF NO RELATIONSHIP 
 

I/We hereby certify that I/We* am/are* related / not related(*) to any officer of Phiringia block & 

DRDA,Kandhamal of the rank of Assistant Engineer & above, I/We* am/are* aware that, if the facts 

subsequently proved to be false, my/our* contract will be rescinded with forfeiture of E.M.D and security deposit 

and I/We* shall be liable to make good the loss or damage resulting from such cancellation.  

I//We also note that, non-submission of this certificate will render my / our tender liable for rejection. 

 
(*) - Strike out which is not applicable      

Signature of the Tenderer 
Date:- 

----------------------------------------------------------------------------------------------------------------------------------- 
 

 
SCHEUDLE – C 

Sl. 
No  

Type of Equipments  No. of machines 
required 

Marks  

1 Concrete mixer 

 
1 Nos 

 

2 Concrete Vibrator : Plate type 

 
1 No 

 

3 Concrete Vibrator : Needle type 
 0 No 

 

4 Water Tanker 

 
1 No 

 

5 Water pump 

 
0 No 

 

6 Truck/ Tipper 
 0 No 

 

7 Tractor 
1No 

 

8. Rigid Centering and Shuttering Plates 
(Steel/Iron) 

Minimum area 
200 Sft. 

 

   
Total 
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CERTIFICATE OF TOOLS AND PLANTS 

 
 

I/We hereby certify that the following tools and plants, machineries and vehicles are in my /our 
possession in working orders. 
 
(i) 
 
(ii) 
 
(iii) 
 
(iv) 
 
(v) 

I/We also note that, non-submission of this certificate will render my/our tender liable for rejection. 
 
 

Signature of the Tenderer 
Date. 

-------------------------------------------------------------------------------------------------------------------------------------------- 
 

 
SCHEDULE – E 

 
INFORMATION REGARDING CURRENT LITIGATION, DEBARRING EXPELLING OF 

TENDERER OR ABANDONMENT OF WORK BY THE TENDERER 
 
1.  a) Is the tenderer currently involved     Yes / No 

    in any litigation relating to the works. 

b) If yes: give details: 

2.  a) Has the tenderer or any of its      Yes / No 

    constituent partners been debarred/ 

                 expelled by any agency in India 

                 during the last 5 years. 

3.  a) Has the tenderer or any of its      Yes / No 

                  constituent partners failed to 

                  perform on any contract work in 

                  India during the last 5 years. 

b) If yes, give details: 

Note: 

If any information in this schedule is found to be incorrect or concealed, qualification application will 

summarily be rejected. 

 

          Signature of Tenderers 
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SCHEDULE – F 
AFFIDAVIT 

 
1.  The undersigned do hereby certify that all the statements made in the required attachments are true 

and correct. 
2.  The undersigned also hereby certifies that neither my / our firm / company / individuals___________ 

_________________________________________________________ nor any of its constituent 
partners have abandoned any road/ bridge/Irrigation /Buildings or other project work in India nor any 
contract awarded to us for such works have been rescinded during the last five years prior to the date 
of this bid. 

3.  The undersigned hereby authorise(s) and request(s) any bank, person, firm or Corporation to furnish 
pertinent information as deemed necessary and as requested by the Department to verify this 
statement or regarding my (our) competency and general reputation. 

4.  The undersigned understands and agrees that further qualifying information may be requested and 
agree to furnish any such information at the request of the Department. 

5.  The undersigned undertake that in case of any information furnished by me found to be incorrect, the 
Government has right to reject the Bid. 

 
                                                          (Signature of Tenderer) 
 

Title of Officer 
 

Name of Firm 
 

                           Date 
 

SCHEDULE – G 
 

CERTIFICATE OF EMPLOYMENT OF UNEMPLOYED GRADUATE 
ENGINEER / DIPLOMA HOLDERS 

(For Super Class / Special Class / ‘A’ Class Contractors only) 
 

I / We hereby certify that at present, the following Engineering personnel are working with me / in our 
firm / company and their bio-data are furnished below. 
 

Sl. 
No.  

Name of 
Engineering 
personnel 

appointed for 
supervising 

contractor’s work 
with address  

Qualification  
Date of 

Appointment 
Monthly 
emolument  

Whether full 
time 

engagement 
and continuous  

If they are superannuated / 
retired / dismissed or 

removed personnel from 
state Govt./ Central Govt. / 
Public Sector Undertaking / 
private Companies and s or 

any one ineligible for 
Government service  

1 2  3  4  5  6  7  

       

 
I / We also note that, non-submission of this certificate will render my / our tender liable for rejection. 

 
 

 
Signature of the Tenderer. 
Date:- 
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SCHEDULE – H 

 
Proposed sub-contracts and firms involved. [Refer ITB Clause 3.2 h] 

(Admissible in case of composite   bids only) 

 
Attach copies of certificates on possession of valid license for executing water supply/sanitary 

work/building electrification works [Reference Clause 3.2 h] 

 

                   Signature of the Tenderers. 
                        Date 

 
 

 
 

SCHEDULE – I 
 

SAMPLE FORMATS 
 
 

UNDER TAKING 
 

This is to certify that 
 
1.  My firm has neither been associated, directly or indirectly, with the Consultant or with any other entity 

that has prepared the design, specifications, and other documents for the Project nor has any person 

associated with been proposed as Project Manager for the Contract. 

2.  My firm has not engaged any agency and any of its affiliates engaged by the Engineer-in-Charge to 

provide consulting services for the preparation or supervision of this work. 

3.  My firm has not engaged any Engineer of gazetted rank employed in Engineering or Administrative 

duties in an Engineering Department of the Government of Odisha or other gazetted officer retired 

from Government service during last two years without prior permission of the Government of Odisha 

in writing on or before submission of this tender. I am aware that my contract is liable to be cancelled 

if either I or any of my employees is found any time to be such a person who had not obtained the 

permission of the Government of Odisha as aforesaid. 

 
 

 
 

                                         Signature of the Tenderer. 
Date:- 
 
 

Note:  i. Strike out whichever is not applicable 
 

ii. In case any person is under his employment with due permission from Government, the same 
may be cited in a separate letter. 

 
 

Sanction of the 
works 

Value of Sub-contract 
Sub-contractor (Name & 

Address) Experience in similar work 

1  2  3  4  
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SCHEDULE – J 

RELATIONSHIP DECLARATION 
 
 

To 
 

The Tender Inviting Officer, 
Subject: ( Name of the Work) 
Reference : (Bid reference number) 

 
Sir, 
 

Pursuant to clause 2.2 of the ITB, it is to inform that I have relative(s) employed as an Officer in the 

rank of an Assistant Engineer/ and above in DRDA/Block office,Phiringia. His (Their) details are as follows. 

 
Relationship: 

Name: 

Designation 

Office 

Address 

 

Pursuant to clause 2.3 of the ITB, I am to submit herewith the names of persons who are working 
under my firm having near relatives to any gazetted officer in the rank of an Assistant Engineer/Under Secretary 
in the _________ Department. 

 

 
I am also duty bound to inform the relationship of any subsequent employment with any gazetted 

officer in the rank of an Assistant Engineer and above DRDA Kandhamal and Block Office,K.Nuagam. I am 

aware that any breach of this condition would render my firm liable for penal action for suppression of facts. 

 
     
Yours Sincerely 

                           Signature of the Tenderer. 
Date: 
 

                                      APPROVED FOR 43 (Forty Three  pages only                   
 

   
 
Block Development Officer Phiringia, 
 
 

Sl 
no  

Name of the my 
employee and his 
designation in the firm  

Presently 
working at  

Details of his relatives working in the 
Department  

   Relationship  
Name:  
Designation  
Office  
Address  

   Relationship  
Name:  
Designation  
Office  
Address  
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I M/S ……………………………………………………………….class Contractor here by quoted 
my rate at…………………………………...........................% Less / Excess over schedule rate . 

 
 
 

Signature of the Contractor. 
PERMANENT ADDRESS of the Contractor: 

      
 

PHONE NUMBER : 
 

TO BE FILLED UP BY THE OFFICE AT THE TIME OF OPENING OF THE TENDER 
1.EMD Declaration deposited : 
2.PAN card 
3.Valid GST clearance certificate 
4.Cost of Tender Paper in case of downloading from the Internet 
5.Additional Performance Security 
6. No relation certificate. 
7. Labour license 
8. Experience Certificate (Experience in same nature of works undertaken during last five financial 
years) 
9. List of Machinery  

         

SCHEDULE – A 
 
 

CERTIFICATE OF NO RELATIONSHIP 
 

I/We hereby certify that I/We* am/are* related / not related(*) to any officer of Phiringia block & 

DRDA,Kandhamal of the rank of Assistant Engineer & above, I/We* am/are* aware that, if the facts subsequently 

proved to be false, my/our* contract will be rescinded with forfeiture of E.M.D and security deposit and I/We* shall 

be liable to make good the loss or damage resulting from such cancellation.  

I//We also note that, non-submission of this certificate will render my / our tender liable for rejection. 

 
(*) - Strike out which is not applicable      

Signature of the Tenderer 
Date:- 

----------------------------------------------------------------------------------------------------------------------------------- 
 

 
 

SCHEUDLE – C 
 

CERTIFICATE OF TOOLS AND PLANTS  
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I/We hereby certify that the following tools and plants, machineries and vehicles are in my /our 
possession in working orders. 
 
(i) 
 
(ii) 
 
(iii) 
 
(iv) 
 
(v) 

I/We also note that, non-submission of this certificate will render my/our tender liable for rejection. 
 
 

Signature of the Tenderer 
Date. 

-------------------------------------------------------------------------------------------------------------------------------------------- 
 

 
SCHEDULE – E 

 
INFORMATION REGARDING CURRENT LITIGATION, DEBARRING EXPELLING OF 

TENDERER OR ABANDONMENT OF WORK BY THE TENDERER 
 
1.  a) Is the tenderer currently involved     Yes / No 

    in any litigation relating to the works. 

b) If yes: give details: 

2.  a) Has the tenderer or any of its      Yes / No 

    constituent partners been debarred/ 

                 expelled by any agency in India 

                 during the last 5 years. 

3.  a) Has the tenderer or any of its      Yes / No 

                  constituent partners failed to 

                  perform on any contract work in 

                  India during the last 5 years. 

b) If yes, give details: 

Note: 

If any information in this schedule is found to be incorrect or concealed, qualification application will 

summarily be rejected. 

 

Signature of  Tenderers 

 

 
SCHEDULE – F 

AFFIDAVIT 
 
1.  The undersigned do hereby certify that all the statements made in the required attachments are true and 

correct. 
2.  The undersigned also hereby certifies that neither my / our firm / company / individuals___________ 

_________________________________________________________ nor any of its constituent partners 
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have abandoned any road/ bridge/Irrigation /Buildings or other project work in India nor any contract 
awarded to us for such works have been rescinded during the last five years prior to the date of this bid. 

3.  The undersigned hereby authorise(s) and request(s) any bank, person, firm or Corporation to furnish 
pertinent information as deemed necessary and as requested by the Department to verify this statement 
or regarding my (our) competency and general reputation. 

4.  The undersigned understands and agrees that further qualifying information may be requested and agree 
to furnish any such information at the request of the Department. 

5.  The undersigned undertake that in case of any information furnished by me found to be incorrect, the 
Government has right to reject the Bid. 

 
                                                          (Signature of Tenderer) 
 

Title of Officer 
 

Name of Firm 
 

                           Date 
 

SCHEDULE – G 
 

CERTIFICATE OF EMPLOYMENT OF UNEMPLOYED GRADUATE 
ENGINEER / DIPLOMA HOLDERS 

(For Super Class / Special Class / ‘A’ Class Contractors only) 
 

I / We hereby certify that at present, the following Engineering personnel are working with me / in our firm 
/ company and their bio-data are furnished below. 
 

Sl. 
No.  

Name of 
Engineering 
personnel 

appointed for 
supervising 

contractor’s work 
with address  

Qualification  Date of 
Appointment 

Monthly 
emolument  

Whether full 
time 

engagement 
and continuous  

If they are superannuated / 
retired / dismissed or 

removed personnel from 
state Govt./ Central Govt. / 
Public Sector Undertaking / 
private Companies and s or 

any one ineligible for 
Government service  

1 2  3  4  5  6  7  

       

 
I / We also note that, non-submission of this certificate will render my / our tender liable for rejection. 

 
Signature of the Tenderer. 
Date:- 
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SCHEDULE – H 

 
Proposed sub-contracts and firms involved. [Refer ITB Clause 3.2 h] 

(Admissible in case of composite   bids only) 

 
Attach copies of certificates on possession of valid license for executing water supply/sanitary work/building 

electrification works [Reference Clause 3.2 h] 

 

          Signature of the Tenderers. 
                 Date 

 
 

 
 

SCHEDULE – I 
 

SAMPLE FORMATS 
 
 

UNDER TAKING 
 

This is to certify that 
 
1.  My firm has neither been associated, directly or indirectly, with the Consultant or with any other entity that 

has prepared the design, specifications, and other documents for the Project nor has any person 

associated with been proposed as Project Manager for the Contract. 

2.  My firm has not engaged any agency and any of its affiliates engaged by the Engineer-in-Charge to provide 

consulting services for the preparation or supervision of this work. 

3.  My firm has not engaged any Engineer of gazetted rank employed in Engineering or Administrative duties 

in an Engineering Department of the Government of Odisha or other gazetted officer retired from 

Government service during last two years without prior permission of the Government of Odisha in writing 

on or before submission of this tender. I am aware that my contract is liable to be cancelled if either I or 

any of my employees is found any time to be such a person who had not obtained the permission of the 

Government of Odisha as aforesaid. 

 
 

 
 

                                       Signature of the Tenderer. 
Date:- 
 
 

Note:  i. Strike out whichever is not applicable 
 

ii. In case any person is under his employment with due permission from Government, the same may be 
cited in a separate letter. 

 
 

Sanction of the 
works 

Value of Sub-contract 
Sub-contractor (Name & 

Address) Experience in similar work 

1  2  3  4  
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SCHEDULE – J 

RELATIONSHIP DECLARATION 
 
 

To 
 

The Tender Inviting Officer, 
Subject: ( Name of the Work) 
Reference : (Bid reference number) 

 
Sir, 
 

Pursuant to clause 2.2 of the ITB, it is to inform that I have relative(s) employed as an Officer in the rank 

of an Assistant Engineer/ and above in DRDA/Block office,Phiringia. His (Their) details are as follows. 

 
Relationship: 

Name: 

Designation 

Office 

Address 

 

Pursuant to clause 2.3 of the ITB, I am to submit herewith the names of persons who are working under 
my firm having near relatives to any gazetted officer in the rank of an Assistant Engineer/Under Secretary in the 
_________ Department. 

 
 

I am also duty bound to inform the relationship of any subsequent employment with any gazetted officer in 

the rank of an Assistant Engineer and above DRDA Kandhamal and Block Office,K.Nuagam. I am aware that any 

breach of this condition would render my firm liable for penal action for suppression of facts. 

 
     
Yours Sincerely 

                          Signature of the Tenderer. 
Date: 
 

                                      APPROVED FOR 43 (Forty Three  pages only             
   
Block Development Officer Phiringia, 
 

 
 
 

Sl 
no  

Name of the my 
employee and his 
designation in the firm  

Presently 
working at  

Details of his relatives working in the 
Department  

   Relationship  
Name:  
Designation  
Office  
Address  

   Relationship  
Name:  
Designation  
Office  
Address  
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I M/S ……………………………………………………………….class Contractor here 
by quoted my rate at…………………………………...........................% Less / Excess 

over schedule rate . 
 
 
 

Signature of the Contractor. 
PERMANENT ADDRESS of the Contractor: 

      
 

PHONE NUMBER : 
 

TO BE FILLED UP BY THE OFFICE AT THE TIME OF OPENING OF THE TENDER 
1.EMD Declaration deposited : 
2.PAN card 
3.Valid GST clearance certificate 
4.Cost of Tender Paper in case of downloading from the Internet 
5.Additional Performance Security 
6. No relation certificate. 
7. Labour license 
8. Experience Certificate (Experience in same nature of works undertaken during last five 
financial years) 
9. List of Machinery  
10. Technical Capacity. (The bidder should have successfully completed similar works or 
any civil engineering works in any one financial year during last financial years up to bid 
submission deadline of value not less than the amount equal to Rs. …….…… 
(Rupees….....................) i.e. 30% of the estimated value 

         

 
 
   

        
       

 
 
 
 

 
 
  

        
       

 
 






