BID IDENTIFICATION NO. 01 G.UDAYAGIRI BLOCK, 2026-27

GOVERNMENT OF ODISHA

PANCHAYATI RAJ & DRINKING WATER DEPARTMENT

Contractor

(Civil Works)

DETAILED TENDER CALL NOTICE FOR THE WORK:

Sl
. Tender Cost
No Name of the Project without GST
1 (Construction of Office Building of LAMPCS at Kalinga 10,89,204.00
under G.Udayagiri Block
2 |Construction of Office Building of LAMPCS at Rattingia 10,89,204.00
under G.Udayagiri Block
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OFFICE OF THE PANCHAYAT SAMITI G.UDAYAGIRI,
KANDHAMAL

BID IDENTIFICATION No: G.UDAYAGIRI BLOCK,01/ 2026-27
No__ 963 Dtd. |8 04 2026

The BDO G.UDAYAGIRI on behalf of Governor of Odisha invites Percentage Rate bids
insingle cover system for the construction of works as detailed in the table, from the class of eligible
contractors as mentioned in column-5 (five) registered with the State Governments and Contractors of
equivalent Grades / Class Registered with Central Government / MES / Railways, to be eventually drawn
up in PWD P-1 Agreement form, for execution of Buildings i.e. civil works. The proof of registration
from the appropriate authority shall be enclosed along with the Bid. If successful, the bidder who has not
registered under state government has to register under the state PWD in appropriate class of eligibility

before signing of the agreement. The bidders may submit bids for the following work.

1.

TABLE -1
Period of Class of :
Sl Name of the Work Amount Put to g Cost of bid
No Tender (In %) Completion | Contractor document
1 2 3 4 9 6
1 IConstruction of Office 10,89,204.00 Six Calendar |C &D Rs 6000/-
Building of LAMPCS at . Month
Kalinga
7 [Construction of Office 10,89,204.00 Six Calendar |C &D Rs 6000/-
Building of LAMPCS at Month '
Rattingia J

Bid documents consisting of plans, specification, the schedule of quantities and the set of terms &
conditions of contract and other necessary documents can be seen in the office of the undersigned
during office hours every day except on Sunday & Public holidays till last date of sale and receipt
of tender paper. The Bid documents will also be available in the district website
https://kandhamal.odisha.qov.in from 21.04.2026, 10 AM to 06..05.2026, 4.00 PIV1.

Bids must be accompanied with E.M.D. (Bid Security declaration) as per office memorandum no
8943 dtd- 18.03.2021 of Govt. of Odisha, Finance Department specified for the work in the table
above duly pledged in favor of BDO G.Udayagiri, Bids without EMD declaration will not be

considered and liable for rejection.
The sale of the Bid document shall start from Dt. 21.04.2026 at 09 AM and close on Dt.

06.05.2026 at 1.00 P.M. During office hours in the office of the under'signed. The tender
documents should be delivered along with the relevant documents of one work in the

sealed cover with caption the name of the work over the envelope. Bids shall be received
through Registered Post/ Speed Post with AD, on or before Dt. 06.05.2026 at 1.00 P.M. The
authority will not be held responsible for any Postal delay in delivery of the Bid documents or non-

receipt of the same.

The Bid will be opened on Dt. 08.05.2026 at 10.00 A.M. in the office of the undersigned in the
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presence of the members of the Block Level Tender/Purchase Committee and the bidders or their
authorized representative. If the office happens to be closed on the date of receipt / opening of the
bids as specified, above will be received / opened on the next working day at the same time and
venue.

5. The tender documents can be downloaded from district website https:/kandhamal.odisha.gov.in

on payment of tender cost of Rs 6000/- (Rupees Six thousand each set in shape of Demand Draft
in favor of BDO G.Udayagiri. and submit the Demand Draft in a separate envelope marked
“COST OF TENDER DOCUMENT DOWNLOADED FROM INTERNET" along with the tender.

8. Bidders shall submit original affidavit regarding authenticity of their documents with their bids. Bids
shall be accompanied with attested true copy of valid registration certificate, valid GST clearance
certificate and PAN card, valid labor license and list of machineries and T&P otherwise his/her bids
shall be declared as non-responsive and thus liable for rejection. The original certificates of the
lowest three bidders are to be produced before BDO G.Udayagiri for verification.

7. Other details can be seen in the bidding documents. Checklist is to be duly filled in.

8. Engineer Contractors desirous to avail the facility of exemption of E.M.D. is required to submit an
affidavit to the effect that he has not yet availed the facility for more than two works during the
current financial year. The name of work for which and the authority to which the tender is being
submitted must be mentioned in the affidavit failing, which the tender will be rejected.

9. The ST/SC contractor desires to avail price preference is required to submit an affidavit.

10. The name of work for which and the authority to which the tender is being submitted must be

mentioned in the affidavit failing, which the tender will be rejected.

1. Additional performance security shall be taken on an incremental basis from the selected bidder

for low bid prices in the project works as under:

I. Where the bid price is below 0% but not below 10% of the project cost put to bid, no
Additional performance guarantee/security percentage is required.

Il Where the bid price is below 10% but not below 20% of the project cost put to bid, the additional performance
guarantee/security percentage shall be incremented by 0.1% for every percentage of bid price below 10% of the
project cost put to bid starting at 11% with the additional bid performance guarantee being 0.1% and this

additional performance guarantee percentage shall be applied on the bid price.

lil. Where the bid price is 20% or more below of the project cost put to bid, the additional performance
guarantee percentage shall be incremented by 0.2% for every percentage of bid price below 20% of the,
project cost put to bid in addition to 1% of the bid price and this additional performance guarantee,

percentage shall be applied on the bid price;

IV.The additional performance guarantee percentage shall be rounded off to the next lower percentage based |
on whether the decimal point of the percentage of bid price is below 0.5% or next higher percentage based ]
on whether the decimal point of the percentage of bid price is 0.5% or more. o

V. The additional performance security shall be treated as part of the performance security. |

vVI. Justification for abnormally low bids shall be scrutinized by the Departmental Technical Committee and |
recommended to the competent authority of the Administrative department for the approval of the Additional

Performance Security (APS). An abnormally low bid is one in which the Bid price, in combination with otrgr :
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elements of the Bid, appears so low that it raises material concerns as to the capability of the Bidder to

perform the contract at the offered price. Procuring Entity may,in such cases, seek written clarifications from

the Bidder, including detailed price analyses of its Bid price in relation to scope, schedule, resource

ther requirements of the bid document. If, after

mobilization, allocation of risks and resporsibilities, and any o
ubstantially failed to

s, the procuring entity determines that the Bidder has s
d price, the Procuring Entity may reject the

tage below the estimated

evaluating the price analyse
demonstrate its capability to deliver the contract at the offere

Bid/Proposal. However,it would not be advisable to fix a normative percen

cost,which would automatically be considered as an abnormally low bid.

ormance Security in shape of post office saving

The successful bidder has to deposit the Additional Perf
heduled bank duly pledged in favor of the

bank account/ NSC/ KVP/ Post office TDR/ Deposit receipt of sc

BDO G.Udayagiri,Kandhamal, within seven days of issue of letter of Acceptance (LOA) by the BDO

G.Udayagiri at the time of agreement. _
be displayed in the  website

12. Any corrigendum I Addendum will
https:/lkandhamal.odisha.qov.in only. (So that the Bidders are requested to visit above
web site regularly for any changes, since itwill not be published in news paper again).

13. EMD & ISD: Successful bidder will have to submit (EMD @1% & 1SD @ 1%),Total @ 2%
k in shape of post office saving bank

of his/her quoted/negotiated/contract value for the wor
account/ NSC/ KVP/ Post officeTDR/ Deposit receipt of scheduled bank duly pledged in favor of

the BDO G.Udayagiri,Kandhama
14. No Engineer of Gazetted or other Gazetted

duties in an Engineering Department of state governmen
is retirement from Government Service, Wi

officer employed in engineering or Administrative
t is allowed to work as a contractor for a

period of two years after h thout Government permission.

15. Conditional tender will summarily be rejected.

Building and other Construction Workers Welfare Cess @ 1% (One Percentage) of the cost of

16.
construction shall be deducted from bills.

putted in percentage both in figure and word writing excess or less into one decimal

17. Rate shall be
point shall be considered infect round off.

ms covered in Clause No- 147 of DTCN are required as essential criteria for eligibility for

18. The ite
qualification.

19. The authority reserves right to reject any or all the bids without assigning any reason
thereof.

Block Developmenrt Officer
G.Udayagiri Block

Memo No Qé4 Dt 18:04- R0OR6

Copy along with soft copy of the notice submitte
call Notice and Tender document in the Website

m to 06.05.2026 , 4pm

d to the D.1.O., NIC, KANDHAMAL with a

request to display the Tender
https://kandhamal.odisha.qov.in from . 21.04.2026, 10 a

Encl:-Soft copy 1 no. >
N
\

Block Devetépment Officer
G.Udayagiri Block
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MemoNo _065 pt_|8- 04. 2026

Copy submitted to the Collector cum District Magistrat
OIC G.Udayagiri Police Station, Kandhamal for kind information an

e Kandhamal / Superintendent of Police

d necessary action.

. JXK
Block Develépme t Officer

G.Udayagiri Block

MemoNo Bt Q66 D). 18 04- 2026

Copy to all Block Development Officers / Tahsildars of Kandhamal dist for wide circulation.

They are requested to display the same in their Notice board.
P
Block Development Officer

G.Udayagiri Block

page|”
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CHECKLIST TO BE SUBMITTED BY THE BIDDER

Sl. Particulars Whether furnished Reference to
No Yes No Page no.
Cost of tender paper F.....eerveenens (Scanned copy of financial
instrument shall be furnished)
02. | BID Security Declaration certificate
03. | Copy of valid Registration Certificate
04. | Copy of valid GST clearance certificate
05. | Copy of PAN Card
06. | No Relationship Certificate in Schedule — A
List of Plants & Equipment’s to be deployed on contract work
S'c‘) Type of Equipment’s NG ?;;:Jiarzzines
1 | Concrete mixer 1 Nos
2 | Concrete Vibrator : Plate type 1 No
3 | Water Tanker 1 No
4 Tractor 1 No
5 Rigid Centering and Shuttering Plates (Steel/lron) 100 Sgm
CONTRACT DATA
A. GENERAL INFORMATIONS
SI No Item Details ;
1 Bid Identification No.01 G.Udayagiri Block 2026-27
2 Name of the Work As per table-1, column-2
3 Officer Inviting Tender . BDO, G.Udayagiri Block
S |
4 ECsit\iﬂﬂ'\a/‘\Bi(rjkgos’t : As per table-1, column-3
B. BIDINFORMATION
6 lntepded cpmpletion period/’!’ime Six calendar month (6 month)
period assigned for Completion
7 Last Date & time of submission of Bid 06.05.2026
8 Cost of Bid Document
e e
ii Downloaded from website 6000 .00
ii in favour of BDO G.Udayagiri Block
iv payable at G.Udayagiri
9 Bid Security 1% of Estimated cost put to Tender
i Amount As per Column-6
ii in favour of G.Udayagiri Block
iii payable at Kandhamal
iv Type of instrument As specified in the bid document
11 Bid validity period
12 Minimum period of contract / agreement / lease 90 days from date of receive
deed of equipment and machineries
13 Currency of payment for Contract Indian Rupee
Page | 6
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CE
DETAILED TENDER CALL NOTI

i invites Percenta ;
The BDO G.Udayagiri on behalf of Governor Of Odisha invite 9e Rate pjg,

ctailed in the table, from the class of eligib

insingle cover system for the construction of works as d o Governments and Contract
contractors as mentioned in column-5 (five) registered with the Staté 'S of

Railways, to be eventually ¢
equivalent Grades / Class Registered with Central Government/ MES / y drawy,

ildi ‘o Civil Works only. The
up in PWD P1 Agreement form, for execution of Building works 1.€. | proof of
d along with the Bid. If successful, the biqge,

registration from the appropriate authority shall be encloseé . .
pprop nder the state PWD in appropriate Clasg

who has not registered under state government has 10 register u
of eligibility before signing of the agreement.
The bidders may submit bids for the following work.

Sl
No

- —T=Ter Cost| Tender Cost]
Do Tender Cost | Tender Cost
Name of the Project without GST | with GST

N =

S —=2050400 | 1285261
Construction of Office Building of LAMPCS at Kalinga 10,89,204.00 12,85,261

e A ] (T e
onstruction of Office Building of LAMPCS at Rattingia w 12,85,261

(a) The tenderers with sound financial background capable of investing required amount for advance

procurement of all materials required for the work need apply. Department shall not supply any

material at all for the work.

(b) This detailed Tender Call Notice along with the clauses mentioned herein shall form a part of the
contract and agreement.

20. The sale of the Bid document shall start from Dt. 21.04.2026 at 10 AM and close on Dt.

Contractor

06.05.2026 at 4.00 P.M during office hours in the office of the under signed. The tender
documents should be delivered along with the relevant documents of one work in the

sealed cover with caption the name of the work over the envelope. Bids shall be received

through Registered Post/ Speed Post on or before Dt. 06.05.2026 at 1.00 P.M. Only. Theauthority

will not be held responsible for any Postal delay in delivering of the Bid documents or non-receipt

of the same.
The cost of Bid documents in shape of demand draft issued from any nationalized/ scheduled bank may
be prepared in the name of the BDO G.Udayagiri Block and payable at G.Udayagiri (amount
mentioned in the DTCN at Col. 6) towards cost of tender paper. The online bid must be accompanied |
with scanned copies of demand draft towards cost of tender paper. The originalAcopy of the Demand |
Draft shall be submitted near the officer inviting the bid after last date and time of submission of bid but |
before the stipulated date and time of opening of bid. !
Bids must be accompanied with E.M.D. (Bid Security declaration) as per office memorandum no 8943 |
dtd- 18.03.2021 of Govt. of Odisha, Finance Department specified for the work in the table abové duly
pledged in favor of BDO G.Udayagiri, Bids without EMD declaration will not be considered and liable for |
rejection.

The intending bidders are required to produce documents viz original Registration, valid GST clearancé
Certificate, PAN Card on the date/ within three days of opening of Bid for verification purpose in the |atter
stage along with the original documents relating to ownership and hiring of plants and machin@ries
mentioned at Annexure-l of Schedule-C, preferably within three working days from the date of openingl
of the tender. Furnishing scanned copy of such documents along with the Bid is mandatory pﬂg@n{lﬁe
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10.

11.

his/ her bid shall be declared as non responsive and thus liable for rejection.

(i) The contract shall be drawn in P.W.D. P-1 contract Form & signed by BDO G.Udayagiri Block on behalf

of the Government of Odisha.
(i) The item of works as per Schedule of quantities of the Agreement shall be supervised measured and

check measured by the AEE concerned.
No tenderer will be permitted to furnish their tender in their own manuscript papers. All information’s should be

submitted in English. The applicants name should appear on each page of the application along with his

signature or the signature of his authorized representative at the bottom of each page.

The tender should be strictly in accordance with the provisions as mentioned in the tender schedule. Any

change in the wordings will not be accepted.

The work is to be completed in all respects within specified period inclusive of rainy season as mentioned in

the column No.04 of the tender call notice. Tenderer whose tender is accepted must submit a programme of

work immediately after issue of work order for approval of Engineer-in-Charge.

All tenders received will remain valid for a period of 90 days from the last date prescribed for receipt of tenders

and validity of tenders can also be extended if agreed by the tenderers and the Department.

(i) The Contractors are required to furnish scanned copy of evidence of ownership of principal

machineries/equipment’s in Schedule —C as per Annexure-|

(i) In case the contractor executing several works he is required to furnish a time schedule for movement of
equipment/machinery from one site to work site when work is to be executed in Annexure-IV of
Schedule-C.

(i) The contractor shall furnish ownership documents for those machineries which he is planning to deploy
for the tendered work if these are not engaged or produce certificate from the Executive Engineer as per
Annexure — Il of Schedule-C under whom these are deployed at the time of tendering as to the period
by which these machines are likely to be released from the present contract. Certificate from the
Executive Engineer of Government of under whose jurisdiction the work is going on, shall not be more
than 90 days old on the last date of receipt of tender.

(iiy In case the contractor proposes to engage machineries and equipment's as asked for in the tender
document, owned or hired but deployed outside the State, hel/she is required to furnish additional 1%
EMD /Bid Security. The entire bid security including the additional bid security shall stand forfeited in case
the contractor fails to mobilize the machineries within a period as to be able to execute an item of work as
per original programme which will be part of the agreement.

(iv) The contractor intending to hire/lease equipment’'s/machineries are required to furnish proof of ownership
from the company/person providing equipment’s/machineries on hire/lease along with contracts/
agreements/lease deed and duration of such contract. The contracts/agreements/lease deed should be
on long term basis for a minimum period of as mentioned in column 4 table -1 from the last date of

receipt of Bid documents.

No Relation certificate.
The contractor shall furnish a certificate along with the tender to the effect that he is not related to any officer

in the rank of an Assistant Engineer & above in Block Office G.Udayagiri or ZP, Kandhamal. If the fact
subsequently proved to be false, the contract is liable to be rescinded. The earnest money & the total security
will be forfeited & he shall be liable of make good to damages the loss or damages resulting for such

cancellations. The proforma for no relationship certificate is contained in a separate sheet vide Schedule-A.
If an individual makes the application, the individual should sign above his full type written name and current

address. Page l 8
BDO
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ietor above his full s
e signed by the ProPTt tPe wriy,
h

1
i

12. If the application is made by proprietary firm, it shall
name and the full name of his firm with its current address: 4 by all the partners of the firm oy

. 3
13. If the application i i ip, it shall be SIgN® . heir |
apphcatlon"s it e parmersmpernatively by a partner holding power of attorney for the ﬁrmrj

full type written names and current address, or alt any the application. A certified Copy of th 5
o

in which case a certified copy of the power of attorney shal ccom |so accompany the application
partnership deed and current address of all partners of the firm shall ahS” s 5 iy aUthoriZ.ed |
14. If th i imi ny or a corporation, | son |
e application is made by a limited company sertified copy of the power of stor
v

. o froon i ea
holding power of attorney for signing the application in which cas , ill be required to furnish sai
shall accompany the application. Such limited company of corporation Wi atISfactOry

evidence of its existence along with the technical bid. R R
15. Submission of more than one tender by bidder for a particular work will liable for re] all such tengs, |

papers. 7.05.2006)
16. Percentage rate contract (vide Works Department letter N0.8310 dt.17.05.

In case of per ri- i .
of percentage rate tende sxcess or less over the estimated cost (In figures o

(i) The Contractor has to mention percentage y
well as words) in the prescribed format appended to the tender document.

(ii) DELETED
ercentage quoted by the Contractor should pe

no discrepancy.

(iii) Only percentage quoted shall be considered. P
d in words and figures, then the percentage

accurately filled-in figures and words, so that there is
a. If any discrepancy is found in the percentage quote
quoted by the Contractor in words shall be taken as correct
If any discrepancy is found in the percentage quoted in percentage excess/ less and the total

amount quoted by the Contractor, then percentage will be taken as correct.
The percentage quoted in the tender without mentioning excess or less and not supported with

the corresponding amount will be treated as excess. '
d. The percentage quoted in the tender without mentioning excess / less suppof[ed with
corresponding amount does not tally with either to percentage excess or less then it will be

treated as percentage excess.
The percentage quoted in the tender without mentioning excess / less supported with
corresponding amount if tallied with the percentage then it will be treated as to which side the
amount tallies.

f.  The Contractor will write percentage excess/ less up to two decimal points only. If he writes the
percentage excess / less up to two or more decimal points, the first decimal point shall only be

considered without rounding off.
The tender shall be written legibly and free from erasures, over writings or corrections of figures.

g.
Corrections, over writings & interpolations where unavoidable should be made by making out,
initialing, dating and rewriting.

(iv) In the contract P1 time is the essence. The contractor is required to maintain a certain rate of
progress specify in the contract.
(v) The quantity mentioned can be increased or reduced to the extent of 10% for individual items subject

to a maximum of 5% over the estimated cost. If it exceeds the limit stated above prior approval of
competent authority is mandatory before making any payment.
(vi) The period of completion is fixed and cannot be altered in tional
circumstances with due approval of next higher authority. SXGBPL 1N case oF exCep
(vii) Bills for percentage rate tenders shall be prepared at the estimat indivi i
ed rates f s only and
the percentage excess or less shall be added or subtracted from the gross (;rr:;ilr\ﬁdoﬁatuetetml !

17. The tenders shall carefully study the tentative drawings ang specifications applicable to the contract and all
the documents, which will form a part of the agreement to be entered in to, by the accepted tenderer and
detailed specifications for Odisha, and other relevant specifications and drawings, which are available.
Complaint at a future date that the tenderers have not seen plans and Specifications car;not be entertained.

18. The drawing if any furnished with the tender are tentative and subject to revision or modification as tendered |
during the execution as per actual necessity and detaj| test conducteq But the tendered rat uoted by the ,
. red rates q
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way invalidate the contract and no extra monetary compensation will be entertained. The work shall however
be executed as per final approved drawing to be issued by the Engineer-in-Charge as and when required.

19. By admission of a tender for the work, a tenderer will be deemed to have satisfied himself by actual inspection
of the site and locality of the work, about the quality and availability of the required quantity of material
including the wheat/ rice referred to above, medical aid, labor and food stuff etc., and that rates quoted byhim
in the tender will be adequate to complete the work according to the specifications attached there to and that
he had taken in to account all conditions and difficulties that may be encountered during its progress and to
have quoted rates including labor and materials with taxes, other duties, lead, lifts, loading and unloading,
freight for all materials and all other charges necessary for the completion of the work, to the entire satisfaction
of the Engineer-in Charge of the work and his authorized subordinates. After acceptance of the contract rate
Government will not pay any extra charges for any reason in case the contractor claims later on to have
misjudged as regard availability of materials, labour and other factors.

20. The tender should be accompanied with the Scanned copies of the valid Registration certificate, valid
GST clearance certificate and PAN card which are mandatory and the original certificates are to be
produced within three (3) days of opening of the tender before BDO G.Udayagiri for verification,
otherwise his/her bid shall be declared as non-responsive and thus liable for rejection.

21. The tender containing extraneous conditions not covered by the tender notice are liable for rejection and
quotations should be strictly in accordance with the items mentioned in the Tender Call Notices. Any change
in the wording will not be accepted.

22. The authority reserves the right to reject any or all the tenders received without assigning any reasons
there-of what-so-ever.

23. The earnest money will be retained in the case of successful tenderers and will be dealt with as per terms and
condition of O.P.W.D. Code. The earnest money will be refunded to the unsuccessful tenderers on application
after intimation is sent to rejection of their tenders. The retention of E.M.D. with the Department will carry no
interest.

24. (i) Every tenderer is expected before quoting his rates to inspect the site of the proposed work. He should also
inspect the quarries and approach roads to quarries and satisfy himself about the quality and availability of
materials. In every case the materials must comply with the relevant specifications. Complaints at future date
that the availability of materials at quarries has been misjudged can’t be entertained.

(i) Amendment to Para 3.4.16(a) of OPWD Code Vol- by substitution.
For the purpose of estimate, the approved quarry lead is to be provided judiciously. Engineers in charge would

be responsible for ensuring the quality of the materials supplied. The contractors would , however ,be
responsible for procurement of materials from authorised sources and voluntarily disclose the source of
procurement for the purpose of billing. Besides the bidder would be required to submit the details of quarry for
procurement while submitting the bids.

25. The offer of tender shall be inclusive of cost of construction and maintenance of island, ferry service, fair-
weather road, service road, Foot Bridge, pylon base, winch stand and derrick stand etc. as required for the
work.

26. It must be definitely understood that the Government does not accept any responsibility for the correctness
and completeness of the trial borings shown in the Cross Section.

27 PROPOSAL FOR PRICE VARIATION CLAUSE DUE TO INCREASE OR DECREASE IN RATE OF
MINIMUM WAGES, PRICIPAL MATERIALS, POL & OTHER MATERIALS TO BE INCORPORATED IN
CONDITION OF CONTRACT. (Vide Works Department Memorandum No-12606 /W Dt.24.12.2012)

Contract price shall be adjusted for increase or decrease in rates and price of Labour, Cement, Steel,
Bitumen, Pipes, POL & Other material component in accordance with the following pringiples and pphcgéj?r?@
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as per formula given below: g
MATERIALS |
IN PRICES OF or
31 (a) (i): REIMBURSEMENT/RECOVERY DUE, TO VARIATION Heg |
THAN (STEEL, CEMENT, BITUMEN, PIPES & P.O.L.).

(Excluding the cost of steg cemen z
t

) : any materials
If during the progress of the work the price of anv d from the Engineer-in-charge's Stor '
?

; ials supplie
bitumen & P.O.L.) incorporated in the work (not being materials SuP )

! i i as aresulto
In accordance with clause there of increases or decreases oo i o : v
| iti ctor there . ]
= ities). and the contra |
wholesale price Index (all commodities) decreased price, then he sha|| pq ent

f increase or decrease in the Avery

. i ased or tle
respect of that materials incorporated in the work such incre h an amount, as shall be equy [ &
to reimbursement or liable to refund, quarterly as the case may be, Suc “HTValent 1y

ice Index (all commoditia o
the plus or minus difference of 85% in between the Average wholesale price ( S) Which i,

er in which the bid was !
operating for the quarter under consideration and that operated for the quart 3s receiygy

; has been carried o ithi
(last date of receipt) as per the formula indicated below provided that the workl s ey Ut within the
Co ‘ ed for delaye
stipulated time or extension thereof as are not attributable to him, if penaity is levi y8d cormpletigp of

: ; material \
the work, the contractor shall not be eligible to get price escalation on the above S 0n the valyg

works executed during the extended period.

This clause will be applicable to the contracts where original stipulated period of completion is more
than 18 (eighteen) months. in the situation where the period of completion is initially stipulated in 15,
agreement as less than 18 (eighteen) months but subsequently the completion period has been validly
extended on the ground that the delay in completion is not attributable to the contractor and in the resyt the
total period including the extended period stands more than 18(eighteen)months or more, price escalation for
other materials is admissible only for the remaining period excluding 18(eighteen) months there from.
Formula to calculate the increase or decrease in the price of materials:
Price adjustment for increase or decrease in cost of materials other than cement, steel, bitumen, pipes and

POL procured by the contractor shall be paid in accordance with the following formula:

Vo= 0.85xPm/100 xR x (M, - Mo)/Mo

V= Increase or decrease in the cost of work during the quarter under consideration due to changes in
rates of materials other than cement, steel, bitumen, pipes and POL.

R=.  Value of work done during the quarter under consideration excluding the work executed under extra
items if any at prevailing schedule of rate/ derived rates.

M= The all India wholesale price index (All commodities)
bids as published by the
New Delhi).

prevailed during the quarter last day of receipt of '
"Economic Adviser to Gowt. of India, Ministry. of Industry and Commerce,

Mi=  The all India wholesale price index (all commodities)

considered. i |

Pm = Percentage of material component (other than ceme

nt, steel, bitum i e work,
as indicated in clause -31 (d) below. oM. Pipes and POL) of th

Contractor Page |1 I
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31 (a) (ii): REIMBURSEMENT/ RECOVERY OF DIFFERENTIAL COST DUE TO VARIATION IN PRICES OF

1)

2)

PRINCIPAL MATERIALS (STEEL, CEMENT, BITUMEN AND PIPES NOT ISSUED BY
DEPARTMENT) AFTER SUBMISSION OF TENDER:

If after submission of the tender, the prices of Steel, Cement, Bitumen and Pipes ( not being supplied
by the Department) increases/ decreases beyond the price(s) prevailing at the time of the last date for
submission of tenders including extension® for the work, the contractor shall be eligible to get differential cost
due to such hike on the value of works executed during the stipulated period and during the extended period
when the reason of delay in completion of the work is not attributable to the contractor. If penalty is levied for
delayed completion of the work, the contractor shall not be eligible to get price variation on the above
materials on the value of works executed during the extended period.

Reimbursement in case of differential cost due to increase in prices of cement, steel, bitumen and pipes are to
be made by the Executive Engineer with prior approval of tender accepting authority subject to following

conditions:
Contractors have to submit the vouchers showing procurement of different materials from authorized dealers

for the said work.
Differential cost will be allowed only for the works which are progressed as per the approved work programme
/ revised work programme duly approved by the Engineer in charge.
Recovery in case of decrease in prices of cement, steel, bitumen & pipes shall be made by concerned
Executive Engineer from the Contractor immediately.
The increase/decrease in prices of cement, steel, Bitumen and Pipes for reimbursement/recovery shall be
determined as follow.
a) Adjustment towards differential cost of cement
Ve = (Ci - Co)/Co x Actual quantity of cement utilized in the work during the quarter under
consideration x base price of cement as prevailing on the last stipulated date of receipt of tender
including extension, if any.
Vc =Differential cost of cement i.e. amount of increase or decrease in rupees to be paid or

recovered.
Ci =All India Wholesale price index for cement for the quarter; under consideration as published

byEconomic Adviser Govt. of India Ministry of Industry and commerce New Delhi
Co=All India Wholesale price index (as Published by Economic Adviser, Govt. of India Ministry of Industry

and commerce, New Delhi) for cement as prevailing on the last stipulated date of receipt of tender.

b) Adjustment towards differential cost of Steel
Vs =(S-So) x Actual quantity of steel utilized in the work during the quarter under considerationVs=

Differential cost of Steel i.e. amount of increase or decrease in rupees to be paid or recovered.

Si= Cost of the Steel as prevailed during the period under consideration as fixed by Steel Authority of
India.
So= Base price of Steel prevailing as on the last date of submission of tender including extension, if any.
c) Adjustment towards differential cost of Bitumen.
Vb =(Bi - Bo) x Actual quantity of Bitumen utilized in the work during the quarter under consideration.
V= Different cost of Bitumen i.e. amount of increase or decreases, in rupees to be paid or recovered.

Bi= Average cost of Bitumen prevailed during the period under consideration as fixed by

IOCL/BPCL/HPCL.
Bo.= Base price of bitumen as prevailing on the last stipulated date of receipt of tender including
extension, if any. Page | 12
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31 (b):

Contractor

d) Adjustment towards differential cost of PIP€:
Vp=  0.85x Pp /100 x R (P - Po)/ Po
Vp =Differential cost of pipe i.et amount of increase 0

rupees o be paid or recovered du[-ingthe

 decrease "

quarter under consideration. clause 31 (d)-

Pe=Percentage of pipe component of the work as i .
r consideratlon

ndicated in the

ERPRATRENT S

excluding the value of work executed Unde, |

R= Value of work done during the quarter unde serived rate.
r .
extra items, if any, at prevailing schedule of rates © o consideration @S published by Econgpy,
i un |
Pi= All India Whole sale price index for the period | Commerce, New Delhi, for the type of pipe Under !

Advisor, Govt. of India, Ministry of Industry anc
consideration.

P.= All India Wholesale price index
and Commerce, New Delhi )
any, for the type of pipe under consideration.

nomic Advisor, Govt. of India, Ministry of Indust,

ished by ECO ; .
(as published by t of tender including extension

as on the last stipulated date of receip

UTORY RISE IN COST OF MINIMUM WAGES By

decreases as a direct result of the comin

REIMBURSEMENT/ REFUND DUE TO STAT

GOVERNMENT:

o i s or .
If after submission of the tender, the wages of labour increase 0o at the time of the las
into force of any fresh law, or statutory rule or order beyond the wages prevailing t date of

submission of tenders including extensions, the contractor shall be 9“9'%'? tsgglfii?éﬁé%%dpueiié% S\AL/Jk?h ke
on the value of works executed during the stipulated period and ‘_’“””9 d?or delayed completion of thee‘n be
delay in completion is not attributable to the contractor. If penalty 1S levie ot works executed dur WOrk,
the contractor shall not be eligible to get escalation on labour On the valu ing the

extended period.

The contractor shall, within a reasonable time of his pbecoming aware of any alteration in the price of
any such wages of labour, give notice thereof to the Engineer-in-Charge s
pursuant to this condition together with all information relating thereto which he may be in a position to supply.

tating that the same is given

Engineer-in-Charge may call books of account and other relevant documents from the contractor to satisfy
himself about reasonability of increase in prices of wages and actual payment thereof. For this purpose,, the
labour component of the work executed during period under ....... consideration shall be the percentage (as
specified in table below) of the value of work done during that period and the increase/decrease in labour shall
be considered on the cost of minimum daily wages of any unskilled Laborer, fixed by the Government of

Odisha under Minimum wages act.

The compensation for escalation for labour shall be worked out as per the formula given below:
V,=  0.85xPi/100 x R x (Li-Lo)/Lo

Vi= increase or decrease in the cost of work during the quarter under consideration due to changes in
rates of minimum wages.

R=  Value of work done during the quarter under consideration excluding the work executed under ex@
items if any at prevailing schedule of rate/ derived rates.

o for labour as notified by State Government, as prevailing on the last stipulate
date of receipt of tender including extension, if any

Li= the minimum wages for labour as notified b '
y State Government & i of e |
uarter previous t . , as prevailed on the last daté
. previous to the one under consideration, In respect of the iystif i ded, e
minimum e justified period extendet

wage prevailing on the last date of
quarter i o ulated
date of Completion or the minimum wage prevailing on the laprtec‘i/'OtUS to the quarter' pertaining to stlpuIat
St date of

) , ) . ef
consideration, whichever is less, shall be considered the quarter previous to the one und
red.

)

Pi= Percentage of labour component of the
work, as indicated |
In the clause 31 (d)

page | I8
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31 (c): REIMBURSEMENT/REFUND DUE TO VARIATION IN PRICES OF P.O.L:

Similarly, if during the progress of work the prices of Diesel. Petrol, Oil and Lubricants increases or

the price fixed thereof by the Government of India and the Contractor thereupon

decreases as a result of
ants

necessarily and properly pays such increased or decreased price towards Diesel, Petrol, Oil and Lubric

used in the execution of the work, then he shall be entitled to reimbursement or liable to refund, quarterly, as

the case may be such an amount as shall be equivalent to the plus or minus difference of 85% in between the

price of P.O.L,., which is operating for the quarter under consideration and that operated for the quarter of last
s as per the formula indicated below provided that the work has been carried out within
If penalty is levied for delayed
OL on the value of

date of receipt of bid
the stipulated time or extension thereof as are not attributable to him.

completion of the work, the contractor shall not be eligible to get price escalation on P

works executed during the extended period.

Formula to calculate the increase or decrease in the price of P.O.L.
Vi=  0.85x P#100 x R x (Fi - Fo)/Fo

V= Increase or decrease in the cost of work during the quarter under consideration due to Changes in

rates for P.O.L.
P¢= Percentage of P.O.L. component of the work, as indicated in clause-31 (d) below.

R= Value of work done during the quarter under consideration excluding the work executed under extra

items if any at prevailing schedule of rate/ derived rates.

F, = All India Wholesale price index for Fuel, Oil & Lubricant (High Speed Diesel for the quarter under
consideration as published by Economic Adviser, Govt. of India, Ministry of Industry and Commerce, New
Delhi. In respect of the justified period extended, the rates prevailing at the time of stipulated date of
completion or the prevailing rates of the period under consideration, whichever is less, shall be considered.

Fo- All India Whole dale price index for Fuel, Oil & Lubricant (High Speed Diesel) as prevailing on the last

stipulated date of receipt of tender including extension, if any.

31(d): The following percentages will govern the price adjustment for the entire contract for different

types of works as applicable given in the following table:

SlI. | Category of works % Component (cost wise)
No Labour | POL Steel+Cement+Bitumen+
(Pi) (Pf) Other Materials*
1 R&B works (% of Road Works 5 5 90
component) Bridge works 25 5 70
Building Works 25 - 75
2 Irrigation works (% | Structural Work 20 5 75
of com
ponent) Earth,  Canal &| 25 10 |65
Embankment work
3 P.Hworks (% of | Structural Work 25 5 70
componen
P b Pipeline work 5 - Pipe — 70%
*Other material -25%
Sewer Line 10 - Pipe — 70%
*Other material -20

*Note: - Further break up may be worked out considering the consumption of Cement, Steel, Bitumen and
pipe in the concerned works for the period under consideration.
Page | 14
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31 (e): APPLICATION OF ESCALATION CLAUSE: i

1

i ifferential cost of .
L The contractor shall for the purpose of availing 'eimbursemenuref;lr;? c?c‘;c?lments as are nec:tsesel' bity o
cement, pipe, POL and wages , keep such books O account an g llow inspection of the sa S Shoy,
gjat:wth'e amount of increase claimed or reduction available| a?(:hsehfegq?lest of the Engineer-in‘cf?e\a?gte) fa dul‘;
dgcuonr::i?s rif rgzef\:ta§ive of Government and furth:ahr'e sgra\gir?eer-in-charge may rgquire any docum'en‘:mish
k ; erified in such a manner as o= of 156 days of his becoming awa ang
information kept. The contractor shall within @ = asonable time of 15 C&¥2 o) Toive notice th e of 3
alteration in the price of such material, wages of 18bOU andfor Price . along with inform oot to gy
anginteer-in-charge stating that the san;e is given pursuant to this con ation ’eIatin;

. ereto which he may be i iti supply. : i
(if) The compensation f)(l)r Z;Za?ae%sr;tfl?atno bs%grked out at quarterty ’”’tf’sv "’O’f {?’gdszi;jﬂqu r;;’:h fTehSpeq to t
cost of work done as per bills paid during the three calendar mon v‘/ g the month in M”C’e first Sugh
payment shall be made at the end of vae\months after the month (ex('/( tion of the work, the | Rl Wag
accepted) and thereafter at three months interval. At the time of C()Wt)xeo’f comple[/on : ast perioqy for

payment might become less than 3 months, depending on the actual date s of any other part .

32. In case of any discrepancy in printing or omissions O peclflcatlonf ilaad e in\ﬁtingotrhzomon

i d_approved document during download of the bid doc ' =
inding on the bidder. it

33. The earnest money will be retained and dealt with as per the terms and %ogd'tt'hoenér?fi:\h;q P.W.D. oy

The bidder / tenderer whose bid has been accepted will be notified of the awar t rz:d Ietterg Thisr.lmt_Charge Prior t

expiration of the validity period by cable, telex of tacsimile confirmed by "‘39'5t N e sum_ that ehter (hereinafyg,

and in the conditions of Contract called the “Letter of Acceptance”) Will state (Nt t af the Enginear.j,.

charge will pay the contractor in consideration of the execution, completion anc:IrTéa;E e?gnﬁf " tg‘? Works by thg

contractor as prescribed by the contract (Hereinafter and in the contract callé s to Ir\ac rice’).

The notification of award will constitute the formation of the contract, subjec .toﬂ y to the furmshing of

a performance security (Initial Security Deposit) and additional perfgrmancg tse‘;;”% zésﬁ_per Clause gg ¢

DTCN in form of Fixed deposit receipt of Schedule Bank/Kissan Vikash alrad OZ' flce Savings By

Account/National Savings Certificate/Postal Office Time Deposit Account duly pledged in favour of the Bqqy

Development officer G.Udayagiri, KANDHAMAL, and in no other form which including the amount alrezy

deposited as bid security (earnest money) shall be 2% of thel value of the.tendered amount (excluding 1,

deposited towards hiring of equipment’s/machineries from outside the State if any) and sign the agreement

the PWD Form P1 for the fulfilment of the contract in the ofﬂce'of the Block Development offics

G.Udayagiri Kandhamal, as directed. The security deposit together with the garnest money anq the amount

withheld according to the provision of P1 agreement shall be retained as §ecurlty for the due fulfillment of this

contract and additional performance security in accordance with the provisions of the g'greement',
The agreement will incorporate all correspondence between the officer inviting the bid/Engineer-n-

Charge and the successful bidder. Within 15 days following the notification of award along with the Letter of

Acceptance, the successful bidder will sign the agreement and deliver it to the Engineer-in-Charge. Following

documents shall form part of the agreement.

a) The notice inviting bid, all the documents including additional conditions, specifications and drawings,
if any, forming the bid as issued at the time of invitation of bid and acceptance thereof together with
any correspondence leading thereto & required amount of performance security including additional
performance security.

b) Standard P.W.D. Form P1 with latest amendments.

Failure to enter in to the required agreement and to make the security deposit as above shall entail forfeiture

of the Bid Security (earnest money) .No contract (tender) shall be finally accepted until the required

amount of initial security deposit and additional performance security deposit are received by the Engineer-in-

Charge. The performance security will be refunded after One Year of completion of the work and payment of

the final bill and will not carry any interest.

As concurred by Law Department & Finance Department In their U.O.R. No 848 dtd.21.05.97 J.O.RNo2%2
\W.F.D. dtd.06.03.98 respectively the E M.D. will be forfeited in case, where tenderers back out from the oftéf
before acceptance of tender by the competent authority. ;

of tha

Ument; the deCiSiOn 0 b[d will bc:

c) Ammendmentto Para 3.5.18 Note — viii of OPWD Code Vol.-|

Before acceptance of tendpr, the successful bidder will be required to submit a work prOQramme a”.di
mile stone basing on the financial achievement so as to complete the work within the stipulated time a" '”>
case of failure on the part of the agency to achieve the mile stone liquidated damage will be imposed: |

34. That for the purpose of jurisdiction in the event of disputes if any of the contract would be deemed t0 havé,
been entered ip to Wit'hi.n the State of Orissa and it is agreed that neither party to the contract wil be;‘
competent to bring a suit in regard to the matter by this contract at any place outside the State of Orissa |

35. The contractor should be liable to fully indemnify the Department for payment of compensation U de;;

workmen compensation act. VIl of 1923 on account of the workmen employed by the contractor and ¥
amount of compensation paid will be recovered from the contractor P 4 |

> : : {
36. Tenderers are required to liable by fair wages clause as introd ) ks Depaﬂmen
o VIl (RBB) 5225, 1.26-2-55 and No. I, M-56/61-28842 A Odisha, WIS 1y
1 . - & o)
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37.

38.

39.

40.

41.

42.

43.

44.

45.

46.

47.

48.

Contractor

In case of any complaint by the labour working about the nonpayment or less payment of his wages as per
|atest minimum Wages Act, the Executive Engineer will have the right to investigate and if the contractor is
found to be in default, he may recover such amount due from the contractor and pay such amount to the
labour directly under intimation to the local labour office of the Govt. The contractor shall not employ child

labour. The decision of the Executive Engineer is final and binding on the contractor.
The contractor shall bear cost of various incidentals, sundries and contingencies necessitated by work in full

within the following or similar category.
a. Rent, royalties and other charges of materials, octroi duty, all other taxes including labour
welfare cess , sales tax, ferry, tolls conveyance charge and other cost on account of land and building
including temporary building and temporary electric connection to work site as well as construction of
service road and diversion road and its maintenance till completion of work as required by the
tenderer for Collection of materials, storage, housing of staff or other purpose of the work. No
tenderer will however be liable to pay Gouvt. for temporary occupation of land owned by Govt. at the

site of the work.
b. Labour camps or huts necessary to a suitable scale including conservancy and sanitary arrangements therein

to the satisfaction of the local health authorities.
c. Suitable water supply including pipe water supp

work.
d. Fees and duties levied by the municipal, canal or water supply authorities.

e. Suitable equipment’s and wearing apparatus for the labour engaged in risky operations.

f  Suitable fencing barriers, signals including paraffin and electric signal where necessary at works and
approaches in order to protect the public and employees from accidents.

g. Compensation including the cost of any suit for injury to persons or property due to neglect of any major
precaution also become payable due to operation of the workmen compensation act.

h. The contractor has to arrange adequate lighting arrangement for the work where ever necessary at his own
cost.
Bid documents consisting of plans, specifications, the schedule of quantities and the set of terms and
conditions of contract and other necessary documents can be seen in all the offices issuing the documents
and office of the under signed during office hours every day expect on Sundays and Public Holidays till last
date of sale and receipt of tender papers. Interested bidders may obtain further information at the same
address. But it must be clearly understood that tenders must be received in order and according to
instructions in complete shape. Incomplete tender is liable for rejection.

ly wherever available for the staff and labour as well as for the

After the work is finalised, all surplus materials should be removed from the site of work. Preliminary work such as
vats, mixing platforms etc. should be dismantled and all materials removed from the site and premises left neat

and clean, this should be inclusive of the rate. :
No payment will be made for bench marks, level pillars profiles and benching and leveling the ground where

required. The percentage rate to be quoted should be inclusive of carriage of all materials and incidental item of

works.
It should be understood clearly that no claim what-sc-ever will be entertained to extra items of works, extra

quantity of any item besides agreement quantity unless written order is obtained from the Engineer-in-charge and
rate settled before the extra items of work or extra quantity of any items of work is taken up.

Tenderers are required to go through each clause of P.W.D. Form P1 carefully in addition to the clause mentioned
herein before tendering. In case of ambiguity, the clauses of PWD Form P1 with latest amendments shall

supersede the condition of DTCN.

If any advance / Secured advance is granted by the Department the same will bear interest at the rate of 18% P.A.

All items of work as per schedule of quantities of this tender should confirm to Odisha Detailed Standard
Specification. 1.R.C. & I.S.I. Codes & Bridge code section LILIILIV & VII & latest design criteria for pre-stressed
concrete bridges specially for Roads & Bridges issued by MoRT&H., Government of India, MORT&H
Specification for Road & Bridge work (Latest Revision) shall be the guiding book for execution, quality
assurance, specification and measurement for all items of Bridge & Road works. Compacting shall have to be
carried out with help of mechanical vibrators from the range of 1.S.:2505, 1.S.:2008, 1.S5.:2514. |.S.:4656.

Shuttering & centering shall be with suitable steel shutters in side of which shall be lined with suitable sheeting and
made leak proof and water tight. All joints in formwork shall be properly sealed preferably with P.V.C. joints sealing

tapes & compounds.

Form work including complete false work snall be designed by the Contractor without any extra cost to employer
and the Department will have the right to inspect the scaffolding, centering and shuttering made for the work and
can reject partly of fully such structures, if found defective in their opinion. Any eventually such as loss of lives or
properly due to failure of centering and shuttering shall be the responsibility of the Contractor regarding
compensation of all claims thereof.

Cement shall be used by bags and weight of one bag of Cement should be 50 (fifty) Kg. net & the Erl’:!i@%er'ifé
BDO



ight & quality from timeé to time.

1als like stee
e of materla .
orag y the Department. The department is pq

such plea, if the tencjefer

Charge or his representative shall have the right to | & cement but no cost f,
49. The tenderers shall make all arrangements for proper st
raising shed for store and pay of security guard etc. will os risk. Under any

i i site. i i :
responsible for any theft or loss of materials at < of the contract. No extension of time wij| be

s per clausé
urement of mat

stops the work he shall have to pay the full penalty @ erials.

in proc
granted on the application of the contractor due 0 delay in P

o responsibility of the Contracty,
| to site of work is to be taken iy,
thereof shall be considereq.

i ite of work is spl
struction materia

50. Approach road to site of work for transport of ma
t of con tion
r compensatio

i Jetion i ranspor
Statutory traffic restriction in the town area for T p o {ime O

consideration before tendering and no consideration for extr N .
ols and plants required for efficient execution of wop,

51. The contractor should at his own cost arrange necessary i hire and runnind charges of such plant and cost o
and the rates quoted should be inclusive of transportation, ire e

consumables. ted
; 'a as per charges no ed in the enclp
52. The machineries if available, with the department may be supplied o7 hlc;'ietjion tphat the contractor will <:.~><ecutc;,5e’d
statement and may be cha;wged from time to time subject 10 the con L
advance an agreement with the Engineer-in-Charge.
o ion of time will be grante »
53 No claim whatsoever will be entertained for supply of machineries: No extensio granted to the
contractor under this ground under any circumstances
i t three year \ i
54 The tenders should furnish along with their tender a list of works executlecz.g#”fg? giii:a;orks as:l peftilg/pisgﬂed
by the concerned Engineer-in-charge indicating the satisfactory completl rma
enclosed in a separate sheet of schedule-H.

55. It should be clearly understood that:

a) The joints of the bars are to be provided with lapping, welds or bolts nuts as well be directed by the

Engineer-in-charge.
b) Concrete test specimen

for the testing shall be taken for each structural member by a representative of the contractor in the

s 150mm x 150mm x 150mm in size (whether plain or reinforced concrete)

presence of responsible officer of the rank not lower than that of an Assistant Engineer or sub-
Divisional Officer. The contractor shall bear the cost soO involved in testing. The test specimen in cube
should be carried out in the Departmental Control and Research Laboratory of Cuttack or

Bhubaneswar. Test should be carried out in accordance with the stipulation in Bridges code section-
1.

c) Test specimens shall be formed carefully in accordance with the standard method of taking test
specimen and no plea shall be entertained later on the grounds that the casting of the test specimen
was faulty and that the result of the specimen did not give a correct indication of the actual quality of
concrete.

d) Plain concrete and reinforced concrete specimens will be tested in Quality control and Research
Laboratory at Bhubaneswar, Quality control Division, Cuttack and Zonal Jaboratories. Cost of
testing of all specimens and samples will be borne by the Contractor.

The construction of well staining by injecti ; ; ition
shall not be permitted. g by injecting cement or grout in coarse aggregate placed it posmg

56. The rates quoted should be inclusive of carriage of water required in connection with execution of the work. N°
claim for carriage of water whatsoever will be entertained. !

57. The contractor shall employ one or more Engineering Graduate or Diploma holders as apprentice at his cost iftha:
wor'k as shown in the ten'der exceeds 2. 2, 50,000.00. The apprentices will be selected by the Chief Engineer: Thj
period of employment W'l|| commence within one month after the date of work orde yd Id last till the daté
when 90% of the work is completed. The fair wage to be — apprenticesr;f;m\;*lonum - than

Contractor Pagt ;
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58.

59.

60.

61.

62.

63.
64.

65.

66.

67.

68.

69.

70.

71.

72.

emolument of personnel of equivalent qualification employed under Government. The number of apprentices to be
employed should be fixed by the Chief Engineer in the manner so that the total expenditure does not exceed one
percent of the tendered cost of the work.

List of tool & plants in running condition in possession of contractor is to be furnished in a separate sheet
of schedule-C.

It is the responsibility of the contractor to procure and store explosive required for blasting operation. Department
may render necessary possible help for procuring license.

For submission of a tender for the work, the tenderer will be deemed to have satisfied himself by actual inspection
of the site and locality of the work about the quality and availability of the required quantity of materials, Medical
aid, labour and Flood stuff etc. and that the rates quoted by him in the tender will be adequate to complete the
work according to the specifications attached thereto and that he had taken in to account all conditions and
difficulties that may be encountered during its progress and to have quoted labour rates and materials with taxes,
Octoroi and other duties lead, lifts, loading and unloading freight for materials and all other charges necessary for
the completion of the work to the entire satisfaction of the Engineer-in-charge of the work and his authorized
subordinates. After acceptance of the contract rates Government will not pay any extra charges for any reason in
case the contractor finds later on to have misjudged the conditions as regards the availability of materials, labour
and other factors. The contractor will be responsible for any misuse, loss or damages due to any reasons
whatsoever of any departmental material during the execution of work. In case of loss, damage or misuse,
recovery at the rate at 5 times the cost of the materials will be deducted from the bills or his other dues.

The prevailing percentage of |.T. Department of the gross amount of the bill towards income tax will be deducted
from the contractor’s bill.

It must be clearly understood that under no circumstances any interest is chargeable for the dues or additional
dues if any payable for the work executed and final bill pending disposal due to any reason whatsoever.

No extra payment will be made for removing spreading and consolidating salvaged metals and materials.

Under section 12 of contractors labour (Regulation and Abolition) Act. 1970 the contractor who undertakes

execution of work through labour should produce valid license from licensing authorities of labour Department.

After completion of the work the contractor shall arrange at his own cost all requisite equipment's for testing one
unplugged well and specified span free of cost as directed by the Engineer-in-Charge and bear the entire cost of

the test.
No extra payment will be made for the jungle clearance for taking earth from the borrow areas. Earth work from

cutting shall be economically utilized in filling.

The stack of road metal and gravel will be measured in boxes of 1.5m x 1.5 M x 0.5M which will be taken as 1.5m
x 1.5M x 0.44M = 1 cum. The soling stones will be measured in the suitable stacks with deduction for voids @ 1/6
of volume or more depending upon the looseness of stacking which would be determined on actual observation
and deduction.

In the event of any delay in the supply of Department road roller for unavoidable reasons, no extension of time will
be granted to the contractor under any circumstances.

Sinking of wells shall be measured as per MORT&H, Specification for Road & Bridge work (latest revision).

All method of sinking including pneumatic sinking by employment of divers and other equipment shall be included
in the rate. Removal of trees, logs of trees or isolated boulders and desalting of sand or earth from existing well,
rectification of tilt and shift if any, etc. shall also be included within the rate.

The depth of foundation indicated on the drawing are provisional but these may be altered if necessary in the light
of the nature of strata indicated by boring which must be taken in advance of actual execution of the foundation.
When resort has to be made for sinking the wells by air lock and vacuum chamber method rates there of shall be

pre-decided by authority accepting the tender.
Page | 18
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73.
74.
75.
76.

77.

78.
79.

80.

81.

82.

83.

84.

85.
86.

87.
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: r for laying well cur| 3
Construction of coffer dam or island or the work of open excavation pdiRgatg S . y : ™ *
be included in the rate.
For concreting the bottom plugs of well under the method of providing C?”Cretj extra cement to be used for u |
other approved method as well be directed by the Engineer-in charge with 0% = |
water concreting without any extra cost to the department. , ith during sinking of wells.
No claim will be entertained in respect of difficulties during sand blowing met f the piers
No part of the bearing for the superstructure shall be allowed to rest on the noses of (ne PS . 'the S
Tor Steel mesh reinforcement shall be provided in the concrete of the girders on the ¢2p "
immediately in contact with the bearing to ensure proper distributions of heavy‘load‘ ' itan
Lugs and grooves shall be provided in the bearings to prevent them from skewing a.nd getting ou ignment.
Inspection by the Director General of Supplies and Disposals of the bearing durm? manUfaCtL‘"e a'md X-Say 7
Gama Ray examination of castings thickness more than 8 inches and load testing of bejarmg if Considergy
necessary shall have to be carried out at the contractor's cost .The same procedure REESIES Piayieione el

should be either with tremie o, an,

followed for ribbed bearing manufactured by widening.

Sample of all material - The contractor shall supply sample of all materials fully before procurement for the oy |
for testing and acceptance as may be requiring by the concerned Executive Engineer.

Super class contractor shall employ under himself two Graduate Engineer and two Diploma holders belonging o
the State of Odisha. Special class contractor shall employ under him one graduate Engineer and two Diplomg
Holders belonging to the state of Odisha. Likewise ‘A’ class contractor shall employ under him one Graduate
Engineer or two Diploma Holders belonging to state of Odisha. The contractor shall pay to the Engineerlng
personnel monthly emoluments, which shall not be less than the emoluments of the personnel of equivalent
qualification employed under the State Govt. of Odisha. The Engineer-in Chief (Civil), Odisha may however assist
the contractor with names of such unemployed Graduate engineers and Diploma Holders if such help is sought for
by the contractor. The names of such Engineering personnel appointed by the Contractors should be intimated tg |
the tender receiving authority along with the tender as to who would be supervising the work. Each bill of the

Super Class, Special Class or ‘A’ Class Contractor shall be accompanied by an employment Roll of the
Engineering personnel together with a Certificate of the Graduate Engineer or Diploma Holder so employed by the
contractor to the effect that the work executed as per the bill has been supervised by him. (Vide Works
Department No. Codes M-22/91-15384 dated 9.7.91). The required certificate is to be furnished in the proforma
contained vide table 1.4 of Qualification Information of Schedule-B. ,
An engineering personnel of the executing agency should be present at work site at the time of visit of High level |
Inspecting officers in the rank of Chief Engineer and above.

All reinforced cement work should confirm to Odisha Detailed specification and sh

ould be of proportion as per

Contract Agreement having desired compressive strength (in work test) in 15 Cm Cubes at 28 days, after mixing

and test conducted in accordance with IS 456 and IS 516.

Bailing out of water from the foundation, pipeline trenches S. Tanks/S
sub-soil water if necessary should be borne by the contractor. No p
pillars, profiles and benching and leveling the ground wherever required. The rates

! ) g = A quoted should be for finished
items of works inclusive of these incidental items of work. It should be ims
whatsoever would be entertained. understood clearly that no claim

The tenderer shall have to abide by the C.P.W.D. safety code rules introduced by the Government of India,
Ministry of work Housing and Supply in their standing order No-44150 dtd.25.11.57.

The Contractor will have to submit to the Addl. Executive Officer(Tech), ZP
both skilled and unskilled employed by him on the work.

All fittings for doors and windows P.H. & Electrical works as supplied by the Contractor shiould be of best qualty

and conform to relevant |.S. specification and should be got approved by the Engineer-in-charge of the respective

wing before they are used on the work.

BDO




88. After completion of the work the contractor shall arrange at his own cost all requisite equipment's for testing

buildings,

if found necessary and bear the entire cost of such test, including the inspection of Electrical

Inspectorate.
89. The Tenderer should furnish along with their tender 1.a list of works, which are at present in their hand 2. list of
T&P and 3.list of work executed in the prescribed proforma(s) enclosed herewith in appropriate place of bid

document.

90. All reinforced cement concrete works should be finished smooth Extra charges for plastering if required to any
R.C.C. structures like roof slab, Columns, Chajjas, fins, parapets, shelves etc. shall not be paid.

91. The tenderer may at his option quote reasonable rate for each item of work carefully so that the rate for one item

should not be unworkable low and for others too high.
92. The contractor has to arrange the samples of materials required for execution to be got tested and approved by

the Department before taking up the work and during course of execution required from time to time. All such
samples will be tested at R&B Department; Control and Research Laboratory Bhubaneswar, Quality control

division Cuttack and Zonal Laboratories, Berhampur at the cost of the Contractor with no extra cost to the

Department.

93. If there is any damage to the work due to natural calamities like flood or cyclone or any other cause during the
course of execution of work or up to 6 months after completion of work or if any, imperfection becomes apparent to
the work within 6 months from the date of final certificate of completion of work the contractor shall make good of

all such damages at his own cost with no extra cost to the Department. No claims, whatsoever, in this regard will

be entertained.

94. The K.B./C.B. bricks should be well burnt and of good qualities. The bricks should be approved by the Engineer-in-
charge before use in the work and should conform to the minimum strength as per National Building Code.

95. Under Section 1 of contract labour Regulation and Abolition Act 1970 the contractor who undertakes execution of

work through labour should produce valid license from the licensing authority of labour Department.

96. Standard co-efficient for linear measurement will be adopted while calculating consumption of steel and no claim

whatsoever regarding difference in co-efficient of steel will be entertained. The rates quoted shall be inclusive of

any eventuality of difference for co-efficient for linear measurements.

97. Engineer Contractor desirous to avail the facility of exemption of EIM.D is required to submit an affidavit to the

effect that he has not yet availed the facility / participated in the tender for more than two works (Excluding this

work) during the current financial year. The name of work for which participated and the authority to which the

tender was submitted must be mentioned in the affidavit, failing which the tender will be rejected.

98. That for the purpose of jurisdiction in the event of disputes if any of the contract would be deemed to have been

entered in to within the State of Odisha and it is agreed that neither party to the contract will be competent to bring

a suit in regard to the matter by this contract at any place outside the State of Odisha.

99. Additional performance security shall be taken on an incremental basis from the selected bidder for low bid

prices in the project works as under:

Contractor

Where the bid price is below 0% but not below 10% of the project cost put to bid, no additional

performance guarantee/security percentage is required.

Where the bid price is below 10% but not below 20% of the project cost put to bid, the additional
performance guarantee/security percentage shall be incremented by 0.1% for every percentage of bid

price below 10% of the project cost put to bid starting at 11% with the additional bid performance
Page | 20
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VI.

guarantee being 0.1% and this additional performance guaranteé percentagé shall be applied op, the bi;
price; , ‘
where the bid price is 20% or more below of the project cost put to bid, the addtional perfOrmanc;

o, for every percentage of bid price below 20y, 01

guarantee percentage shall be incremented by 0.2

of the bid price and this additional performance gUarame;

the project cost put to bid in addition to 1%
percentage shall be applied on the bid price;

the next lower
The additional performance guarantee percentage shall be rounded off to

percentage based on whether the decimal point of the percentage of bid price is below 0.5%¢, ney

higher percentage based on whether the de

more.

The additional performance security shall be treated as part of the performance sec%mty, |
Justification for abnormally low bids shall be scrutinized by the Departmental Technical Committee

and recommended to the competent authority of the Administrative department for the approval of
the Additional Performance Security (APS). An abnormally low bid is one in which the Bid price, in

combination with other elements of the Bid, appears so low that it raises material concerns as tg

the capability of the Bidder to perform the contract at the offered price. Procuring Entity may in |

such cases, seek written clarifications from the Bidder, including detailed price analyses of its Bid ‘

price in relation to scope, schedule, resource mobilization, allocation of risks and responsibilities,
and any other requirements of the bid document. If, after evaluating the price analyses, the
procuring entity determines that the Bidder has substantially failed to demonstrate its capability to
deliver the contract at the offered price, the Procuring Entity may reject the Bid/Proposal.
However, it would not be advisable to fix a normative percentage below the estimated cost, which

would automatically be considered as an abnormally low bid.

100.  SPECIAL CONDITIONS (PART OF THE CONTRACT)

(M

(In)

Contractor

All materials before they are being used in the items of works as per this Schedule of quantities and
also the finished items of work where tests are applicable shall have to be tested through the
Engineer-in-charge of the resgective wing at appropriate Laboratories according to the relevant .S.
specifications of the materials and the said items of works and the cost of all such tests shall have to
be borne by the Contractor and the rates of the items of works should be inclusive of cost of such
tests.

The tests have to be planned & carried out such that the progress of work is not hampered
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(U] The tests are mandatory as per the prescribed frequencies and 1.S. specifications. However, these
are not exhaustive and the Engineer-in-charge has the right to prescribe other required test if any as
will be considered from time to time.

a) In case of ambiguity between clauses of this D.T.C.N. and the P-1 contract form, the relevant
Clauses of theP-1 contract form shall prevail over the D.T.C.N. The clauses not covered under P-1
contract form shall be governed by the clauses of the D.T.C.N.

b) It must be definitely understood that the Government does not accept any responsibility for the

correctnessand completeness of the trial borings shown in the Cross Section.

101. Schedule of quantities is accompanied in Price Bid. It shall be definitely understood that the Government does
not accept any responsibility for the correctness or completeness of this schedule and that this schedule is liable
for alternation or omissions, deductions or alternations set forth in the conditions of the contract and such
omissions, deductions, additions or alternations shall no way invalidate the contract and no extra monetary
compensation, will  be entertained.

102. In case of any complaint by the labour working about the nonpayment or less payment of his wages as per
latest minimum Wages Act, the Executive Engineer will have the right to investigate and if the contractor is found
to be in default, he may recover such amount due from the contractor and pay such amount to the labour directly
under intimation to the local labour office of the Govt. The contractor shall not employ child labour. The decision of
the Executive Engineer is final and binding on the contractor. :

103. The contractor should arrange the materials like Steel, Cement, paint and bitumen etc. of approved quality
and specification at his own cost for completion of the work with the time schedule. No extension of time will be

granted on the application of the contractor due to delay in procurement of materials.

104. The bidder will be responsible for the loss or damage of any departmental materials during transit and in the
execution of the work due to reasons what-so-ever and the cost of such materials will be recovered from the
bills at stock issue rates or market rates whichever is higher.

105. For diversion road the contractor will have to make his own arrangement to make the same in private land if
necessary for which agreement of such land by the side of C.D. works and the rental charges for such private

land shall be borne by the contractor including the proper maintenance with lighting arrangements during the
nighttime and signaling during day time and barricading etc. till the C.D. works are opened to the traffic. No
extra cost will be paid to the contractor for the above rental charges etc. His rate in the tender shall
include thisarrangement, rental charges for the land and maintenance, lighting and removal of such temporary
road crust from the private land to bring the land to its original condition etc. complete.

106. The contractor has to arrange the land required for borrowing earth if necessary for the road work at his cost.

No extra payment by the Department will be made on this account and no claim what-so-ever will be

entertained on this ground. The rate quoted by the contractor should be inclusive of all such charges.

a) Where it will be found necessary by the Department, the Officer-in-Charge of the work shall issue
an orderbook to the contractor to be kept at the site of the work with pages serially numbered.
Orders regarding the work whenever necessary are to be entered in this book by the P.W.D. Officer-
in-Charge with their dated signatures and duly noted by the contractor or his authorised agents
with their dated signature. Orders entered in his book and noted by the contractor's agent shall
be considered to have been duly given to the contractor for following the instructions of the
Department. The order Book shall be the property of the P.W.D. andshall not be removed from the
site of work without written permission of the Engineer (Executive Engineer) and to
be submitted to the Engineer-in-charge every month.

b) The tenderer should conduct three bores at each pier and S.B.C. of soil at foundation level and
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; #v with 1.R.C. code at his
abutments location and furnish the test results In conformity own ¢

before execution of the work and rate quoted bY

bores and S.B.C. tests etc. without any extra cos

107 The details of foundation, sub-structure and floor protection i
the test results thus obtained.

108. The contractor shall have no claim what so ever for th

above possible changes and payments is to be made as p ‘ o |
109.  Over and above thesge condit‘i)orswls, the terms and conditions and rules and regulations and specificationg .

: . ‘ .
laid down in Orissa Detailed Standard Specification, Orissa p.W.D. Code, Bridge code and MORT&H
n the part of the contractor.

Ost ’a

the contractor should be inclusive of sl
t to the Department.

execution shall be done in accordance e

{
]

e extra quantity of work to be executed in y;

S ,
er clause 11 of the P-1 Contract. W of

specifications with latest revision / amendment are also binding 0
110. No part of the contract shall be sublet without written permission of the concerned Executive Engineer &
transfer be made by power of Attorney authorizing others to receive payment on the contractor's behalf,
111. The contractor should attach the certificate in token of payment deposit with the regis?ration authority ag Der
recent circular of the Government relating to his registration. '
112. Any damages caused by natural calamities should be done by the contractor a
Department will not be any way responsible for the same and will not pay any cost towards the repair done

t his own cost. Tpe

by the contractor.
113.  If the contractor removes Government materials supplied to him from the site of work with a view to dispose of ‘
the same dishonesty, he shall be in addition to any other liability civil or criminal arising out of his contragt
be liable to pay a penalty equivalent to five times of the price of the materials according to the stock
issue rate or market rate whichever is higher. The penalty sO imposed shall be recovered at any time from |
any sum that may then or at any time thereafter become due to the contractor or from his security deposit or |
from the proceeds of sale thereof. |
114.  The selected contractor may take delivery of departmental supply according to his need for the work issued by |
the Engineer- in-charge subject to the availability of the materials. The tenderer shall make al
arrangement for proper storages of materials but no cost for raising shed for storage, pay of security |
guard etc. will be borne by the Department. The Department is not responsible for considering the theft of |

materials at site. It is the contractor’s risk. Under any such plea if the tenderer stops the work, he shall |

have to pay the full penalty as per clause of F2 agreement. ;

115.  The Department will have the right to supply at any time in the interest of work any departmental materials t0 |
be used in the work and the contractor shall use such materials without any controversy or dispute o ]
that account. The rate of issue of such materials will be at the stock issue rates inclusive of storage
charges or rates fixed by the Department or current market rate whichever is higher. {

116. Al the materials which are to be supplied from department will be as per availability of stock and the
contractor will have to bear the charges of straightening, cutting, jointing, welding etc. to required sizes In
case of M.S. Rods or TOR Steel / M.S Angles, Tees and Joists etc. After the issue from the P.W.D. storé, the
materials may be under the custody of the contractor and the contractor will be responsible for its safety and
storage. Cut pieces of steel more than one metre in length will be returned by the contractor at the
issuing stores without conveyance charges.

117.  Though Departmental issue of cement and steel has indicated, it may not be taken as binding. The contractor
must have to arrange by themselves cement, steel, bitumen and every sort of materials from approved
manufacturer, get it tested in the Departmental Laboratory and approved by the Department before use. N
extension of time or escalation of price on such account shall be entertained in future.

118. TOR rods, plates and structural members will be supplied in quantity, length and size available in the gtock:
For  payment of reinforcement, the steel including plates etc. shall be measured in length of differenl
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diameter, size and specification as actually used (including hooks and cranks) in the work correct to an inch

or cm. And their weight calculated as per sectional weight prescribed by the Indian Standard Specification or
as directed by the Engineer-in-Charge (Wastage of bars and unnecessary lapping will not be
considered for measurement and payment).

119. Odisha Bridge & Construction Corporation Ltd. will be allowed price preference up to 3% over the
lowest quotation or tender as laid down in Works and Transport Department Resolution No-285 date-
17.04.1974. The Odisha Construction Corporation will be allowed a price preference to the extent of up to
3% over the lowest tender amount (Where their tender is not the lowest) provided they express willingness to
execute the work after reduction of rates by negotiation.

120.  The contractor is required to pay royalty to Govt. as fixed from time of time and produce such documents in
support of their payment to the concerned Executive Engineer with their bills, falling which the amount towards
royalties of different materials as utilised by them in the work will be recovered from their bills and deposited in

the revenue of concerned department.

121.  Trial Boring - The foundation level as indicated in the body of the departmental drawing is purely tentative
and for the general guidance only. The Department has no responsibility for the suitability of actual strata at the
foundation level. The contractor has to conduct his own boring before starting the work and get the samples
tested at his own cost to ascertain the S.B.C. and credibility of the strata at founding level while quoting his rates
for tender the contractor shall take in to account of the above aspects.

122. Any defects, shrinkage or other faults which may be noticed within 12 (Twelve) months from the completion of
the work arising out of defective or improper materials or workmanship timing are upon the direction of the
Engineer- in-Charge to be amended and made good by the contractor at his own cost unless the Engineer for
reasons to be recorded in writing shall be decided that they ought to be paid for and in case of default Department
may recover from the contractor the cost of making good the works. The contractor is also required to maintain the
road/ building for 36 (Thirty six) months from the date of successful completion of the work.

123. From the commencement of the works to the completion of the same, they are to be under the contractors
charge. The contractor is to be held responsible to make good all injuries, damages and repairs occasioned or
rendered necessary to the same by fire or other causes and they hold the Govt. of Odisha harmless for any claims
for injuries to person or structural damage to property happening from any neglect, default, want of proper care or
misconduct on the part of the contractor or any one in his employment during the execution of the work. Also
no claim shall be entertained for loss due to earthquake, flood, cyclone, epidemic, riot or any other calamity
whether natural or incidental damages so caused will have to be made good by the contractor at his own cost.

124. Gradation of ingredients: The coarse and fine aggregate shall meet the grade requirement as per the latest
provision of relevant 1.S. Code / I.R.C. code / MORT&H specifications.

125. Where it will be found necessary by the Department, the Officer-in-Charge of the work shall issue an order
book to the contractor to be kept at the site of the work with pages serially numbered. Orders regarding the
work whenever necessary are to be entered in this book by the P.W.D. Officer-in-Charge with their dated
signatures and duly noted by the contractor or his authorised agents with their dated signature. Orders entered in

this book and noted by the contractor's agent shall be considered to have been duly given to the contractor for

following the instructions of the Department. The order Book shall be the property of the P.W.D. and shall
not be removed from the site of work without written permission of the Engineer (Executive Engineer) and
to be submitted to the Engineer-in charge every month.

126. The contractor should attach the certificate in token of payment deposit with the registration authority as per

recent circular of the Government relating to his registration.
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ent, thé decision
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her part or portion ory
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“ 127.  In case of any discrepancy in printing or omissions of st of the officer inviting the bid wj, i
R

approved document during download of the bid docum
binding on the bidder.

128. The rates quoted by the contractor shall cov
and, approac

abours, materials, PO, ,
Tt dng

oved rates Of !
tc. are the responsibil i

the latest appr )
° puilding site €

R i e
oyalties. Arrangement of borrow areas: | h road to th
ely necessary the term dewatering

the contractor. '
ering is imperativ
well as due to percolation 3 |

129. The rate for each work of concrete items wherever dewat cor o
ing wa
shall mean the execution or operation of the items due to standind
water. The quoted rates will be inclusive of this.

130.  The contractor shall make requisition of claim
w.D. form with pa

book from the date of commencement of the work from a

ges s€
aims shall be entered regularly in this book |

ts at the end of each month »

rially numbered in order to record itemg o |

Department and shall maintain in proper P.
works are not covered by his contract and claim
under the dated signature of the contractor or his duly auth
certificate should be furnished along with the claim to the effect tha

g Ct
up-to-date. If in any month there are no claims to record, @ certificate to that effe

contractor in the claim book. Each claim must be defined and should be given as for as possible regarding the
k must be submitted by the contractor regulary,

able as extra. Cl
orized agen
t he has no other claim beyond this ¢ljp,

should be furnished by the

quantities as well as the total amount claimed. The claim boo '
by 10" and 16" days of each month for orders of the Engineer-in-Charge or competent authority. Claims net
intained from the commencement of the work is liable to be

made in this manner or the claim book not ma

summararily rejected. The claim book is the property of the P.
pletion of the work or before recessio

w.D. and shall be surrendered by the contractr

to the Engineer-in-charge after com n of the contract by the Department

whichever is earlier for record.
131.  Number of tests as specified in LR.C./ MORT&H / 1.S.1 specification required for the construction of roads /
bridges / buildings or any other structural works will be conducted in any Govt. Test House
oratory as to be decided by the Engineer-in-charge.

/Departmental laboratories/reputed material testing lab
tion / transportation of samples /specimens etc. wil |

including expenditure for collec

Testing charges
amples and testing are to be conducted for both prior to |

be borne by the contractor. The collection of s
execution and during execution as may be directed by the Engineer-in-charge and on both the

accounts the cost shall be borne by the contractor.

132. The materials, borrow areas and hutments at site should be arranged by the contractor at his own cost. No |

future complaint on this account shall be entertained.
133.  Even qualified criteria are met; the bidders can be disqualified for the following reasons, if enquired by the

Department
(a) Making a false statement or declaration.

(b) Past record of poor performance.
(c) Past record of abandoning the work half way/ recession of contract.

(d) Past record of in-ordinate delay in completion of the work.

(e) Past history of litigation.

In case the 1st lowest tenderer or even the next lowest tenderers withdraw in series one by oné thereby

139.
facilitating a particular tender for award, then they shall be penalized with adequate disincentives with
forfeiture of EMD unless adequate justification for such back out is furnished. Appropriate action for black
listing the tenderers shall also be taken apart from dis-incentivising the tenderer
140.  The following documents which are not submitted with the Bid will be deemed to be part of the Bid
e Bid:
page|?
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Sl. No Particulars

Notice Inviting tender
Instruction to the bidder
Conditions of contract

Contract data

Specifications
Drawings

DO |WIN—

141.  Condition for issue of plant & machinery to contractor on hire: - Tools & plants will be issued to the
contractor only if it is desirable in the interest of Govt. works and if these can be spared without inconvenience
to the Department. The Sanction of the Chief Engineer shall be necessary in each case. The contractor shall
arrange his programme of work according to the availability of the plant & machinery & no claim will be
entertained for any delay in supply by the Department.

An agreement shall be entered in to by the contractor to the effect that these hire charges are
recoverable from the bills of the contractor regularly and the final payment for the work including refund of
security deposit will not be made until the total amount due to the Government on account of hire of machinery
etc. is recoverable in full. Full amount of hire charges due from the contractor at any contract at any time shall
be recovered from his next subsequent bill. All transit and incidental charges in connection with the despatch
of tools and plants and machineries from workshop shed/ deposit return there to, will be borne by the
contractor. The hire charge shall be recovered at the prescribed rates from and inclusive of the date, the plant
and machinery is made over up to and inclusive of the date of its return, even though the same day it may not
have been utilized for any reason except for a major break down which may take more than 72 hours for
repairs. The contractor shall immediately intimate in writing to the Engineer—in-charge when any plant or
machinery goes out of order requiring major repairs. The hire charges are for clock hours. In case of tar
boilers, hot mix plant and any other machinery requiring similar preparation the working hour will include the
time required to make up the boiler temperature and bring plant to the operating conditions before the actual
start of work. The machine will work in shifis of 8 hours each. Extra charges towards overtime wages of any of
the operating and maintenance staff will be available. These charges will be fixed by the Engineer-in-charge
from time of time. In no case, the tools and plants shall be operated beyond 8 hours in any shift without prior
written permission of the Engineer-in-charge.

The contractor shall release the plant and machinery as and when required for periodical servicing and
maintenance. He shall also provide for any labour and water source for washing the plants. In the case of
Concrete mixtures, pavers and similar such type of equipment’s, the contractor shall arrange to get the hopper
cleaned and the drums etc. washed at the close of work each day. The plant and machinery once issued to a
contractor shall not be returned by him on account of lack of arrangement of labour and material etc. on his
part. The same will be returned only when they do not require or when in the option of Engineer-in-charge the
work or a portion of work for which issued is completed.

The tools and plants shall while in transit and in the custody of contractor be at his sole risk and responsibility
for damages and / or loss except fair wear and tear. The damage or loss as assessed by Engineer-in-charge
shall be made good by the contractor. In the event of a disagreement as to the extent of damage or the value
of article lost, the decision of Chief Engineer shall be final. The contractor shall on or before the supply of plant
and machinery sign an agreement in indemnifying the Govt. against loss or damage to the machine. The
Contractor shall also be responsible for any claim for compensation for loss of life, injury or damages to
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Contractor

|| provide full time choukidar
fy o f what-so-ever The contractor shall P . s
property etc. arising from any cause _so-ever. |
ied or extended by the Engineer in charge, . |

riginally specifle . :
g | to 10% of the hire charges will be levied for the peri

ed as workind time.
rket price
ot of his other work under the Statg |

se of dispute.

guarding the plant and machinery at site.

If the articles are not returned within the date ©
addition to the normal hire charge, @ surcharge equa
that the machinery is not returned. Such period will be treat
of the machinery, the full value of the articles at the current' " e
contractor's outstanding bills or any bills that may pecome due 1N reép e
public works Department. The decision of the Chief Engineelr shall be flzzssmn O —;
EORM OF AGREEMENT — The contractor shall before taking the PoS T —— 1:2 |

. ; i rm attache
agreement with the Engineer-in-chargeé or his nominees in thE.f fo  ntractor R
hours of daily works for each of the plant and machinery supplied to te Y the

' i se of contractor co
Department will be attested by the contractor or his authorized agent ‘d.ally. lfnt: S gteSts the
correctness of the entries and / or fails to sign the logbook, the decision © o 9¢ shall b

. ies in the logbo i
final and binding on him. Hire charges wil be calculated according to the entries 1N | gbook and will be

In the event of the non-rety,
will be recovered from the

binding on the contractor.

AGREEMENT FOR LOANS OF GOVERNMENT TOOLS & PLANTS

This agreement made THE? o o i R S5 RO Two Thousand

herein-after referred to as “the hirer” which expression shall
cutors, administrators and assigns) of the |

between (

unless excluded by or repugnant to the context include his heirs, €xe
one part and the Govt. of Odisha (here in after referred to as the Governor which expression shall unless

excluded by or repugnant to the context include his successors in office as assigns) of the other par.
Whereas the hirer desirous of hiring the tools and plants of the P.W. Department of the Odisha Govt. and
more particularly specified in the schedule here under between here in after referred to as “the tools and
plants”. ‘
And whereas Government has agreed to let in hire the tools and plants to the hirer on the terms and:
conditions here in after mentioned. ‘
Now it is here by and between the parties here to as follows:-

n consideration of agreement that hire charges be recovered from their bill for work executed on which this

machinery will be used or any other than standing in the names of contractors in the book of the Departmen!
or any other Government Department. The Govt. agrees to let the hirer tools and plants for the period 0 be
computed from the date of delivery of the tools and plant to the hirer at the P.W. Department workshop / store:
at KANDHAMAL. The rate of higher charges will be as mentioned in the schedule attached. }
The hirer shall not transfer, assign or sublet or in any way part with the tools and plants or any part there-ot
without the previous written approval of the Engineer-in-charge i

On the expiry of the period of the hire, the hirer shall return the tools and plants to the Public WOFK‘:
Department. & Workshop / store at KANDHAMAL in the same good condition in which they were reCeiVed bj
him. 1

{
In the event of the tools and plants not being returned on the expiry of the above-mentioned period the h"ée

shall without prejudice and any other liability pay to the Government on account equivalent to the rate of hi
specified for the working period and an increase of ten percent |
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m)

0)

142. The agency will be responsible for traffic management and m

The tools and plants shall be open for inspection at all times to the officers of the Government.

The hirer shall not operate the tools and plants so hired for more than one shift / two shifts of 8 hours each per
day without the prior sanction of the Engineer-in-charge. If the hirer operates the tools and plants beyond the
aforesaid limit without the prior sanction of the Assistant Engineer, he shall pay to Government additional hire
charges as well as over time charges for staff for such excess operation at the rate approved by the Engineer-
in-charge from time to time.

In case of breakdown, repairable at the site within a period of three days hire charges as specified in the
schedule will be levied except in case of major repairs.

Normally the tools and plants will be supplied with operating staff.

The hirer shall be responsible for any claims for compensation for loss of life, injury or damage to property etc.
arising due to any causes what-so-ever during the period of the machinery is in his charge.

All municipal or other dues and taxes payable on account of the use or operation of the tools and plants for

the period of hire shall be defrayed by the hirer.
The hirer shall make good any loss or damages arising out of causes other than fair w
and plants during the period of hire. The cost recoverable from the hirer shall be the full replacement value as

determined by the Engineer-in-charge .In the event of any loss or damage not being made good by the hirer to
e at liberty to make good himself such loss or

ear and tear to the tools

the satisfaction of the said Engineer-in-charge the office shall b
damage and recover the cost thereof from the hirer. The hirer shall pay to the Engineer-in-charge such an

amount as shall be necessary to make good the loss or damage failing which the same will be recovered from

his dues as in case of hire charges.

On the breach of any terms or conditions of this agreement by the hirer the Engineer-
nd the return of tools and plants and the hirer shall return the tools and plants within 72 hours
se of failure on the part of the hirer to comply with such
in-charge for the period the

in-charge shall be

entitled to dema
from the date of receipt of such order in writing .In ca
order he shall be liable to pay such penalty as may be imposed by the Engineer-

tools and plant are detained provided that the maximum penalty shall not exceed the cost replacement of the

tools and plants .

In case of any disputes between the hirer and the Government, the decision of the Chief Engineer shall be

final.
This agreement shall be operated by the Engineer-in-charge on behalf of the Government and the term

Engineer-in-charge shall include all officers duly authorized by him to exercise powers on his behalf.

THE SCHEDULE

Description and Name of the No. | Amount of hire per hour Remarks
articles

Serial No.

In witness where of the hirer and the Engineer-in-Charge has for and on behalf of the Governor of the State

has set their respective hand, the day and the year here in above written.

1. Signed by:

2. Signed sealed and delivered in the presence of

aintenance of the stretch of the road (for which i
Page |
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143.

144.

145.

the tender has been invited) at his own cost during the period of execution. '

Even qualified criteria are met; the bidders can be disqualified for the following reasons, if enquired by the
Department

(a) Making a false statement or declaration.

(b) Past record of poor performance.

(c) Past record of abandoning the work half way/ recession of contract.

(d) Past record of in-ordinate delay in completion of the work.

(e) Past history of litigation.

The information furnished must be sufficient to show that the applicant is capable in all respects to

successfully complete the envisaged work.

In case the 1% lowest tenderer or even the next lowest tenderers withdraw in series one by one, thereby
facilitating a particular tender for award, then they shall be penalized with adequate disincentives  with
forfeiture of EMD unless adequate justification for such back out is furnished. Appropriate action for black

listing the tenderers shall also be taken apart from disincentivising the tenderer,

146.1.Bid Capacity (Applicable for work costing more than 03 (Three) Crores).

Applicants who meet the minimum qualification criteria will be qualified only if their available bid capacity at
the expected time of bidding is more than the total estimated cost of the works. The available bid capacity will
be calculated as under.

Assessed Available Bid Capacity= (A*N*2-B), where

A= Maximum value of works executed in any one year during the last five years (updated to the current price
level)rate of inflation may be taken as 10 per cent per year(escalation factor) which will take into account the
completed as well as works in progress,

B= Value at current price level of the existing commitments and ongoing works to be completed during the
next fifteen months (period of completion of works for which bids are invited); and

N= Number of years prescribed for completion of the works for which the bids are invited

(for work completion period less than one year the value may be taken as one year)

Note: In case of a Joint Venture the available bid capacity will be applied for each partner to the extent
of his proposed participation in the execution of the works.

The statement showing the value of existing commitments and ongoing works as well as the stipulated period
of completion remaining for each of the works listed should be countersigned by the Engineer-in-Charge not
below the rank of an Executive Engineer.

Escalation factor

Following enhancement factors will be used for the costs of works executed and the financial figures
to a common base value for works completed in India.

Year before Multiplying factor
One 1.10
Two 1.21
Three 1.33
Four 1.46
Five 1.61

(Applicant should indicate actual figures of costs and amounts for the work executed by them without
accounting for the above mentioned factors)
In case the financial figures and value of completed works are in foreign currency the above enhanced
Page |
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multiplying factors will not be applied. Instead current market exchange rate (State Bank of India B.C. selling

rate as on the last date of submission of the bid) will be applied for the purpose of conversion of amount in
foreign currency into Indian rupees.

Total value of Civil Engineering construction work performed in the last five years is to be furnished for whieh
certificate from Chartered Accountant is to be furnished.

2016-2017

2017-2018

2018-2019 ...

A8 ke e /o4 M
2020-2021

Base year shall be taken as 2021-22

147. ELIGIBILITY CRITERIA FOR QUALIFICATION :

Applicants shall furnish the followings.

Required E.M.D as per the Clause No. 2.
Money Receipt towards cost of tender paper as per Table no-1 ,column no-6.

c. Scanned copy of valid Registration Certificate, Valid GST clearance certificate, PAN card along with the
tenderdocuments and furnish the Original Registration certificate, GST clearance certificate and Pan card, for
verification within (3) three days of opening of the tender before Executive Engineer, ZP, KANDHAMAL as
per Clause No.20

d. Information regarding current litigation, debarring / expelling of the applicant or abandonment of work by the
applicant in schedule “E” and affidavit to that effect including authentication of tender documents. and

Bank guarantee in schedule “F” as per Clause No.49.

e. Deleted
f. Deleted )
g. Experience in Building works and details of works in progress or contractually committed with Certificates

from the concerned Officer of the rank of Executive Engineer or Equivalent.( As per Schedule B and D)

h. Evidence of ownership of major items of construction equipment's, named evidence of arrangement
ofprocessing them on hire/lease/buying as defined therein. (As per Annexure-Ill)

i. Details of the technical personnel proposed to be employed for the Contract having the qualifications defined

for construction. (As per Schedule G)

j. Submission of original bid security and tender paper cost as prescribed in the relevant clause of DTCN after last
date and time of submission of bid before the stipulated date & time for opening of the bid.
k. Each bidder should further demonstrate: Availability (either owned or leased) of the following key and

critical equipment’s for the work: Based on the studies, carried out by the Engineer the minimum suggested
major equipment’s to attain the completion of works in accordance with the prescribed construction
schedule
are shown in the Annexure-lll, the bidder fails to show the avoidance as regards position of concrete mixture
/niddle/plate vaibrators and centering/staging materials of approved material will be for rejection.
N.B. : If required the genuineness of possession of machineries by the bidder will be verified by the
concern Executive Engineer)
| The bidder of higher class than the eligible class of bidder, as per DTCN is requested to upload valid order of
| Page |
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:~al bid of the same bidde
Hon'ble court along with the tender document, failing which the (BERDI=S il Not
be considered
' ity under the above
NOTE: Scanned copies of evidence of all documents t0 justify Eligibility Clauggg

are to be furnished with the online bid.

NOTE: L BILITY CRITERIA
LIST OF DOCUMENTS ESSENTIAL AS PER lilll(,'l‘ﬂll FJDUI EATOI)
(TOTAL 10 NOS) (FORM SEHEZZ—=
1. E.M.D. Amount as per Notice. :
2 Demand Draft lowalrds Cost of Tender Paper as per Nouf'ef;]cate and PAN Card
3 Valid Registration Certificate, valid GST Clearance Certi -
4. Deleted.
o Deleted.
6. Deleted.
7. Deleted
S. Deleted
9 No Relation Certificate in Schedule-A. duile=E
10. Affidavit on Authentication of tender documents etc as per Schedule-F.

148. ADDENDUWM TO THE CONDITION OF P-1 CONTRACT '
Clause-2(a) of P-1 Contract:-TIME CONTROL :- Vide Works Department Office Memorandyn

No0.24716 dtd.24.12.2005)

Progress of work and Re-scheduling programme.

o shall issue the letter of acceptance to the successful contractor. The

The Executive Engineer / Engineer-in-Charg

ance shall be treated as closure of the Bid process and commencement of the

issue of the letter of accept

contract.

With in 15 days of issue of the letter of acceptance, the contractor shall submit to th
g for all the activities in the

e Engineer-in- Charge for

approval a Programme showing the general methods, arrangements, and timin

Works along with monthly cash flow forecast.
To ensure good progress during the execution of the work the contractors s
time allowed for any work exceeds one month to complete, 1/4w of the whole time allowed under thecontract

hall be bound in all cases in which the

has elapsed, ¥ of the whole of the work before % of the whole time allowed under the contract haselapsed,
3/4m of the whole of the work before 3/4w of the whole time allowed under the contract has elapsed.

If at any time it should appear to the Engineer-in-Charge that the actual process of the work does not conform to the
programme to which consent has been given the Contractor shall produce, at the request of the Engineer-in-
Charge, a revised programme showing the modifications to such programme necessary to ensurecompletion
of the works within the time for completion. If the contractor does not submit an updated Programme within

this period, the Engineer-in-Charge may withhold the amount of 1% of the contract value from the next

payment certificate and continue to withhold this amount until the next payment after the date onwhich the

overdue Programme has been submitted.

An update of the Programme shall be a programme showing the actual progress achieved on each activityand

the effect of the progress achieved on the timing of the remaining work including any changes to the sequence
of the activities.

The Engineer-in-Charge’s approval of the Programme shall not alter the Contractor's obligations. The Contract
may fevise e Brodramme andistbmikitts he Engineer-in-Charge again at any time. A rev.ised Progra’mme
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is to show the effect of Variations and Compensation Events.

gxtension of the Completion Date.

The time allowed for execution of the works as specified in the Contract data shall be the essence of the Contract.
The execution of the works shall commence from the 15w day or such time period as mentioned in letter of
Award after the date on which the Engineer-in-Charge issues written orders to commence the work or from
the date of handing over of the site whichever is later. If the Contractor commits default in commencing the
execution of the work as aforesaid, Government shall without prejudice to any other right or remedy available
in law, be at liberty to forfeit the earnest money & performance guarantee / Security deposit absolutely.

As soon as possible after the Agreement is executed, the Contractor shall submit the Time & Progress Chart for each
milestone and get it approved by the Department. The Chart shall be prepared in direct relation to thetime
stated in the Contract documents for completion of items of the works. It shall indicate the forecast of the
dates of commencement and completion of various trades of sections of the work and may be amended as
necessary by agreement between the Engineer-in- Charge and the Contractor within the limitations of time
imposed in the contract documents, and further to ensure good progress during the execution of the work, the
contractor shall in all cases in which the time allowed for any work, exceeds one month (save for special jobs
for which a separate programme has been agreed upon) complete the work as per milestone given in contract
data.

In case of delay occurred due to any of the reasons mentioned below, the Contractor shall immediately give notice
thereof in writing to the Engineer-in-Charge but shall nevertheless use constantly his best endeavoursto
prevent or make good the delay and shall do all that may be reasonably required to the satisfaction of the
Engineer-in-Charge to proceed with the works.

i) Force majeure, or

ii) Abnormally bad weather, or

iii) Serious loss or damage by fire, or

iv) Civil commotion, local commotion of workmen, strike or lockout affecting any of the trades employed on
the work, or.

v) Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in executing work
not forming part of the Contract.

vi) In case a Variation is issued which makes it impossible for Completion to be achieved by the
Intended Completion Date without the Contractor taking steps to accelerate the remaining work and which
would cause the Contractor to incur additional cost, or

vii) Any other cause, which, in the absolute discretion of the authority mentioned, in Contract data is beyond
the Contractors control.

Request for reschedule and extension of time, to be eligible for consideration, shall be made by the Contractorin
writing within fourteen days of the happening of the event causing delay. The Contractor may also, if
practicable, indicate in such a request the period for which extension is desired.

In any such case a fair and reasonable extension of time for completion of work may be given. Such extensionshall
be communicated to the Contractor by the Engineer-in-Charge in writing, within 3 months of the date
ofreceipt of such request. Non-application by the contractor for extension of time shall not be a
bar for giving a fair and reasonable extension by the Engineer-in-Charge and this shall be
binding on the contractor.

Compensation for Delay.

Page |
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e-2 of P-1 Contract or to complete the ,

. 0
pletion, he shall, without Prejudice 0 ar
t of such breach, Pay as 4

) us
If the contractor fails to maintain the required progress in terms of cl2
f com
and clear the site on or before the contract or extended date © t on accoun
o
other right or remedy available under the law to the Governmen

) as the Chief Engineer
Compensation the amount calculated at the rates stipulated beiei

t of tendered value of the work forg
writing shall i indi decide on the amoun L Ve
g shall be final and binding) may — remains below that specified in Clause-2 of P?

grEed

(Whose deCiSion i
n

completed day / month (as applicable) that the v to ltems O group of Hems for v
Contract or that the work remains incomplete. This will also apply : Which

separate period of completion has been specified. Compensation @ 1.6% per month of for delay of Wor
delay to be completed on per Day basis. Provided always that the total am to
be paid under this condition shall not exceed 10% of the Tendered Value of work. o'r to th(? Tendereq Valye of
the item or group of items of work for which a separate period of completion is originally given. The amoung o
compensation may be adjusted or set-off against any sum payable to the Contractor under this or any g

ount of compensation for delay

contract with the Government. In case, the contractor does not achieve a particular milestone mentiongg in
contract data, or the rescheduled milestone(s) in terms of Clause-2.5, the amount shown agajnst that
milestone shall be withheld, to be adjusted against the compensation levied at the final grant of extengjo, of
time. Withholding of this amount on failure to achieve a milestone shall be automatic without any notice t, the
contractor. However, if the contractor catches up with the progress of work on the subsequent Milestone(s),
the withheld amount shall be released. In case the contractor fails to make up for the delay in subsequent
milestone(s), amount mentioned against each milestone missed subsequently also shall be withheld. Howeye,

no interest whatsoever shall be payable on such withheld amount.

Bonus for early completion (Applicable for work costing more than 03 (Three) Crores for road ang
bridge works).
Amendment to Para 3.5.5 (v) Note — iii of OPWD Code Vol.-I by inclusion

For availing incentive clause in any project which is completed before the stipulated date of completion,
subject to other stipulations it is mandatory on the part of the concerned Executive Engineer to report the
actual date of completion of the project as soon as possible through FAX or e-mail so that the report is
received within 7 days of such completion by the concerned Superintending Engineer, Chief Engineer & the
Administrative Department. The incentive for timely completion should be on a graduated scale of one percent
to 10 percent of the contract value. Assessment of incentives may be worked out for earlier completion of
work in all respect in the following scale.

» Before 30% of the contract period = 10% of contract value.

> Before 20% to 30% of the contract period = 7,59 of contract value.
> Before 10% to 20% of the contract period = 5 o, of contract value.
> Before 5% to 10% of the contract period = 2.5% of contract value,
> Before 5% of the contract period = 1% of contract value.

The amount of bonus, if payable shall be paid along with fina bij| after completion of work

Management Meetings
Either the Engineer or the Contractor may require the other to attenq 5 management : o2 e sl
ent meeting. The busin
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management meetings shall be to review the plans for remaining work and to deal with matters raised In
accordance with the early warning procedure.

The Engineer shall record the business of management meetings and is to provide copies of his record to those

149.

150.

151.

152.

iii.

attending the meeting and to the Employer. The responsibility of the parties for actions 10 bs, {2Ken 0158
decided by the Engineer either at the management meeting or after the management meeting and stated in
writing to all who attended the meeting.

Clause-2 (b) of Item Rate P-1 Agreement:- Rescission of Contract (Amendment as per Iotter No.10632
dt. 27.05.2005 of Works Department, Odisha):- To rescind the contract (of which rescission notice in writing

to the contractor under the hand of the Executive Engineer shall be conclusive evidence), 20% of the value of
left over work will be realized from the contractor as penalty.

The tenderers are required to go through each clause of P.W.D. Form P-1 carefully in addition to the clauses
mentioned here in before tendering.
A Contractor may be black listed as per amendment made to Appendix XXXIV to OPWD Code Vol.-Il on rules
for black listing of Contractors vide letter no.3365 dt.01 103.2007 of Works Department, Odisha.
As per said amendment a Contractor may be blacklisted

a) Misbehavior/threatening of Departmental & supervisory officers during execution of work/tendering

process.
b) Involvement in any sort of tender fixing.
c) Constant non-achievement of milestones on insufficient and imaginary grounds and non-adherence to
quality specifications despite being pointed out.

d) Persistent and intentional violation of important conditions of contract.
e) Security consideration of the State i.e. any action that jeopardizes the security of the State.
f) Submission of false/ fabricated / forged documents for consideration of a tender.
The safety certificate of the E.I. work will be furnished by the agencies after getting necessary verification from
the electrical inspector / equally competent authority responsible for the work prior to Energisation of the
building.
Percentage rate contract (vide Works Department letter no.8310 dt.17.05.2006) In case of percentage rate
tender:- ,
The Contractor has to mention percentage excess or less over the estimated cost (In figures as well as words)
in the prescribed format appended to the tender document.
Contractors participated in the tender for more than one work may offer conditional rebate. Rebate offer
submitted in separate sealed envelope shall be opened, declared and recorded first. The rebate so offered
shall be considered after opening of all packages called in the same Tender Notice. The Contractors who wish
to tender for two or more works shall submit separate tender for each. Each tender shall have the Bid
Identification No., Name & S1. No. of the work (as per IFB) to which they refer, written on the envelope.
Only percentage quoted shall be considered. Percentage quoted by the Contractor should be accurately filled-
in figures and words, SO that there is no discrepancy.
If any discrepancy is found in the percentage quoted in words and figures, then the percentage quoted by the
Contractor in words shall be taken as correct

If any discrepancy is found in the percentage quoted in percentage excess/ less and the total amount quoted

by the Contractor, then percentage will be taken as correct.
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Vi.

Vii.

Viii.

- or less and not supported wj,
The percentage quoted in the tender without mentioning €xces® the
corresponding amount will be treated as excess. isss supported with corresponding ame
The percentage quoted in the tender without mentioning excess /€S . uny
it will be trea
does not tally with either to percentage excess or less then it will be

orted with corresponding amg,r, .
The percentage quoted in the tender without mentioning excess / less sUpPP ' s
side the amount tallies.

d as percentage excess,

tallied with the percentage then it will be treated as to which

i int only. If he writes the perc
The Contractor will write percentage excess/ less unto oné decimal point y entage

: ; i Il only be considered w;
excess / less up to two or more decimal points, the first decimal point sha y d Withoy

rounding off.

iti rc
The tender shall be written legibly and free from erasures, over writings 0 ‘ o
e by making out, initialing, dating ang

orrections of figures. Corrections

over writings & interpolations where unavoidable should be mad
rewriting.
In the contract P1 time is the essence. The contractor is required to maintain a certain rate of progress Specify
in the contract.
The quantity mentioned can be increased or reduced to the extent of 10% for individual items subject t, a
maximum of 5% over the estimated cost. If it exceeds the limit stated above prior approval of competen;
authority is mandatory before making any payment.
The period of completion is fixed and cannot be altered except in case of exceptional circumstances with dye
approval of next higher authority.
Bills for percentage rate tenders shall be prepared at the estimated rates for individual items only and the
percentage excess or less shall be added or subtracted from the gross amount of the bill.
Cess @ 1% of the agreement cost shall be deducted from contractor bill as per circular of Govt. of Odisha
Labour and Employment Department vide letter No 3757/ Dt 25.04.2009.

TECHNICAL SPECIFICATION OF CIVIL PORTION OF WORK

Materials of following specification are to be used in work. The Tenderer are expected to possess

and be well conversant with the following IS standard and code of practice.

1. Cement Will be as per |.S. 269/255 (However the grade of cement to be
selected by the Engineer-in-Charge of work and compressive cube
test before commencement of work in each batch).

2. Steel 1.S. 432 (Plain) and 1786 (Tor)

3: Vibrator I.S. 7246

4. Aggregate I.S. 383, 1.S. 515

5. Water for mixing and curing Shall be clean, free from injurious amount of oil, salt, acid,
vegetable materials and other substances and harmful to concrete
in conformity to I.S. 456 and 1.S. 2025,

6. Sand / Fine Aggregate I.S. 2116, 383

7. Binding wire I.S. 280 (galvanised minimum 1 mm)

8. Rain water pipe I.S. 2527

9. Construction joints I.S. 3414

10. | Steel Window Frame I.S.1038/83

11. | Steel Door Frame I.S. 4351/75

12. | Fitting & Fixtures for  19erY | Conforming to 1.S. 7452/82 e

"myglol.o. 2 strictly confor ificati
works as per direction of Engineer-in-Cgarge ™ 01.8. specication and
i ]
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Note :  For road work (Approach Road) specification as per road and bridges (latest edition) published by

ILR.C & M.O.S.T. shall be followed. In case of any doubt and absence of provision, regarding
specification I.S. shall be referred (Indian standard).

ITEM OF WORK
. Concrete shall be with conformity to 1.S.456.

1
2. Foundation shall be with conformity to 1.S.1080.

3. Stone masonry (R.R.) shall be with conformity to 1.5.1597 (Part-I)

4. C.R. Masonry shall be with conformity to 1.5.1597.

5. Brick masonry shall be with conformity to 1.5.2212.

6. Cement plastering shall be with conformity to 1.5.9103 & 6925.

7. Mortar shall be with conformity to 1.5.2250

8. White and colour washing shall be with conformity to 1.5.6278.

9. CC in foundation shall be with conformity to 1.5.2571.

10. Anti-Termite Treatment shall be with conformity to 1.S.6813. (Part =1 & Part —11)
11. Painting to all surfaces shall be with conformity to 1.5.2395 (Part — | & Part - II)
12. DPC shall be with conformity to 1.S.3067

13. Tarfelting treatment shall be with conformity to 1.S.1346

14. Mosaic flooring with conformity to 1.5.2114

15. Steel painting shall be with conformity to 1.5.1477 (Part — 1 & Part — I 1.S.1661

GENERAL CONDITIONS

1. Drawings & Specifications

The Contractor, after the award of the contract and on signing the agreement shall be furnished free
of cost two copies of each of the drawings specifications, descriptive schedules and other details
necessary for execution of the work. All further drawings and details as may be prepared by the
department from time to time for reasonable development of the work described in the contract
documents and reasonably necessary to explain and amplify the contract drawings and to enable
the contractor to execute and complete the work shall also be supplied in duplicate to contractor free
of cost.

Any further copies of such drawings, required by the contractor shall be paid for by him. The

contractor shall keep one copy of all the drawings specifications, price schedule of items and

quantities at work site and the Engineer-in-charge or his authorised representative shall at all
reasonable times have access to the same.
2. Contractor’s Responsibility.

a The contractor shall provide at his cost everything necessary for the proper execution of the
works according to the intend and meaning of the drawings, schedule of items and
quantities and specifications taken together, if the same is not particularly shown or
described therein, provided that the same can reasonably be inferred there from, tf the
Contractor finds any discrepancy in the drawings or between the drawing and schedule of
quantities and specifications, he shall .immediately in writing refer the same to the
Engineer-in-charge whose decision shall be final & binding.

b) Any work done at any time or even before receipt of such details shall be removed/replaced
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he work is not in order and if so

depart d local conditions

by the contractor without any expense t0 the .
. . ; ies in
directed by the Engineer-in-charge €rror inconsistencies

. ineer-in-char
affecting the works shall be brought to the notice of " E " nd copies therefore furnished
his decision All drawings, bill of quantities and Specmcatlons -

by the department, are their property. They shall not
quest on completio

drawings an
ge immediately for

any other work and shall

n and pefore issue of final certificate
be returned to the Department on ré

or terminati . . s e
ination of the contract < B described in the specification.

c i [ pe of the respé
) All materials and workmanship shall ' ‘ Engineer-in-charge. The
; nstruction of the ENG
B.0.Q, contract and in accordance with the | oles for approval of th
; ishing sam €
contractor must satisfy himself about the same while furnishingd
Engineer-in- charge before incorporation in the works. . R —
) ! is discretio S on
d) The Engineer-in-charge may from time to time cause at his ; - .
) i work, as ne consider
samples of materials or workmanship of all/any materials and ¢ 56 ;’l
o e i such other places. T
necessary at places of manufacture, fabrication, on the sité or'iat P hie
expenditure incurred for all such tests shall be borne by the contractor.
i anner in the si
e) All approved samples are to be preserved by the contractor in a regular m ' 't e site
office for inspection and verification of the Engineer-in-charge of his representative from
time to time.
a) Alteration / Addition & Omissions

The Engineer-in-charge shall make any variation of the form, quality or quantity of the works

or any part thereof that may be in his opinion be necessary and for that purpose or if for

any, other reason it shall, in his opinion be desirable, he shall have power to order the

Contractor to do so and the Contractor shall do any or allot followings - -

a) Increase or decrease the quantity of any work included in the contract.

b) Omit any such work.

C) Change the levels, lines, position and dimensions of any part of the works, and

d) Execution of additional works of any kind necessary for completion of the work
shall be done as required. No such variation in any way shall be made without
prior approval of the competent authority which does not invalidate the contract, but
the value of all such variations shall be taken into account and shall be added to or
deducted from the contract sum accordingly.

e) The Schedule of quantities/rates shall be deemed to have been prepared and
included in accordance with the method of measurement of work set out and as per
the relevant §pecifications or in its absence relevant |.S. code of practice Any error
in the' .speciflcation or in quantity or omission of any item from the schedule of
quantlt!es/ rates shall not vitiate the contract, but he adjusted by adding to or
deduction from the contract sum provided that no rectification of errors, if any, shal
be allowed in the contract schedule of rates.

4. valuation of variations

a) A!I extra or additional yvork done or work omitted shall be valued at the rates and
price set out in the prices schedule of quantities, and/or derived there-from, if in
tartr|\/||ngf;tz;1]t tf:e contract sum, the Contractor have added to or deducted from the
tgea s(;meeplefégitlggg]%ftepnrggroiny suhm“elther as a percentage or proportion, then

ion shall apply to all. item i rices
schedule as also for valuation of variation. R fiemFerawoikks in. 5
o I the contact docs ot comtan any rae or price spplatle o he S G
mapplicable in 'the el e 0; price in .the pr}ced schedule of quantities has pecomeé
pinion of the Engineer-in-charge by virtues of such addition or
Page |
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omission, then suitable rates or price shall be agreed such rates shall be deqved bg
analysis based on standard schedule of rates of State P.W.D. / P.'H‘D - gass
such is not available therein, form any approved schedule LI Va”é’:

elements valued at local market price plus 15 (fifteen) percent towards over-heads.

5. The Offers are also to include

Contractor

a)

b)

C)
d)

e)

)

To supply all materials, labour, supervision, services, supports, sgaz(i)rlgéin?;
approach road, construction equipment's, tools and plants etc., a‘?‘crat?on
proper execution of all the items of the work as per drawing and Spect')'t el
To provide all incidental items not shown or specified in par‘ucular,d uce e
or necessary for successful completion of.t'he work in accordan

drawings, specifications and schedule of quantities. ‘ )
Cleaning, Uprooting the stumps, vegetation and old masonry etc., met in the
trenches and excavations. .

Providing shoring and shuttering to avoid sliding of the soils and removal of the
same or completion.

De-watering as reqguired and directed. . ‘ ,
Excavation at all depths (Unless otherwise mentioned in schedul;er)c;mst;tcglgg
separately usable and disposal of surface earth and materials away

directed. - e

Curing of ail concrete and cement works as per specu}?catlon and direction,
Centering, shuttering as required for all concret'e work. : _

Bending, binding, tying the grill & placing in position, including supply of all
materials & labour etc. _ ) P

To provide water and power required for construction testing gnd commissioning,
Testing of materials and works as per specification and direction.

Page |
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SCHEDULE -C

Annexure-
loyed on contract work

List of Plants & Equi ment’s to be de

Marks

No. of machines

Sl i !
Type of Equipment’s required

No

1 | Concrete mixer

2 | Concrete Vibrator : Plate type

3| Concrete Vibrator : Needle type 0 No

4 | Water Tanker 1 No

I S ey

B
Water pump 0 No

6 | Truck/ Tipper 0 No

7 Tractor
1No

8. Rigid Centering and Shuttering Plates Minimum area
(Steel/lron) 200 Sft.

Total

SCHEDULE - A

CERTIFICATE OF NO RELATIONSHIP

I/We hereby certify that I/WWe* am/are* related / not related(*) to any officer of P.W.D of the rank of
Assistant Engineer & above and any officer of the rank of Assistant / Under Secretary and above of the
Works Department, Govt. of Odisha I/We* am/are* aware that, if the facts subsequently proved to be false,
my/our* contract will be rescinded with forfeiture of E.M.D and security deposit and I/We* shall be liable to
make good the loss or damage resulting from such cancellation.

I//We also note that, non-submission of this certificate will render my / our tender liable for rejection.

(*) - Strike out which is not applicable
Signature of the Tenderer

-___-_.._.._..--_._..___.-.-————-———__......_
B i T i

Contractor
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CHEUDLE =C

CERTIFICATE OF TOOLS AND PLANTS

I’'We hereby certify that the followi ineri i [ four
possession in working orders. owing tools and plants, machineries and vehicles are in my

0)
(ii)
U]
(i)
(iii)

I/We also note that, non-submission of this certificate will render my/our tender liable for rejection.

Signature of the Tenderer
Date.

CHEDULE —E

INFORMATION REGARDING CURRENT LITIGATION, DEBARRING EXPELLING OF
TENDERER OR ABANDONMENT OF WORK BY THE TENDERER

1. a) Is the tenderer currently involved Yes / No
in any litigation relating to the works.
b) If yes: give details:
2. a) Has the tenderer or any of its Yes / No
constituent partners been debarred/
expelled by any agency in India
during the last 5 years.
3. a) Has the tenderer or any of its Yes / No
constituent partners failed to
perform on any contract work in
India during the last 5 years.
b) If yes, give details:
Note:
If any information in this schedule is found to be incorrect or concealed, qualification application will
summarily be rejected.

Signature of Tenderers

Page |
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SCHEDULE - F

AFFIDAVIT
. uired attachments are trye
i 1he undersigned do hereby certify that all the statements made In the req
The nders individuals
! i i any / indivi
2. The undersigned also hereby certifies that neither my / our firm / comp )rlwr any of its constituen;

ildi ject work in India nor an
pantners have abandoned any road/ bridge/Irrigation /Bugldmgs or ’othetrr]grgst five, yesrs. pror to p
contract awarded to us for such works have been rescinded during _
date of this bid. ‘ O
3. The undersigned hereby authorise(s) and request(s) any bank, persont’hfelarrgg:)artmpent e thiz
pertinent information as deemed necessary and as requesteq Yy
statement or regarding my (our) competency and general reputation.

e i be requested
4, The undersigned understands and agrees that further qua[l)lfymgtr'r:‘ef?];mat'on may d =l
agree to furnish any such information at the request of thg epart : be i
5. The undersigned undertake that in case of any information furnished by me found to ncorrect,

the Government has right to reject the Bid.

(Signature of Tenderer)
Title of Officer
Name of Firm

Date

SCHEDULE -G

CERTIFICATE OF EMPLOYMENT OF UNEMPLOYED GRADUATE
ENGINEER / DIPLOMA HOLDERS

(For Super Class / Special Class / ‘A’ Class Contractors only)

I/ We hereby certify that at present, the following Engineering personnel are working with me / in our
firm / company and their bio-data are furnished below.

If they are superannuated /

Enr:;?::ei(r)i;g _ retired / dismissed or

personnel Whether ful removed personnel from
Sl apvointed for dualification Date of Monthiy time state Govt./ Central Govt. /
No. s‘:x[;))ervising Appointment | emolument engagement | Public Sector Undertaking /

and continuous | private Companies and s or
any one ineligible for
Government service

contractor’s work
with address

1 2 3 4 5 6 7

I/ We also note that, non-submission of this certificate will render my / our tender liable for rejection.

Signature of the Tenderer.
Date.

Page |
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CHEDULE —|

SAMPLE FORMATS

UNDER TAKING
This is to certify that

1. My firm has neither been associated, directly or indirectly, with the Consultant or with any other

entity that has prepared the design, specifications, and other documents for the Project nor has any
person associated with been proposed as Project Manager for the Contract.

My firm has not engaged any agency and any of its affiliates engaged by the Engineer-in-Charge to
provide consulting services for the preparation or supervision of this work. 4

My firm has not engaged any Engineer of gazetted rank employed in Engineering or Administrative
duties in an Engineering Department of the Government of Odisha or other gazetted officer retired
from Government service during last two years without prior permission of the Government of
Odisha in writing on or before submission of this tender. | am aware that my contract is liable to be
cancelled if either | or any of my employees is found any time to be such a person who had not
obtained the permission of the Government of Odisha as aforesaid.

Signature of the Tenderer.
Date:-

Note: i. Strike out whichever is not applicable

ii. In case any person is under his employment with due permission from Government, the same
may be cited in a separate letter.

APPROVED FOR 42 (Forty Two) pages only

Sd/-
Block Development Officer G.Udayagiri
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. cesees
.......
esereenene

I N T E R R E R R R R R T A

[Excess over
schedule rate .

Signature of the Contractor.
PERMANENT ADDRESS of the Contractor:

PHONE NUMBER :

TO BE FILLED UP BY THE OFFICE AT THE TIME OF OPENING OF
THE TENDER
1.EM deposited :
2.PAN card
3.Valid GST clearance certificate
4.Cost of Tender Paper in case of
downloading from the Internet
5.Additional Performance
Security
6. No relation certificate.

Signature of the Contractor. Block Development Officer,
G.Udayagiri Block



