
PANCHAYAT SAMITI,K.NUAGAON
DIST-KANDHAMAL (ODISHA) PIN.762102

Letter No. 2511 /NHM 22 Dare:27t oi tzozz

To
The Director,l & P. R. Dept,
Lok Sampark Bhawan, Bhubaneswar
e-mail: ip{.adw(ogmail.cgm / iprenews(Egmail.com

Sub: Publication of the advertisement.

Ref: Letter No. 5670 Dt.27.06.2017 of the Hon'ble Chief Secretary, Odisha.

Sir,
Please find here with a specimen copy of the advertis€ment for Publication of the same in two nos.
of daily news paper (One timeJ b September' 2022.

This is for favor of vour kind information and necessarv action.

Block

Memono. 2f? I INHM/zz
1.. Copy to the DI&PR'O, Kandhamal for information & necessary action.
2. Copy to the DIO, NIC, Kandhamal for information with a request to publish the same along with the

enclosures [enclosed herewith) in the district website.
3. Copy to the Head ClerhPanchayat Samiti,K.Nuagaon, Kandhamal for information and necessary

Date: 2f , 6?,let>'l-

PANCHAYAT SAMITI, K,NUAGAON
Dist-Kandhamal, 0disha, 7 62102

Advt. No. 0l/ NHM 12022-23 Dtz Ql .|,rL
Tender Gall Notice

Sealed tenders (Percentage rate) are invited from the interested "B"l"A" Class Contractors registered
with the Govt. for execution of civil,El & PH works under Panchayat Samiti, K.Nuagaon. The details
notification is available at official website www.kandhamal.nic.in. Interested Contractors fulfilling the
eligibility criteria may submit their proposal(s) with EMD, Tender paper cost & document as per tender call
notice. The bidders have to submit their proposal(s) at the Panchayat Samiti,K.Nuagaon, Dist-Kandhamal,.
Proposaf(s) complete in all respect should reach the undersigned on or before 02.00 PM of 18.10.2022
through Regd/Speed post and the same will be opened on18.10,2022 at 04.00PM. The undersigned reserves
the right to reject any or all the tender(s) without assigning any reason thereof.

sd/-

Block Development 0ffi cer,K.Nuagaon
Kandhamal



PANCHAYAT SAMITI,K.NUAGAON
DIST.KANDHAMAL (ODISHA) PIN-762102

oatezaT/422

To

Letter No. fi1? INHM 22l

The Editor, 9*lb"'"!
[Through the Local Correspondences, Kandhamal)

rhe Editor, 5 ^n 
bop.lho"ano

[Through the Local Correspondences, Kandhamal)

Publication of the advertisement.

Please find here with a specimen copy of the advertisement for Publication of the same in your

daily news paper (One timeJ by Dt. tOlnl7tV consuming minimum space and submit the bill as per

I&PR rate along with a copy of the supplement to the undersigned within 7 days for payment.

This is for favor of your kind information and necessary action.

Block De

Memo ruo, 2f8o /NHM/ 29.
L.Copy to the DI&PRO, Kandhamal for information & necessary action.
2.Copy to the DlO, NIC, Kandhamal for information with a request to
enclosures [enclosed herewithJ in the district website.
3,Copy to the Head Clerh Panchayat Samiti,K.Nuagaon, Kandhamal foq)

PANCHAYAT SAMITI, K.NUAGAON,DIST-KANDHAMAL
K.Nuagaon, Kandhamal (ODISHA) PIN-7621 02

Sub :

Sir,

DatezTJ'd7 'u2)
publish the same along with the

necessary action.

AdvNo-01/ NHM /2022-23

Tender Gall Notice
Sealed tenders (Percentage rate) are invited from the interested Class Contractors registered

with the Govt. for execution of civil,El & PH works under Panchayat Samiti,K.Nuagaon,Dist- Kandhmal.
The details notification is available at official website www.kandhamal.nic.in. lnterested bidders fulfilling the
eligibility criteria may submit their proposal(s) to the Panchayat Samiti, K.Nuagaon, Kandhamal,. Proposal(s)
complete in all respect should reach the undersigned on or before 2.00PM of 18,10.2022 through Regd/Speed
post and the same will be opened on 4.00PM of 18.10.2022. The undersigned reserves the right to reject any
or all the tender(s) without assigning any reason thereof.

sd/-
Block Development Officer,K.N uagaon

Kandhamal

27.07.1o2L



BID IDENTIFICATION NO. BDO,K.NUAGAON BLOCK, DIST-KANDHAMAL -01 12022-23

GOVERNMENT OF ODISHA

NAME OF THE WORK:

NEW CONSTRUCTION OF BLOCK PUBLTC HEALTH UNtT(BpHU)AT K.NUAGAON CHC OF
KANDHAMAL DISTRICT FOR THE YEAR 2022-23

AMOUNT PUT TO TED'IDER: - Rs. 42,54,238.00

PANCHAYAT SAMITI, K. NUAGAON, DIST-I(ANDHAMAL



/.

Government of Odisha
PANCHAYAT SAMITI,K. NUAGAON: KANDHAMAL

Letter no- INVITATIONS FOR BIDS (lFB) Date-

Bid ldentification No. BDO K.NUAGAON- 01 12022-23

The Block Development Officer,K.Nuagaon Block Dist-kandhamal invites percentage rate for the construction

works detailed in the table.

t. Cost of Tender Paper-Bids must be accompanied by paper cost of the amount specified for

the work in the table (Col No.7) above column in shape of Demand Draft(non-

refundable)drawn in any Nationalized Bank favour of Block Development
Officer,K.Nuagaon Block, Dist- Kandhamal-and payable at State Bank of lndia
K. Nuagaon,Dist- Kandhamal.

Earnest Money Deposit-The bid must be accompanied by Earnest Money Deposit (EMD) of

the amount @ lW of the bid value in shape of N.S.C/K.V.P/Postal time deposit pass

book/Term Deposit receipt of any scheduled Bank duly pledged in favour of Block
Development Officer,K.Nuagaon Block, Dist- Kandhamal (N.B:-Bank draft /pay orders or

Banker's cheque from any scheduled bank in favour of Block Development Officer, K.Nuagaon

Block Dist-Kandhamalshall not be considered as EMD.)

Sale and Receipt of Tender Paper-The sale and receipt of the Bid documents shall start

from the date of publication to '17.10.2022 up to 2.00 P.M. On working days. Bid should be

received in the office of Block Development Officer, K.Nuagaon,through Registered Post &

Speed Post only(No tender paper will received by hand or courier service.) andsuper

scribed as" NAME OF WORK" BID IDENTIFICATION NO-BDO,K'NUAGANON'DIST-
KANDHAM AL-0v2022-23.(Written in Capital letter) on the Body of cover Bidding documents

will be Despatched by registered/speed post on payment of an extra amount of Rs.500.00

over the cost of documents The authority will not held responsible for the postal delay if any,

in the delivery of the documents or non-receipt of the same'

Date of Opening of thetender Paper-The Bidswill open on 18.10.2022 at4.00 P.M. in the

office ChamOer of BDO,K.Nuagaon,Dist- Kandhamal in the presence of the bidders who wish

to attend. lf the office happens to be closed (holiday) on the date of receipUopening of the

bids as specified, the bids will be received/opened on the next working day at the same time

and venue without further notice.How ever, date of tender paper opening may be postponed

as per the convenience of the authority by intimating all the concerned tenderers through

notice affixing to notice board at Office of BDO K Nuagaon,Kandhamal.

Additional Performance Security Deposit-Additional Performance Security shall be obtained from

the bidder when the bid amount is less than the estimated cost put to tender. In such an event, only the

successful bidder who has quoted less bid price/rates than the estimate cost put to tender shall have to

furnish the exact amount of differential cost ie, Estimated cost put to tender minus the quoted amount

as additional performance security(APS) in shape of N.S.C/K.V.P/ Postal time deposit pass

boopTerm Deposit receipt duly pledged in favour of Block Development Officer,K.Nuagaon
Block, Dist- Kandhamal within seven days, otherwise the bid shall be cancelled and the security

deposit shatl be forfeited. Further, proceeding for blacklisting shall be initiated bidder.

2

4

st.
No

Name of work Tender value
of work.
(ln Rs.)

Class of
contract

or

Other
Places of sale

& receipt
E.M.D.
(Rs )

Cost of
Tender
Paper
(Rs.)

Period of
completton.

1 z 4 rr 7 R

NEW
CONSTRUCTION OF

BLOCK PUBLIC
HEALTH

uNrr(BPHU)AT
K.NUAGAON CHC
OF KANDHAMAL

DISTRICT FOR THE
YEAR2022-23

42.54.238.00 B" & "A',
Class

Office of the
BDO,K.Nuagaon
Block,Dist-
Kandhamal

42542.00 10000.00 06(Six)
Calendar
months

CONTRACTOR BLOCK DEV
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b. The following Documents should be furnished with the tender paper failing which the

c.

d.

e.

tender is liable for Rejection.
in DeveloPme Nuagaon'Kandhamal'

of Registration
n

.i al Affidavit i caste certificate and attested copy Of

Caste certificate.
t of Tender Paper.
Documents including EMD etc'

contract agreement with eligible Registered
(Associated with the Contractors) as per the

format,failing of which the bid will be liable for rejection'

f intt"tieO e6py ot GSi Registration Certificate and last 6months GST return filing copy i'e from

March 20221o August 2022.

Engineering Contractors desiring to avail the exemption facility of EMD should submit an original

affidavit as regards,the fact of availing award of work without submission of EMD/lSD during the

current financiat year.He should also produce originalcontract licence at the time of opening of

tender document to make necessary entry to thit effect as such facilities are limited to three

participation rn tender during a financial yeai.Otnenruise their tender will be liable for rejection'

The SC/ST Contractors desirous of avarling preference should submit an original affidavit in

support of caste certificate and attested cop-y of caste certificate, Othenrvise their tender will be

liable for rejection.

Short fall of any required documents, Tender paper rs liable for rejection'

A bidder can submrt only one tender paper for a particular work. Submission of more than one

tender paper by a bidderior a particular tender will liable for rejection of all such tender papers'

Other details can be seen in the bidding document

The authority reserves the right to reject any or all the tenders without assigning any reason

thereof.
h

i. Bid documents will be available at the Website-www kandhamal.nic'tn

sd/-
BDO,K.Nuagaon Block

Kandhamal.

CONTRACTOR BLOCK DEVE
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Sealed Percentage Ra-te Bids are inv red with the state Government and

contractors of equivalent Grade / class registered with Central Government / M ES / Railways for execution of Civil

works on production of definite proof from the appropriate authority in prescribed firm to be eventually drawn in

P.W.D. pOnnt P-l for the work-" NEW CONSTRUCTION OF BLOCK PUBLIC HEALTH UNIT(BPHU)AT K'NUAGAON CHC OF

KANDHAMAL DISTRICT FOR THE YEAR2022-23

At an estimated cost of Rs. 42,54,2g81-(Rupees Fourtytwo lakh fiftyfour thousand two hundred &

thirtyeight) only.
ta) fniJ Oetaiteo Tender Call Notice along with the clauses mentioned herein shall form a part of the

contract and agreement.
The sale and ieceipt of the bid document shall start from the date of publication to 17.10.2022 up to
2.00p.M. during the Working days. Bids will be sold and receipt in the office of the Block Development
Officer,K.Nuagaon, Kandhamal

The tender wilibe opened in the Office of Chief BDO,K.Nuagaon at 4.00 P.M. on dated 18.10.2022 in the

presence of the Bidders or their authorised representatives purpose'

The Bid document can be purchased from as mentioned Ll le fee of Rs

'10000 /- (Rupees Ten thousand) only towards cost cf bid raft issued

by any naiionatized/ scheduted bank infavour of BDO,K.Nuagaon Block and payable at State Bank of India,

K.Nuagaon .

The aJthority will not be responsible if any portion of the bid document is modified and in all cases the

conditions stipulated in the original document kept in the Office of the undersigned shall prevail

Bidding documents will be despatched by registered/speed post on payment of an extra amount of

ns.sod.oolnupees Five hundred) only over the ccst of documents.The Department will not be held

responsible toi tne postal delay if any, in the delivery of the documents or non-receipt of the same.

lf the tender documents sent ihrougi registered / speed post do not reach in the concerned office by the

above date and time, the offer will not be considered on any account even if the tender documents were

despatched by the tendered before the due date.

The tender is to be submitted with AFFIDAVIT, EMD, DTCN duly filled in and signed by the contractor,

attested copy of valid registration certificate, attested copy valid PAN card/GST clearance certificate,

attested cofy of cast cer{ificate with original AFFIDAVIT,No relation certificate,The envelope is to be

sealed and super scribed as "NEW CoNSTRUCIoN oF BLocK puBLtc HEALTH UNIr(BPHU)AT K.NUAGAON CHC OF

KANDHAMAL DtsrRtcr FoR THE rEAR2o22-2s", BID IDENTIFICATION No-BDO,K'Nuagaon-0112022-23.The

Tenderers are not required to write their name on the outer cover containing the bid documents.

They are only required to write the name of the work and authortty who had issued the tenders. The tender

should be submitted through Regrstered PosU Speed Post only.

No tender paper will received by hand or courier servlce.
The contractors regrstered with State Government and contractors of equivalent Grade / class registered

with Central Goveinment / MES / Railways having registration for Civil, works having competency and

I

10
11

14.

15

16.

17.

18.

expertise in Civil works need put tenders for this work'
12. The contractwill be drawn in P.W.D. P-1 contractform

The contract shall be drawn & signed by BDO,K.Nuagaon on behalf of the Government of Odisha.

13. No tender documents will be sold to the intending tenderer beyond the date and time of sale mentioned in

the tender notice.
No tenderers will be permitted to furnish their tender in their own manuscript papers. No letter should

accompany the tender.
The tender should be stricily in accordance with the provisions as mentioned in the tender schedule Any

change in the wordings will not be accepted.
The work rs to be completed in all respects within 06 (Six) calendar months from the date of issue of work

or0er.
All tenders received will remain valid for a period of 90 days from the last date prescribed for receipt of

tenders and validity of tenders can also be extended if agreed by the tenderers and the Department.

The bidder shall quote rate on % (percentage) basis only (% excess over / less than / equal) both in figure

and words at appropriate place of Tender Schedule
r. In case of percentage (%) rate tenders, only percentage

quoted by the Contractor shall be accurately filled in

discrepancy.

ouoted shall be
frgures and

Percentage
there is no

idered,

CONTRACTOR BLOCK DEVELOPME



Vi

5

d in words and figures, then the percentage quoted

d in percentage excess / less and total rate quoted

orrect.
tioned excess or less and not supported with the

here the Contractor has omitted to quote the rates

ender should record the omission
at the estimated rates for individual items only and

acted from the gross amount of the bill'

be allowed in case the lowest tenderer fails to

negotiate his rates to estimate rates, the documents shall be forwarded to higher authority for

approval.

17 .1 lf the rate quoted the bidder rs less than 1 5% of the tendered amount then such a bid shall be

rejected and the tender shall be finalized ba is quoted

ii li gg"/" (Decimals up to two numbers wi estimated

cost, the tender 
".."piing 

authorrty will final Where all

bidders/their authorized representatives with

17.2 ln case of tender accepted below schedule of rate the tender amount excluding percentages shall

be treated as sanctioned amount and allotment will be limited to that extent any devration in scope of wo{<

affecting the agreement amount in such an agreement will be governed by the relevant provision of OPWD

Code.

17.3 Before acceptance of tender the successful bidder will be required to submit mme

and milestone basing on the frnancial achievement so as to complete the work within time

and in case of failure on the part of the agency to achieve the milestone liquidat ill be

imposed.
Every page of the D.T.c.N. and tender paper should be signed by the tenderer failing, which the tender will

ha raiar.tcd
il"-i;;d"r"r shall carefully study the tentative drawings and specifications applicable to the contract and

all the documents, which will form a part of the agreehent to be entered in to' by the accepted tenderer

and detailed specifications for odisha, and other rjlevant specifications and drawings, which are available'

complaint at a future date that the tenderers have not seen plans and specifications cannot be

entertained.
The drawings furnished with the tender are tentative and subject to revision or modifrcation as tendered

during the executton as per actual necessity and detail test conducted. But the tendered rates quoted by

the tenderer will hold lood in case of such modification of drawings during the tion and shall

in no way invalidate th]e contract and no extra monetary compenJation will be he work shall

however be executed as per final approved drawing to-be issued by the Engin as and when

a tender for tenderer will be e satisf ctual

Siteand|oca|rk,aboutthequa|ityofthityof
the wheaV ri o above, medical food st rates

quoted by him in the tender will be adequate to complete the to the s ched

there to and that he had taken in to account all conditions and difficulties that may be encountered during

r and materials with taxes, octroi, other duties, lead'

The bid must be accompanied by Earnest Money De

estimated cost put to tender rounded to nearest

il;;; ;;; ;;";red & fourtytwo) only along wltn tenoer In snape or Nartanat Jav"'sls we""'uo'o.i

KssanVikashpatra z iostal time-deposit pass Sook/Term Deposit Receipt Schedule Bankduly

pledged in favour of BDO,K.NUAGAON, (andhamal As per the te laid down in OGFR

and in no other form. Bidders desirous to hire marhineries or eq side the State are

19

20

21

zz

23
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required to furnish 2% (Two percent) of the amount put to tender i.eRs. 85084/- in form of above shape
and as per the above terms and conditions. Tenders not accompanied with EMD as specified above shall
be liable for rejection.
(N.8.: - Bank draft / Pay orders or Banker's cheque from any Scheduled Bank in favour of Block
Development Officer shall not be considered as EMD).

The tender should be accompanied with the attested true copres of the valid Registration certificate, Valid
GST clearance certificate and PAN card which are mandatory and the original certificates are to be
produced within 3(three) days of opening of the tender before Block Develpment Officer,K.Nuagaon,
Kandhamal for verification other wise his/her bid shall be declared as non-resoonsive and thus liable for
rejection.
The tender containing extraneous conditions not covered by the tender notice are liable for rejection and
quotations should be strictly in accordance with the items mentioned in the Call Notices. Any change in the
wording will not be accepted.
Letters found in the envelope or lowering the rates or dealing with any point in connection with the tender
and regarding adjustment of E.M.D. or any other matter will not be considered,
The department reserves the right of authority to reject any or all tenders received without assigning any
reason whatsoever.
The earnest money will be retained in the case of successful tenderers and will be dealt with as per terms
and condition of O.P.W.D. Code the earnest money will be refunded to the unsuccessful tenderers on
application after intimation is' sent for rejection of their tenders. The retention of E.M.D. with the
Department will carry no interest.
The Engineer-in-charge will notify the bidder / tenderer whose bid has been accepted for the award prior to
expiration of the validity period by cable, telex or facsimile confirmed by registered letter. This letter
(hereinafter and in the conditions of Contract called the "Letter of Acceptance") will state the sum that the
Engineer-in-charge will pay the contractor in consideration of the execution, completion and maintenance
of the Works by the contractor as prescribed by the contract (Hereinafter and in the contract called the
"Contract Price").
The Notification of award will constitute the formation of the contract, subject to only to the furnishing of a
performance security (lnitial Security Deposit) in form of N.S.G/K.V.P/ postal time deposit pass
booUTerm Deposit Receipt of any Schedule Bank duly pledged in favour of BDO,K.Nuagaon,
Kandhamal and in no other form which including the amount already deposited as bid security (earnest
money) shall be 2o/o of the value of the tendered amount and sign the agreement in the P.W.D. form No P-
1 (Schedule XLV No. 61) for the fulfilment of the contract in the office of the the Block Development
Officer,K.Nuagaon, Kandhamal as directed. The security deposit together with the earnest money and the
amount withheld according to the provision of P-l agreement shall be retained as security for the due
fulfilment of this contract and additional performance security in accordance with the provisions of the
agreement.
The agreement will incorporate all agreements between the officer inviting the bid/Engineer-in-Charge and
the successful bidderwithin 15 days following the notification of award along with the Letterof Acceptance.
The successful bidder will sign the agreement and deliver it to the Engineer-in-Charge. Following
documents shall form part of the agreement
a) The notice-inviting bid, all the documents including additional conditions, specifications and

drawings, if any, forming the bid as issued at the time of invitation of bid and acceptance thereof
together with any correspondence leading thereto & required amount of performance security
including additional performance security.

b) Standard P.W.D. Form P-1 with latest amendments.
Failure to enter in to the required agreement and to make the security deposit as above shall
entail forfeiture of the Bid Security (earnest money). No contract (tender) shall be finally
accepted until the required amount of initial security money is deposited. The security will be
refunded after ('12)twelve months of completion of the work and payment of the final bill and will
not carry any interest (As per order No. 17823 dtd. 1 1.10.2006 of Works Department.

The contractor should be liable to fully indemnify the Department for payment of compensation under
workmen compensation act Vlll of 1923 on account of the workmen employed by the contractor and full
amount of compensation paid will be recovered from the contractor.
Tenderers are required to liable by fair wages clause as introduced by the latest Govt. of Odisha, Works
Department.
The contractor shall bear cost of various incidentals, sundries and contingencies necessitated by work in
full within the following or similar category.
a) Rent royalties, cess and other charges of materials, Octroi and all other taxes including

prevailing sale tax / GST from time to time. Ferry tolls, conveyance-charges and other cost on
account of land buildings including temporary building required by the tenderer for collection of
materials, storage, housing of staff or other purpose of the be borne by the
contractor at his own cost. No rent will be payable to Govt.

25
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owned by govt. at the site of the work for bonafied use of the land for work and all such

constructiori of temporary nature by the contractor shall be done after obtaining written

permissron from the Engineer-in-Charge of Oivil portion of the work and all such construction

shall have to be demolished and debris removed and ground made good and cleared after

completion of the work at no extra cost '

b) Royalty will be recovered from each bill as notified by Govt. from time to time unless K-Forms

are enctosed. Refund of royalty at later date after passing of the bills cannot be entertained as

the recovery of royalty is being credited to revenue'

c) Labour camps or huts necessary to a suitable scale including conservancy and sanitary

arrangements therein to the satiiiaction of the local labour laws and health authorities shall

have to be provided by the Contractor

d) Arrangement of suitable water supply including ptpe water supply where available for the staff

and labour as well as for the execuiion of the work is sole responsibility of the Contractor and no

extra cost for carriage of water will be entertained'

e) A1 fees ,nJ dr", te-vieO Oy Municipal, Canal or Water Supply Authorities are to be borne by the

Contractor.
f) Suitable for the labour engaged in risky

operatio
g) suitable signals where necessary at work

anoappromaccidenthastobeprovided
by the Contractor at

h) Compensatron inclu legal suit for injury to persons or property arising out of

execution of the wo suir, which may become payable due to operation of the

workmen compensation act, shall have to be borne by the contractor.

i) The contractoi has to arrange adequate lighting arrangements for the worl< wherever necessary

at his own cost.
No payment will be made for layout, benchmark, level pillars, profiles and benching and levelling the

grornd required, which has to be carried out by the contractor at his own cost. The rates to be quoted

should be for frnished items of work inclusive of iarriage of all materials and all incidental items of work'

After the work is finished all surplus materials should be removed from the site of work, prelimrnary work

such as vats, mixing ft"ttorrr,'etc. should be dismantled and all materials removed from the site and

premises left neat and his should be inclusive in the rates. No extra payment will be made to the

Contractor in this account.
It should be understood clearly that no claim what-so-ever will be entertatned to extra items of works

quantity of any item besides esiimate amount unless written uthority

and rate settled before the extra items of work or extra quan

No part of the contract shall be sublet without written per :li?l
Officer,K.Nuagaon, Kandhamal or transfer be made by the recelve

payment on contractors behalf.
Bid documents consisting of plans, specifications, the schedule of quantities and the set of terms and

conditions of contract and other necessary documents can be seen in all the offices issuing the documents

and office of the unoeisif neO during officl hours every day expect on Sundays and Public Holidays till last

date of sale and receipt-of tenoer [apers. Interested bidders may obtain further information at the same

address. But it must be clearly understood that tenders must be received in order and according to

instructions in complete shape. Incomplete tender is liable for rejection'

No Relation certificate
The contractor shall furnish a certificate along with the tender to the effect that he is not related to any

officer in the rank of an Assrstant Engineer & above in the state P.W,D. or AssistanUUnder Secretary &

above in the Works Department. lf thL fact subsequently proved to be false, the contract is liable to be

rescinded The earnest money & the total security will be forfeited & he shall be liable of make good to

damages the toss or damages resulting for such cincellations. The proforma for no relationship certificate

is contained in a separate sheet vide Schedule-A'
All items of work as'per schedule of quantities of this tender should confirm to odisha Detailed standard

Specification, as per tne pWO specificatron and latest provisions of relevant clauses'

shuttering & centrinj shall be with suitable steel sfrutters in side of which shall be lined with suitable

sheeting ind made lJak proof and watertight. Alljoints in formwork shall be properly sealed preferably with

P.V.C. joints sealing tapes & compounds.
Form work including complete false work shall be d ntra y extra cost to

employer and the DLpartment will have the right to i ing' huttering made

for the work and can reject partly of fully such structu ve i Any eventually

38
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41

such as loss of tives oi proierti due to failure of centrrng and shuttertng shatt oe Ine responsibility of the

Contractor regarding compensation of all clatms thereof
42. Cement Con6rete ihould be machine mixed by weight by nteans of ing plant

CONTR.ACTOR BLOCK DEVELOPN4E N BLCCK
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confirming to relevant grade and approved by the Engineer-rn-charge for all types of concrete works. The
Contractor should arrange his own batching plant concrete mixer appropriate vibrators, pumps, etc. for this
purpose at his own cost and departmental machinery lf available only may be utilised on payment of
necessary hire charges as detailed in clause of recovery sheet on necessary requisition.
Cement shall be used by bags and weight of one bag of Cement should be 50 (fifty) Kg. net & the
Engineer-in-Charge or his representative shall have the right to test the weight & quality from time to time.
The tenderers shall make all arrangements for proper storage of materials but no cost for raising shed for
store and pay of security guard etc. will be borne by the Department. The department is not responsible for
any theft or loss of materials at site. lt is contractor's risk. Under any such plea, if the tenderer stops the
work he shall have to pay the full penalty as per clauses of the contract.
Approach road to site of work for transport of materials to site of work is sole responsibility of the
Contractor. Statutory traffic restriction in the town area for Transport of construction material to site of work
is to be taken in to consideration before tendering and no consideration for extra time or compensation
thereof shall be considered.
The contractor should at his own cost arrange necessary tools and plants required for efficient execution of
work and the rates quoted should be inclusive of transportation, hire and running charges of such plant
and cost of consumables.
The machineries if available, with the department may be supplied on hire as per charges noted in the
enclosed statement and may be changed from time to time subject to the condition that the contractor will
execute in advance an agreement with the Engineer-in-Charge.
No claim whatsoever will be entertained for supply of machineries.
An applicant or any of its constituent partners of whose contract for any work has been rescinded or who
has abandoned any work in the last three years, prior to the date of the bid, shall be debarred from
qualification. The tenderer must submit the required information of the DTCN. The tenderer is
to furnish an affidavit in the specified format as per the DTCN. Regarding authentication of tender
documents & information about any litigation & Bank guarantee etc. Non-furnishing of the information and
required affidavit, the tender will be liable for rejection.
It should be clearly understood that:
a) The joints of the bars are to be provided with lapping, welds or bolts nuts as well be directed by the

Eng ineer-in-charge.
b) Concrete test specimens 150mm x '150mm x 150mm in size (whether plain or reinforced concrete)

for the testing shall be taken for each structural member by a representative of the contractor in the
presence of responsible officer of the rank not lower than that of an Assistant Engineer or Sub-
Divisional Officer. The contractor shall bear the cost so involved in testing. The test specimen in
cube should be carried out in the Departmental Control and Zonal Laboratory at Berhampur. Test
should be carried out in accordance with the stipulation in Bridges code section-lll.

c) Test specimens shall be formed carefully in accordance with the standard method of taking test
specimen and no plea shall be entertained later on the grounds that the casting of the test specimen
was faulty and that the result of the specimen did not give a correct indication of the actual quality of
concrete.

d) Plain concrete and reinforced concrete specimens will be tested in Government Test Houses at
Alipore or Zonal Laboratory at Berhampur. Cost of testing of all specimens and samples will
beborne by the Contractor.

The rates quoted should be inclusive of carriage of water required in connection with execution of the work.
No claim for carriage of water whatsoever will be entertained.

52. lt is the responsibility of the contractor to procure and store explosive required for blasting operation.
Department may render necessary possible help for procuring license.

53. For submission of a tender for the work, the tenderer will be deemed to have satisfied himself by actual
inspection of the site and locality of the work about the quality and availability of the required quintity of
materials, Medical aid, labour and Flood stuff etc. And that the rates quoted by him in the tender wili be
adequate to complete the work according to the specifications attached thereto and that he had taken in to
account all conditions and difficulties that may be encountered during its progress and to have quoted
labour rates and materials with taxes, Octroi and other duties lead, lifts, loading and unloading freight for
materials and all other charges necessary for the completion of the work to the entire satisfaltion of the
Engineer-in-charge of the work and his authorised subordinates. After acceptance of the contract rates
Government will not pay any extra charges for any reason in case the contractor finds later on to nave
misjudged the conditions as regards the availability of materials, labour and other factors.
The contractor will be responsible for any misuse, loss or damages due to any reasons whatsoever of any
departmental material during the execution of work. In case of loss, damage or misuse, recovery at the
rate at 5 times the cost of the materials will be deducted from the bills or his other dues.53. The prevailing percentage of l.T. Department of the gross amount of the bill towards income tax will be
deducted from the contractor's bill.

54. Prevailing rate of GST on the gross amount of the bill vrill be

48
49

50

51
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Agreement Value is one lakh and above
It must be clearly understood that under no circumstances any interest is chargeable for the dues or
additional dues if any payable for the work executed and final bill pending disposal due to any reason
whatsoever.
No extra payment will be made for removing spreading and consolidating salvaged metals and materials.
Under section 12 of contractors labour (Regulation and Abolition) Act.'1970 the contractor who
undertakes execution of work through labour should produce valid license from licensing authorities of
labour Department.Within one month of starting the work.

58. Performance Security

Additional Performance Security shall be obtained from the bidder when the bid amount is less than the estimated

cost put to tender. ln such an event, only the successful bidder who has quoted less bid price/rates than the estimate

cost put to tender shall have to furnish the exact amount of differential cost ie, Estimated cost put to tender minus the

quoted amount as additional performance security(APS) in shape of NSC/KVP/Postal time deposit pass book

/Term Deposit Receipt duly pledged in favour of Block Development Officer,K.Nuagaon, Kandhamal within

seven days, othenruise the bid shall be cancelled and the security deposit shall be forfeited.Further, proceeding for

blacklisting shall be initiated against bidder.

Sample of all material - The contractor shall supply sample of all materials fully before procurement for the work for

testing and acceptance as may be requiring by the concerned Assistant Engineer, NHM Kandhamal.

An engineering personnel of the executing agency should be present at work site at the time of visit of
High level Inspecting officers.
All reinforced cement work should conform to Odisha Detailed specification and should be of proportion M-
15 and M-20 having a minimum compressive strengthen (in work test) 150K9/200K9: per Cm2 in 15 Cm
cubes at 28days, after mixing and test conducted in accordance with lS 456/2000 and lS 516 using 12mm
to 20mm. size hard black crusher broken granite chips (20mm size not be exceed 25%).
Bailing out of water from the foundation, pipeline trenches S. Tanks/Soak pits/Sumps/M.H. etc. either
rainwater or sub-soil water if necessary should be borne by the contractor. No payment will be made for
benchmarks. Level pillars, profiles and benching and levelling the ground wherever required. The rates
quoted should be for finished items of works inclusive of these incidental items of work.
It should be understood clearly that no claims whatsoever would be entertained
The tenderer shall have to abide by the C.P.W.D. safety code rules introduced by the Government of India,
Ministry of work Housing and Supply in their standing order No-44150 dtd.25.1 1 .57.
The Contractor will have to submit to the Block development Officer,K.Nuagaon, Kandhamal monthly
return of labour both skilled and unskilled employed by hirn on the work.

All fittings for doors and windows as supplied by the Contractor should be of best quality and conform to
relevant l.S. specification and should be got approved by the Engineer-in-charge before they are used on
the work.
After completion of the work the contractor shall arrange at his own cost all requisite equipments for
testing buildings, if found necessary and bear the entire cost of such test.
All reinforced cement concrete works should be finished smooth Extra charges for plastering if required to
any R C C. structures like roof slab, Columns, Chajjas, fins, parapets, shelves etc. shall not be paid.
The tenderer may at his option quote reasonable rate for each item of work carefully so that the rate for
one item should not be unworkably low and for others too high.
lf there is any damage to the work due to natural calamities like flood or cyclone or any other cause during
the course of execution of work or up to 12 months after completion of work or if any, imperfection
becomes apparent to the work with in 12 months from the date of final certificate of completion of work the
contractor shall make good of all such damages at his own cost with no extra cost to the Department. No
claims, whatsoever, in this regard will be entertained.
The Fly ash. bricks should be well and of good qualities. The brrcks should be approved by the Engineer-
in-charge before use in the work and should conform to the minimum strength as per National Building
Code.

71. Under Section '1 of contract labour Regulation and Abolition Act 1970 the contractor who undertakes
execution of work through labour should produce valid licence from the licensing authority of labour
Department.Within one month of starting the work.
Standard co-efficient for linear measurement will be adooted while of steel and no
claim whatsoever regarding difference in co-efficient of steel will The rates ouoted shall be
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inclusive of any eventuality of difference for co-efficient for linear measurements.

73. Engineering Contractors besiring to avail the exemption facility of EMD should submrt an original

affidavit as regards,the fact of ivaiting award of work without submission of EMD/lSD during the

current financLt year.He should also produce original contract licence at the time of opening of

tender document to make necessary entry to'that effect as such facilities are limited to three

participation in tender during a financial year.Otherwise their tender will be liable for rejection.

74. That for the purpos in the event of disputes if any ct would to have

been entered in to te of Odisha and it is agreeo party to t will be

competent to bring to the matter by this contract a utside th disha'

75. SPECIAL CONDITIONS (PART OF THE CONTRACT)
(l) All materials before they are being used in the items of works as per this Schedule of quantities and also

the finished items of work where tests are applicable shall have to be tested through the Engineer-in-

charge of the respective wing at appropriate Laboratories according to the relevant l.S. specifications of

the materials and the said items of works and the cost of all such tests shall have to be borne by the

Contractor and the rates of the items of works should be inclustve of cost of such tests'
(ii) The tests have to be planned & carried out such that the progress 

_of 
work js not hampered

iiiil The tests are mandaiory as per the prescribed frequencies and LS. specifications. However, these are not

exhaustive and the Engineer-in-charge has the right to prescribe other required test if any as will be

considered from ttme to time.
76. In case of ambiguity between clauses of this D.T.C.N. and the P-1 contract form, the relevant Clauses of

the p-1 contrac*orm shall prevail over the D.T.C.N. The clauses not covered under P-1 contract form shall

be governed by the clauses of the D.T.C.N.
77. lt must be definitely understood that the Government does not accept any responsibility for the correctness

and completeness of the trial borrngs shown in the Cross Section.
7g. Schedule of quantities is accompinied in the Bid.lt shall be definitely understood that the Government

does not accept any responsibility for the correctness or completeness of this schedule and that this

schedule is liable foi alternation oi omissions, deductions or alternations set forth in the conditions of the

contract and such omissions, deductions, additions or alternations shall no way invalidate the contract and

no extra monetary compensation, will be entertained.
79 In case of any complaint by the labour working about the non payment or less payment of his wages as per

latest minrmum Wages nit, tne Assistant Engineer of NHM Kandhamal will have the right to investigate

and if the contractoi is found to be in default, he may recover such amount due from the contractor and

pay such amount to the labour directly under intimation to the local labour office of the Govt. The contractor

shitt not employ child labour. The decision of the BDO,K.Nuagaon, Kandhamal is final and binding on the

contractor.
BO. The contractor should arrange the materials like Steel, Cement, paint and bitumen etc. of approved quality

and specification at his own cost for completion of the work with the time schedule. No extension of time

will be granted on the application of the contractor due to delay in procurement of materials'
g1. lf the contractor removes Government materials supplied to him from the site of work with a view to

dispose of the same dishonesty, he shall be in addition to any other liability civil or criminal arising out of

his contract be liable to pay a penalty equivalent to five times of the price of the materials according to the

stock issue rate or market rate whichever is higher. The penalty so imposed shall be recovered at any time

from any sum that may then or at any time thereafter become due to the contractor or from his security

deposit or from the proceeds of sale thereof.
Though Departmental issue of cement and steel has indicated, it may not be taken as binding. The

contrictor must have to arrange by themselves cement, steel, bitumen and every sort of materials from

approved manufacturer, get it tested in the Departmental Laboratory and approved by the Department

before use. No extension of tlme or escalation of price on such account shall be entertained in future

TOR rods, plates and structural members will be supplied in quantity, length and size available in the

stock. For payment of reinforcement the steel including plates etc. shall be measured in length of different

diameter, size and specification as actually used (including hooks and cranks) in the work correct to an

inch or cm. and their weight calculated as per sectional weight prescribed by the Indian Standard

Specification or as directed by the Engineer-in-Charge (Wastage of bars and unnecessary lapping will not

be considered for measurement and payment).
The contractor should at his own cost arrange necessary tools and plants required for the efficient

execution of work and the rates quoted should be inclusive of the running charges of each plant and cost

of conveyance.
The contractor is required to pay royalty to Govt. as fixed from time of time and produce such documents in

support of their payment to the concerned Assistant Engineer with their bills, falling which the amount

towards royalties of different materials as utilised by them in the work will be recovered from their bills and

deposrted in the revenue of concerned department
Under no circumstances interest is chargeable for the dues or addi
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Trial Boring - The foundation level as indicated in the body of the departmental drawing is purely tentative
and for the general guidance only. The Department has no responsibility for the suitability of actual strata
at the foundation level. The contractor has to conduct his own boring before starting the work and get the
samples tested at his own cost to ascertain the S.B.C. and credibility of the strata at founding level while
quoting his rates for tender the contractor shall take in to account of the above aspects.
Any defects, shrinkage or other faults which may be noticed within 12 (Twelve) months from the
completion of the work arising out of defective or improper materials or workmanship timing are upon the
direction of the Engineer-in-Charge to be amended and made good by the contractor at his own cost
unless the Engineer for reasons to be recorded in writing shall be decided that they ought to be paid for
and in case of default Department may recover from the contractor the cost of making good the works. The
contractor is also required to maintain the road/ building for 12 (Twelve) months from the date of
successful completion of the work.
From the commencement of the works to the completion of the same, they are to be under the contractors
charge. The contractor is to be held responsible to make good all injuries, damages and repairs
occasioned or rendered necessary to the same by fire or other causes and they hold the Govt. of Odisha
harmless for any claims for injuries to person or structural damage to property happening from any neglect,
default, want of proper care or misconduct on the part of the contractor or any one in his employment
during the execution of the work.Also no claim shall be entertained for loss due to earthquake, flood,
cyclone, epidemic, riot or any other calamity whether natural or incidental damages so caused will have to
be made good by the contractor at his own cost.
Gradation of ingredients: The coarse and fine aggregate shall meet the grade requirement as per the latest
provision of relevant l.S. Code / l.R.C. code / MoRT&H specifications.
Where it will be found necessary by the Department, the Officer-in-Charge of the work shall issue an order
book to the contractor to be kept at the site of the work with pages serially numbered. Orders regarding the
work whenever necessary are to be entered in this book by the Assistant Engineer, NHM Kandhamal with
their dated signatures and duly noted by the contractor or his authorised agents with their dated signature.
Orders entered in this book and noted by the contractor's agent shall be considered to have been duly
given to the contractor for following the instructions of the Department. The order Book shall be the
property of the BDO,K.Nuagaon, Kandhamal and shall not be removed from the site of work without written
permission of the Engineer (Assistant Engineer) and to be submitted to the Engineer-in-charge every
month.
The contractor should attach the certificate in token of payment deposit with the registration authority as
per recent circular of the Government relating to his registration.
The rates quoted by the contractor shall cover the latest approved rates of labours, materials, P.O.L. and
Royalties. Arrangement of borrows areas; land, approach road to the building site etc. are the responsibility
of the contractor.
The rate for each work of concrete items wherever dewatering is imperatively necessary the term
dewatering shall mean the execution or operation of the items due to standing water as well as due to
percolation of water. The quoted rates will be inclusive of this.
In case the l"lowest tenderer or even the next lowest tenderers withdraw in series one by one, thereby
facilitating a particular tender for award, then they shall be penalized with adequate disincentives with
forfeiture of EMD unless adequate justification for such back out is furnished. Appropriate action for black
listing the tenderers shall also be taken apart from disincentivising the tenderer.
ELIGIBILITY CRITERIA: To be eligible for qualification, applicants shall furnish the followings.
a. Required E.M.D as per the Clause No. 22.
b. Copy of valid Registration Certificate, Valid GST clearance certificate, PAN card along with the tender

documents and furnish the Original Registration certificate for verification within 3 (three) days of
opening of the tender before Chief District Medical & Public Health Officer,Kandhamal as per Clause
No.23.

c. Information regarding current litigation, debarring / expelling of the applicant or abandonment of work
by the applicant and affidavit to that effect including authentication of tender documents as per clause
49.

on

o.1

92

93

94

95

OA

d.
e.

f.
g.

License criteria as per Clause No.10.
Evidence of ownership of major items of construction equipment named evidence of arrangement of
possessing them on hire/lease/buying as defined therern.
Authority to seek references from the Bidder's bankers;
The proposed methodology and programme of construction backed with equipment and material
planning and deployment, duly supported with broad calculations and Quality Management Plan
proposed to be adopted, justifying their capability of execution and completion of the work as per
technical specifications and within the stipulated period of completion

CONTRACTOR BLOCK DEVE
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97. AMMENDMENT TO THE CONDITION OF F2 CONTRACT
Clause-2(a) of F2 Contract:-TIME CONTROL:-
2.1. Progress of work and Re-scheduling programme.
2.1.1. The Block Development Officer,KNuagaon Kandhamal shall issue the letter of acceptance to the

successful contractor. The issue of the letter of acceptance shall be treated as closure of the Bid process
and commencement of the contract.

2.1.2. With in 15 days of issue of the letter of acceptance, the contractor shall submit to the Engineer-in-Charge
for approval a Programme commensurate to Clause no.15 showing the general methods, arrangements,
and timing for all the activities in the Works along with monthly cash flow forecast.

2.1.3. To ensure good progress during the execution of the work the contractors shall be bound in all cases in
which the time allowed for any work exceeds one month to complete , 114'n of the whole time allowed under
the contract has elapsed , /. of the whole of the work before % of the whole time allowed under the contract
has elapsed. 3/4'n of the whole of the work before 3/4'n of the whole time allowed under the contract has
elapsed.

2.1.4. lf at any time it should appear to the Engineer-in-Charge that the actual progress of the work does not
conform to the programme to which consent has been given the Contractor shall produce, at the request of
the Engineer-in-Charge, a revised programme showing the modifications to such programme necessary to
ensure completion of the works within the time for completion. lf the contractor does not submit an updated
Programme within this period, the Engineer-in-Charge may withhold the amount of 1% of the contract
value from the next payment certificate and continue to withhold this amount until the next payment after
the date on which the over due Programme has been submitted.

2.1.5. An update of the Work Programme shall be a programme showing the actual progress achieved, on each
activity and the effect of the progress achieved on the timing of the remaining work including any changes
to the seouence of the activities.

2.16 The Engineer-in-Charge's approval of the Programme shall not alter the Contractor's obligations. The
Contractor may revise the Programme and submit it to the Engineer-in-Charge again at any time. A revised
Programme is to show the effect of Variations and Compensation Events.

2.2 Extension of the Comoletion Date
2.2.1 The time allowed for execution of the works as specified in the Contract data shall be the essence of the

Contract. The execution of the works shall commence from the'15'n day or such time period as mentioned
in letter of Award after the date on which the BDO,K.Nuagaon, Kandhamal issues written orders to
commence the work or from the date of handing over of the site whichever is later. lf the Contractor
commits default in oommencing the execution of the work as aforesaid, Government shall without prejudice
to any other right or remedy available in law, be at liberty to forfeit the earnest money & performance
guarantee / Security deposit absolutely.

2.22. As soon as possible after the Agreement is executed, the Contractor shall submit the Time & Progress
Chart for each milestone and get it approved by the Department. The Chart shall be prepared in direct
relation to the time stated in the Contract documents for completion of items of the works. lt shall indicate
the forecast of the dates of commencement and completion of various trades of sections of the work and
may be amended as necessary by agreement between the BDO,K.Nuagaon, Kandhamal and the
Contractor within the limitations of time imposed in the contract documents, and further to ensure good
progress during the execution of the work, the contractor shall in all cases in which the time allowed for any
work, exceeds one month (save for special jobs for which a separate programme has been agreed upon)
complete the work as per milestone given in contract data.

2.2.3. In case of delay occurred due to any of the reasons mentioned below, the Contractor shall immediately
give notice thereof in writing to the BDO,K.Nuagaon, Kandhamal but shall nevertheless use constantly his
best endeavours to prevent or make good the delay and shall do all that may be reasonably required to the
satisfaction of the Engineer-in-Charge to proceed with the works as per code of PWD.

2.2.4. Request for reschedule and extension of time, to be eligible for consideration, shall be made by the
Contractor in writing within fourteen days of the happening of the event causing delay. The Contractor may
also, if practicable, indicate in such a request the period for which extension is desired.

2.2.5. In any such case a fair and reasonable extension of time for completion of work may be given. Such
extension shall be communicated to the Contractor by the BDO,K.Nuagaon, Kandhamal in writing, within 3
months of the date of receipt of such request. Non-application by the contractor for extension of time shall
not be a bar for giving a fair and reasonable extension by the BDO,K.Nuagaon, Kandhamal and this shall
be binding on the contractor.

2.3. Compensation for Delay.
2.3.1. lf the contractor fails to maintain the required progress in terms of clause 2 or to complete the work and

clear the site on or before the contract or extended date of completion, he shall, without prejudice to any
other right or remedy available under the law to the Government on account of such breach, pay as agreed
comoensation the amount calculated at the rates stioulated below as the Engineer (whose
decision in writing shall be final and binding) may decide on the red value of the work for

CONTRACTOR BLOCK DEVDLOP BLOCK
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every completed day / month (as applicable) that the progress remains below that specified in Clause 2 or
that the work remains incomplete.
This will also apply to items or group of items for which a separate period of completion has been

specified. Compensation @ 1.5% per month of for delay of work, delay to be completed on per Day basis.

Provided always that the total amount of compensation for delay to be paid under this condition shall not
exceed lOo/o of the Tendered Value of work or to the Tendered Value of the item or group of items of work
for which a separate period of completion is origtnally given.
The amount of compensation may be adjusted or set-off against any sum payable to the Contractor under
this or any other contract with the Government. In case, the contractor does not achieve a particular
milestone mentioned in contract data, or the rescheduled milestone(s) in terms of Clause 2.5, the amount
shown against that milestone shall be withheld, to be adjusted against the compensation levied at the final
grant of extension of time. Withholding of this amount on failure to achieve a milestone shall be automatic
without any notice to the contractor. However, if the contractor catches up with the progress of work on the
subsequent milestone(s), the withheld amount shall be released. In case the contractor fails to make up for
the delay in subsequent milestone(s), amount mentioned against each milestone missed subsequently
also shall be withheld. However no interest whatsoever shall be payable on such withheld amount.

2.4 Management Meetings
2.4.1 Either the Engineer or the Contractor may require the other to attend a management meeting, The

business of management meetings shall be to review the plans for remaining work and to dealwith matters
raised in accordance with the early warning procedure.

2 4.2 The Engineer shall record the business of management meetings and is to provide copies of his record to
those attending the meeting and to the Employer. The responsibility of the parties for actions to be taken to
be decided by the Engineer either at the management meeting or after the management meeting and
stated in writing to allwho attended the meeting.
Clause-2 (b) of Percentage Rate P-1 Agreement:- Rescission of Contract (Amendment as per letter
No.8310 dt 17.05.2006 of Works Department, Odisha):-
To rescind the contract (of which rescission notice in writing to the contractor under the hand of the
Executive Engineer shall be conclusive evidence), 20% of the value of left over work will be realised from
the contractor as penalty.

98. The tenderers are required to go through each clause of Form P-1 includes existing provisions of PWD
Code and amendments made there to carefullv in addition to the clauses menttoned here in before
tendering.

99. The clauses which are not included in this tender schedule encloses regarding incentives will not be
considered.

CONTRACTOR BLOCK DEV
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SCHEDULE.A

CERTIFICATE OF NO RELATIONSHIP

l/VVe hereby certify that l/VVe. am/are* related/not related(.) to any officer of Block office,K.Nuagaon, Kandhamal of

the rank of Assistant Engineer & above and any officer of the rank of Assistant / Under Secretary and above of the

Works Department, Govt. of Odisha l/VVe* am/are* aware that, if the facts subsequently proved to be false, my/our*

contract will be rescinded with forfeiture of E.M.D and security deposit and lA/t/e* shall be liable to make good the

loss or damage resulting from such cancellation.

l//VVe also note that, non-submission of this certificate will render my / our tender liable for rejection.

(.) - Strike out which is not applicable Signature of the Tenderer

Date:-

DeveicPlne:i'

CONTRACTOR BLOCK DEV
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SCHEDULE-'C'

INFORMATION REGARDING CURRENT LITIGATIO

ABANDONMENT OF WORK BY THE TENDERER

1. a) ls the tenderer currently involved

in any litigation relating to the

works.

b) lf yes: give details:

2. a) Has the tenderer or any of its

constituent partners been debarred/

expelled by any agency in India

during the last 5 years.

3. a) Has the tenderer or any of its

constituent partners failed to

perform on any contract work in

India during the last 3 years.

b) lf yes, give details:

Note:

lf any information in this schedule is found to

summarily be rejected.

Yes / No

Yes / No

Yes / No

be incorrect or concealed, qualification application will be

Signature of the Tenderer

SCHEDULE -D

AFFIDAVIT

'1.The undersigned, do hereby certify that allthe statements made in the required attachments are true and
correct
2.fhe undersigned also hereby certifies that neither our firm M/s

nor any of its constituent partners have abandoned any road/

bridge/lrrigation /Buildings or other project work in India nor any contract awarded to us for such works

have been rescinded during the last three years prior to the date of this bid.

3.The undersigned hereby authorised and request (s) any bank, person, firm or Corporation to furnish
pertinent information as deemed necessary and as requested by the Department to verify this statement or
regarding my (our) competency and general reputation.
4.The undersigned understands and agrees that further qualifying information may be requested and
agree to furnish any such information at the request of the Department.

(Signed by an Authorised Officer of the firm)

Title of Officer

Name of Firm

Date:

Contractor
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99. SOId fOr thE WOrK AS ..NEW 
CONSTRUCTION OF BLOCK PUBLIC HEALTH UNIT(BPHU)AT K,NUAGAON CHC OF

KANDHAMAL DtsrRtcr FoR THE rEAR 2022-zs "at an estimated cost of Rs. 42,54,238t- (Rupees Fourtytwo lakh

fiftyfour thousand two hundred & thirtyeight) only on payment of Rs 42,542l- (Rupees Fourtytwo thousand five

hundred fourtytWo)only

Dt.

vide Money Receiot No.

against Demand Draft No

payable at K. Nuagaon, Kandhamal.

Total No. of Clauses 99 (Ninty nine only)

Dt

01. E.M.D

For of,ficial use only

Furnished / Not furnished

Rs.

in shape of

02.Valid Registration certificate:-

03.PAN Card : -

04.ValidGST clearance certificate :-

05. Nos. ofTender paper: -

Total :-16 (sixteen) Sheets only

Pledged/Not Pledged

copy furnished/Not furnished

copy Furnished/Not furnished

copy Furnished/Not furnished.

APPROVED
for '16 (Sixteen)Sheets only

sd-

Block Development Officer,K.Nuagaon Block
Kandhamal

Contractor



5

6

7

8

9

10

TENDER SCHEDULED

TenderlnvitingAutority:BIockDeve|opmentofficer,K.Nuagaon

Name of the Work

Estimated Cost

Tender Amount

E.M.D Required

Cost of Tender PaPer

Class of Contractor
Time of Completion
Last date of Sale of Tender PaPer

Last date of Receive of Tender Paper

Date of Opening of tender PaPer

Constuction of Block Public Health Unit(BPHU) at CHG

K.Nuagaon of K,Nuagaon Block under NHM PIP forthe
Year-2021-22.
Rs-48,00,000.00/-(Rupees Fourtyeig ht Lakh)only

Rs -42,54,238. 00/-( Ru pees Fo u rtytwo La k h F iftyfo u r

thousand Two Hundred and thirtyeight)only

Rs-42, 542.00/-(Ru pees fou rtytwo thousa n d Five

H undred & FourtYtwo)onlY.

Rs-1 0,000.00/-(Ru pees Ten Thousand)only
B&A
06(5ix)Calender Month
17.10.2022

1 8.1 0.2022(uPto 2. 00 Pm)

18.1 0.2022(at 4.00 pm)at Block Off ice K' N ua gaon

Description of work

in excavation of on irr hard or gravel

wrth initial ,lead and lifts including dressing arrd leveling the bed

, antJ depositing the excavated earth at places away from work
1 site with all leads and lifts including cost oi'all labour' cess and

T&P anci clewatering if required for the work etc. Comolete as

ciirected by the Engineer-in chal'ge

1 01 Ground Floot
Supplying & filling good clean river sand irlside tlre foundatiotr /

plinth of approved arce including wiriering to complete

saturation & rammrng complete with all leads & lifts incluoing

2 cost, conveyance, royalty, cess & taxes cf all materials & cost

of all labour & T&P required for the work oomplete
(measurement will be taken for conrpacted section) as per

clirection of Engineer-in-Charge

2 01 Ground Floor

Cement Concrere of proportiorr (1:3:6) in for-:ndatiotr and fioors

using 4cm size olean hard black broken gii';nite gione nletal of

3 apprclved qualrty and fronr approvec quarry including hosting

lowering and laying concrete in layers not exceedrng 15cm

thick to the required level ranrming, waterrrrg and cttriirg eic

3 01 Oround Floor

Cement Ccncrete of proportion (1'.2 4) h folrndaticn and floors

using 4cm size clearr hard black broken granite stone ntetal of

. approved qualrty and from approved qLrarry including hosting
a 

lorryertng arrd iaying concrete in layers not exr;eeding 1Scm

thick to the required level rantming, watering and curing etc

complete including ccst ancJ conveyance of a!l rnaterials wtth all

RCC cf design irix of I'Jl-20 Eracie of conii'clled qLllity haritng

cube strengtlr clf 250k9 /cm? in design mix with minimum

,- quantity of cement as specified in IRC Cocte of 150 mnr' cubes
c at 28 days curing afier mixing & testi condtlctcd in accordance

with relevant clauses of lS 456ilS 516/lf{C 16/1987/lRC-

78/19S3 using crttsher broken har''J granlte ccurse a.qgregate of

5 O1 Column Base & Grade Beam (Ground Flocr)

5 02 Colurtn in Super structure (Ground Floor)

54 92 Cum 195 38 10730 00

16659 00

12421e 00

13668 00

72171 00

83796 0C

38 87

L2 tO

188

vl tE
^ 426.C I
uum

Onc
^ JVVV Wv
uum

f]no -/a-7 i ai
uum

11 32

6'1 1

6375 52



5 03 Column in Super structure (First Floor)

5 04 Column in Super structure (Head Room)

506

5 07 Plinth Band/Grade Beam

5.08 Lintel (Ground Floor)

5 09 Lintel (First Floor)

5 1O Lintel (Head Room)

5 11 Chajja & fins (Ground Floor)

5 !2 Ch la & fins (First Floor)

5.13 Chajja & fins (Head Room)

5 14 Shelves(Ground Floor)

5 15 Shelves(First Floor)

5 16 Roof Begm(Ground Floor)

517 Roof Beam(First Floor)

5 18 Roof Beam(Head Room)

5 19 Roof Slab (Ground Floor)

5.20 Roof Slab (First Floor)

5 21 Stair case ( Ground Floor )

S 22 Stair case ( First Floor )

Supply of HYSD bars confirming to approved grade cutting

bending , binding, lapping, splicing, welding etc (conforming to

lSl spe & jointing ry by lapping & tying the

grills & position a for RCC works as per the

approv hoisting, laying position including

^ cost & , Cess of tor steel & binding wires of 18 to
o 

20 gau oved by the Deptt. ) etc complete (Weight

of bind ll not be considered for payment at all which

will be bome by the contractor (standard CO-efficient of

different size of the steel shall be considered & welding &

lapping should confirm to relevant clause of IRC - 21l'1987) as

per direction of the Engineer in charge

6.01 Grourrd Floor

6 02 First Floor

6 03 Head Room

Brick work with Flyash Bricks 25cm x 12cm x Scnr size having

crushing strength not less than 75Kg/cm2 with dimensional

7 tolerance +2 percent in cement mortar (1:6) in Foundation

including watertng curing, cost of carriage' royalty and taxes of

all materials cost of all labour etc comolete as oer the

7 01 Ground Flocr

Brick work with Flyash Bricks 25cm x 12cm x 8cm size havtng

crushing strength not less than 75Kg/cm2 with dimensionzl

^ tolerance t2 percent in cement mortar (1:6) in Super Structure
o 

including watering cui'ing, cost of carriage, royalty and taxes of

all materials, cost of all labour, etc complete as per the

directionofElC

8.01 Ground Floor

I02 First Floor

423

0.75

069

527

202

210

ffi 152eeel

3ffi nrc4s2
vl lE firc492
Uum
f)na

il 673505

3ffi ee6674

6no

;; 1080243

3ffi inBT s4

Sqm _ 868154

Sqm 969 89

Sqm 1090 43

Sqm 803 27 
l

Sqm 911:83

Cum 1371464
Cum 15299 91

Cum 12674.38

one rc582.32
Cum
vl lE 11541 13
Cum

3ffi rc14624

3ffi 1rci7 82

64719 00

12889.00

1 '1858.00

35494.00

20'133.00

22685 00

943.00
- 

Trao.oo* 
gaso ooI iata oo

4779.00

7668.00

83111 o0
100061 00

17998 00

173338 00

168270 00

'14611.00

1 3662 00

008

6Z(
975
'1 30

5.95

8.41

o.uo

654
142

16 38

14 58

I 
^A

124

51 03

24 64

370

ZJ.VJ

One
Cum
One
Cum

9n" 4,24412
uum

One Qtl 9,331 82

One Qtl I 434.91

One Qtl I 434.91

476203 00

232476 00

34909 00

110050 00

139787 00

163188 00

4,277.45



8 03 Head Room

12mm thick cement plaster (1:4) over brick work including
cement punning and Bitumen painting on top including,

o watering and curing with cost and conveyance of all materials
" and labour, cess with T&P required for the work with all taxes

and royalties , Cess etc. complete in all respect in all floors as
per direction of the Engineer in charge

9 01 Ground Floor

I02 First Floor

9.03 Head Room

16 mm thick grading plaster (1:4) finished smooth on roof slab
including, watering and curing with cost and conveyance of all

10 materials and labour, cess with T&P required for the work with
all taxes and royalties , Cess etc complete in all respect in all

floors as per direction of the Engineer in charge

10 0,1 Ground Floor

10 02 First Floor

10 03 Head Room

t1 Supplying fitting and fixing of M.S Doors,windows and Gate etc
Completed as per the direction of Enginer.in-Charge.

11 01 Ground Floor

11 02 First Floor

11 03 Head Room

41 Supplying fitting and fixing of M.S Grills etc Completed as per

the direction of Enginer-in-Charge
12 01 Ground Floor

12 02 First Floor
Supplying,fitting and fixing of windows(Sliding Type made up
Alluminium sectionl5l-154,151-155,as windcws frame section

13 No-151-155,151-153 and 151-167 as shutter frame with Smm

thick black glass as pannel fitted with rubber as per the
r{iranfinn nf trnni-, -,,y.neer-rn-cnarge

13 01 Ground Floor

13 02 First Floor

Supplying,fitting and fixing of Stainless steel of 304 grade in

hand railing using 50mm dia of 2mm thick circular pipe with

14 baluster of size 32x32x2mm @0.90mtr C/C and stainless
Squarepipe bracing of size 32x32x2mm in 3rows in stair case
as per approved designed ans specification and as per the
direction of Engineer-in-charge

14 01 Ground Floor

14 02 First Floor

Fixing tiles in dados skirting and nsers of steps on 12mm thick

16 CP (1:3) lointed with neat cement slurry mixed with pigments to
match the shade of the tiles including co*ct, carriage, ccst of ali

labour etc, conrDlete.

15 01 Grourrd Floor

15 02 First Floor

181 74

165.89

29.75

314.41

331.61

32 47

YO+ ZC

1013 25
7? <n

4C5 00

265

2.32

f)nc

;; 4,823 e5

f)no
4F-7 e.7

sqm

^ rou /o
5qm
One
^ tou. /o
5qm

One ..)1 aa
sqm LLt Jl

One
^ zzo 4z
uqm
f\no

5qm

Kg 82.00

Kg 82 00
Kg 82 0o

Kg 82 00

Kg 82 00

one ? 77o oo
sqm
vr re ? 77o oo
5qm

Rm 3,814.87

Rm 3,814 87

45104.00

28600 00

26668 00

4783 00

69601 00

75083 00

7516 00

79069 00

83087.00

6027.00

33210 00

32288 00

10017.00

8770 00

25598 00

25598.00

88461.00

191 12.00

671
671

79.37

'16.68

vl re 
1114 s4

5qm
f)na:"' 1 .145 83
5qm



Supplying, fitting and fixing Vetrified tile in floors of approved
make conformaing to lS:13755 laid on 20 mm thick cement

16 mortar (1:4) and filllng joints with white cement of approved
quality including cost of all materials, etc required for the work
all complete as per direction of E I C

16 01 Ground Floor

16 02 First Floor

Supplying, fitting and fixing Vetrified tile in floors of approved
make conformaing to lS:13755 laid on 20 mm thick cement

17 mortar (1:4) and filling joints with white cement of approved
quality including cost of all materials, etc required for the work

17 01

18

all complete as per direction of E I C

SOOxSOOmm Vetrified industrial floor tiles of premium grade
8mm to 1Omm thick
Supplying and laying of precast interlocking concrete block of
80mm thick of approved design and filling the joints with sand
on the prepared surface including cost of all charges etc
completed
20mm thick CP (1 .4) over brick masonary to the smooth
surface including watering, curing cost, carriage, royalty, and
taxes of all materials, cost of all labour, etc complete as per the
direction of E LC.

Ground Floor
tvul

19 02 First Floor

19.03 Head Room

)n Priming 1 coat with wall primer water bond cement primer
including all labour, materials etc. complete.

20 01 Ground Floor

20.02 First Floor

20 03 Head Room

Finishing wall surface with Cement based rvall putty (water
.i based) of approved make and finished smooth & even surface' ' to receive painting including cost of scaffolding etc. with cost of

all materials, labour etc complete,

21 .01 Ground Floor

21.02 First Floor

Distempering two coat with any approved Distemper including
22 cost of all materials, labour and T&p require for the work etc

complete as directed by the E I C, (Data for 1OSqm)

22 O1 Ground Floor

22 02 First Floor

2203 Head Room

Finishing wall with water proofing Weather Coat including cost
23 of all materials, labour and T&p requii.e for the yrork etc

complete as directed by the E.l C. (Data for 1OSqm)

23 01 Ground Floor

87.73

81 39

13 96

48.37

128 05

11398

1'1 08

705 87

727.48

62.22

705 87

727.48

524 14

578 27

oz.zz

One
sqm

One
sqm

One
sqm

986 87

876 21

941 71

284 09

289 88

zt c.ov

61 89

63 40

63.40

72.75

74.10

OI JZ

68 88

70.45

One
Sqm 86578.00

81140 00

r
12232 00

45551.00

36378 00

33041 00

3276.00

43686 00

46122 00

3945.00

51352 00

53906 00

35285 00

39831 00

4383 00

19

One
Sqnr

One
sqm
One
Sqm

One
sqm
One
Qnm

One
Sqm

One
Sqm
One
Som

One
Snm
One
Som
One
Som

One
sqm

183 67 68 18 12523 00



First Floor 165,89z5.vz

Head Room 2975ZJ.UJ

:

24

9n" 68 i8
5qm

9n" 70 61
sqm

1 1310 00

2101 00

24.01

24.02

24 03

of E l,C
Ground Floor

First Floor

Head Room

64 97 200 08

200.08

1 2999 00

12023 00

8'16.00

One

_ 9qnt
One
sqm
One

60 09

4.08

Totaf Rs. 4254238.00

Total Civil Cost Rs.

Add for PH Installation

Totalestimated cost in Fi


