Contractor

2022-23

GOVERNMENT OF ODISHA

PANCHAYATI RAJ & DRINKING WATER DEPARTMENT

(Civil Works)

DETAILED TENDER CALL NOTICE FOR THE WORK:
Name of the Work :- CONSTRUCTION OF SUB HEALTH CENTRE BUILDING AT

1.
RAIGUDA OF PHIRINGIA BLOCK AND CONSTRUCTION OF SUB HEALTH
CENTRE BUILDING AT BANDHAGADA OF PHIRINGIA BLOCK IN THE

DISTRICT OF KANDHAMAL

2. Total No of work :-02 Nos.

3. Tender cost :-

5. Period of Completion :-

Rs. 33.66 Lakh

Eligible Class of Contractor: B& C

Three calendar months

Procurement Bid Availability of tender for bidding | Date and time for
Officer Identification opening of Bid
No. From To
Dt. 18.11.2022 | Dt. 03.12.2022 Dt.05,12.2022 at
7 0f2022-23 ¥
‘ BDO,PHIRINGIA ) gz | At.10.00 AM | Upto.5. PM 11.00 A.M
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OFFICE OF THE PANCHAYAT SAMITI PHIRINGIA,

KANDHAMAL
BID IDENTIFICATION No: PHIRINGIA BLOCK, 07/ 2022-23
No- 34647 Did. 15.11.2022

The BDO Phiringia on behalf of Government of Odisha invites Percentage Rate bids in single
er system for the construction of works as detailed in the table, from the class of eligible contractors as

v
y rs of equivalent Grades /

mentioned in column-5 (five) registered with the State Governments and Contracto
Class Registered with Central Government / MES / Railways, to be eventually drawn up in PWD .P-1
Agreement form, for execution of Bridge work i.e. civil works. The proof of registration from the appropriate
authority shall be enclosed along with the Bid. If successful, the bidder who has not registered under state
government has to register under the state PWD in appropriate class of eligibility before signing of the
agreement. The bidders may submit bids for the following work.

ANNEXURE TO BID IDENTIFICATION NO.BDO,PHIRINGIA -06/ 2022-23

Approximate | Cost of BID ass of

‘T’aﬂ(: Name of the work value of work | Documents cz::::gtgn c?mractor
ge No. (Rs. in lakh) (Rs.)

6

[ 1] 2 3 4 5

CONSTRUCTION OF SUB HEALTH CENTRE

1 BUILDING AT RAIGUDA, AT- LUISINGH 33.66 6000 4 months B&C
PHIRINGIA BLOCK

CONSTRUCTION OF SUB HEALTH CENTRE

BUILDING AT BANDHAGADA OF PHIRINGIA 33.66 6000 4 months B&C

BLOCK

2

1 Bid documents consisting of plans, specification, the schedule of quantities and the set of terms &
conditions of contract and other necessary documents can be seen in the office of the undersigned during
office hours every day except on Sunday & Public holidays till last date of sale and receipt of tender paper.
The Bid documents will also be available in the district website http://Kandhamal.nic.in from 18.11.2022,
10.00 AM to 03.12.2022, 5 PM.

2, Bids must be accompanied with E.M.D. (Bid Security Declaration) as per office memorandum no-8943 dtd-
18.03.21 of Gowt. of Odisha ,Finance Department specified for the work in the table above duly pledged in
favour of BDO Phiringia .Bids without E.M.D. declaration will not be considered and liable for rejection.

3. The sale of the Bid document shall start from Dt. 18.11.2022 at 10.00 AM and close on Dt. 03.12.2022 at

05.00 P.M. during office hours in the office of the undersigned. The tender documents should be delivered
along with the relevant documents of one work in the sealed cover with caption the name of the work

over the envelope.. Bids shall be received through Registered Post/ Speed Post with AD, can be dropped in
the TENDER BOX available at Block office on or before Dt. 03.1 22022 at 5 P.M. The authority will not be held
responsible for any Postal delay in delivery of the Bid documents or non-receipt of the same
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10.

1L

12.
13.

14.

15.

16.

17.

18.

19.

EEE——
e of the undersigned in the presence of

Dt. 05.12.2022 at 11.00 A.M. in the offic
ase Committee an

he date of receipt/opening of the bids

d the bidders or their authorised

The Bid will be opened on
as specified, above

rs of the Block Level Tender/Purch
@ closed on t
king day at the same time and venue.
ayment of the tender cost mentioned against the

O Phiringla payable at Phiringia towards cost of

the membe
representative. If the office happens tob

will be received / opened on the next wor
ments can be purchased from this Agency on p

Bid docu
vour of BD

work in Col. 7 in shape of cash or DD drawn in fa
tender paper. This is non-refundable. N
The tender documents can be downloaded from district website hltg:h‘kandhamal.mc.m on payment of

d Draft in favour of BDO Phiringia

tender cost of Rs 6000/- (Rupees Six thousand) each setin shape of Deman
and submit the Demand Draft in a separate envelope marked “COST OF TENDER DOCUMENT

DOWNLOADED FROM INTERNET" along with the tender.
Bid security @ 2% of contract value shall be pledged In parts in favour of BDO Phiringia corresponding to

the respective value of works and deposited during agreement.
ts with the bids. Bids shall be

Bidders shall submit original affidavit regarding authenticity of their documen
PAN card,

ttested true copy of valld registration certificate, valid GST clearance certificate,

accompanied with a
&P otherwise

experience Certificate on same nature of work, valid labour license and list of machineries and T
n. The original certificates of the

his/her bids shall be declared as non-responsive and thus liable for rejectio
lowest three bidders are to be produced before Executive Engineer, DRDA, Phulbani for verification.

Other details can be seen in the bidding documents.

Checklist is to be duly filled in.
Engineer Contractors desirous to avail the facility of exemption of E.M.D. is required to submit an affidavit

to the effect that he has not yet availed the facility for more than two works during the current financial year.
The name of work for which and the authority to which the tender is being submitted must be mentioned in the
affidavit, failing, which the tender will be rejected.

The ST/SC contractor desires to avail price preference are required to submit an affidavit.
The name of work for which and the authority to which the tender is being submitted must be mentioned in

the affidavit, failing which the tender will be rejected.

Additional Performance Security shall be deposited by the successful bidder when the bid amount is less
than the estimated cost put to tender by more than 5% to below 10% and from 10% to 14.99% . In such
events, the successful bidders will have to deposit the additional performance security deposit (APSD) to the
extent of 50% and 150% of the differential cost of the bid amount in shape of post office saving bank account/
NSC/ KVP/ Post office TDR/ Deposit receipt of scheduled bank. duly pledged in favour of the BDO Phiringia,
Kandhamal, at the time of agreement.

Any corrigendum / Addendum will be displayed in the website http://kandhamal.nic.in only.( So that
the Bidders are requested to visit above web site regularly for any changes, since it will not be

published in news paper again)
Conditional tender will summarily be rejected.
Building and other Construction Workers Welfare Cess @ 1% (One Percentage) of the cost of construction

shall be deducted from bills.
Rate sh
all be put in percentage both In figure and word writing excess or less into one decimal point shall be

rounded off.

The items cow
ered in Clause No- 147 of DTCN are required as essential criteria for eligibility for qualification
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20. Experience in same nature of works undertaken during last 5 financial years.
21, The authority reserves right to reject any or all the blds without assigning any reason thereof.

Memo No 3468 Dt.15.11.2022

Copy to The Editor, Prameya and the Editor Dharitrl , Bhubaneswar for advertisement in there News-
paper. He should submit a copy of advertisement along with bill for payment of advertisement charges. It is
requested to get the tender nolice published consuming size 4 cm x 6 cm space, before 18.11.2022 in one
issue only for wide publication. The complementary copies for the same may please be sent to this office for
reference and record.

'.I.\'V

Block Development Officer
Phiringia Block

Memo No 3469 Dt. 15.11.202
Copy along with soft copy of the notice submitted to the D.I.0., NIC, KANDHAMAL with a request to

display the Tender call Notice and Tender document in the Web-site from 18.11.2022, 10.00 am to 05 PM of
03. 12..2022.

Enclo:-Soft copy 1 no.

Block Develppment Officer
Phiringia Block
Memo No 3470 Dt. 15.11.2022
Copy submitted to the Collector cum District Magistrate, Kandhamal / PD DRDA,Kandhamal/Sub
Collector,Phulbani/DSWO,Kandhamal /CDPO Phiringia for kind information and necessary action.

Memo No 3471 Dt. 15.11.2022

Copy to Notice Board of Block office for wide circulation.

(O‘O\\ i S
Block Develo&nent Officer
Phiringia Block
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CHECKLIST TO BE SUBMITTED BY THE BIDDER

rs—l_' B Particulars Whether furnished Re;:renoe to
No Yes No o
Cost of tender paper Z............... (Scanned copy of financial
01. | instrument shall be furnished)
EMD DECLARATION CERTIFICATE
02. Or
03. | Copy of valid Registration Certificate
04. | Copy of valid GST clearance certificate
05 | Copy of valid labour license
06 | Copy of experience certificate on same nature of work
07 | Copy of list of machinery and T&P
08 | Copy of PAN Card
09 Document of engagement of Technical personnel as per
requirement.
List of Plants & Equipments to be deployed on contract work
3:; Type of Equipments No. :)qu::larzl:jlnes Marks
1 | Concrete mixer 1 No
2 | concrete Vibrator : Plate type 1 No
3 | Concrete Vibrator : Needle type 0
4 | water Tanker 1 No
5 | Water pump 0
6 | Truck/ Tipper 0
7 | Tractor 1 No
8. | Rigid Centering and Shuttering Plates (Steel/lron) 30 Sgm
Total
Contractor BDO Page|3
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CONTRACT DATA

A. GENERAL INFORMATIONS

SINo Item Details
1 Bid Identification No.07 Phiringia Block 2022-23
2
Name of the Work As per table-1, column-2
—
nt Officer, Phiringia Block
3 Officer Inviting Tender Block Developme - g
3 Executive Engineer authorized as AddI. Project Director(T ech), DRDA,
Engineer-in-charge of work. Kandhamal
4 Estimated Cost : -1 column-3
Civil Works As per table-1, column
B. BID INFORMATION
6 Intended completion period/Time . ]
( 6month) six calendar months
period assigned for Completion
, 03.12.2022 up to 05 PM
7 Last Date & time of submission of Bid
8 Cost of Bid Document
i Bank draft amount separately
(Cost of tender paper) 6000.00
ii Downloaded from website 6000 .00
i | jn favour of BDO Phiringia Block
iv | payable at Phiringia
9 Bid Security 1% of Estimated cost put to Tender
i Amount As per Column-6
ii in favour of BDO, Phiringia
i | payable at KANDHAMAL
iv | Type of instrument As specified in the bid document
10 Bid validity period
1 Minimum period of contract/
agreement / lease deed of equipment 90 days from date of receive
and machineries
13 Currency of payment for Contract Indian Rupee
14 Language of Contract English
Contract
clor BDO
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DETAILED TENDER CALL NOTICE

The BDO Phiringia on behalf of Government o

single cover system for the construction of works as detalled in the table, from the class of eligible contractors

-5 (five) registered with the State Governments and Contractors of equ ivalent Grades

with Central Government / MES / Railways, to be eventually drawn up in PWD P1
istration from the

as mentioned in column
/ Class Registered

Agreement form, for execution of Bullding works l.e. Civil Works only. The proof of reg
e bidder who has not registered

appropriate authority shall be enclosed along with the Bid. If successful, th
in appropriate class of eligibility before signing of

under state govemment has to register under the state PWD

the agreement.

The bidders may submit bids for the following work.

f Odisha invites Percentage Rate bids in

Packa
ge No.

Name of the work

Approximate
value of work
(Rs. In lakh)

Cost of BID
Documents
(Rs.)

Period of
completion

Class of
Contractor

5

6

2 3 4

CONSTRUCTION OF SUB HEALTH CENTRE
6000 B&C

BUILDING AT RAIGUDA, AT- LUISINGH
PHIRINGIA BLOCK

33.66 Four months

CONSTRUCTION OF SUB HEALTH CENTRE
BUILDING AT BANDHAGADA OF PHIRINGIA
BLOCK

33.66 6000 Four months B&C

Contractor

(a) The tenderers with sound financial background capable of investing required amount for advance
procurement of all materials required for the work should apply. This office shall not supply any material

at all for the work.
(b) This detailed Tender Call Notice along with the clauses mentioned herein shall form a part of the contract
and agreement.

The sale of the Bid document shall start from Dt. 18.11.2022 at 10.00 AM and close on Dt. 03.12.2022 at
05.00 P.M during office hours in the office of the undersigned. The tender documents should be delivered
along with the relevant documents of one work in the sealed cover with caption the name of the work over
the envelope. Bids shall be received through Registered Post/ Speed Post, on or before Dt 03.12.2022 at
5.00 P.M only. The authority will not be held responsible for any Postal delay in delivering of the Bid

documents or non-receipt of the same.
The cost of Bid documents in shape of demand draft issued from any nationalized/ scheduled bank may be

prepared in the name of the BDO Phiringia Block and payable at Phiringia (amount mentioned in the
DTCN at Col. 5) towards cost of tender paper for each bid respectively. The online bid must be accompanied
with scanned copies of demand draft towards cost of tender paper. The original copy of the Demand Draft
shall be submitted with the officer inviting the bid after last date and time of submission of bid but before the
stipulated date and time of opening of bid.

Bids must be accompanied with E.M.D. (Bid Security Declaration) as per office memorandum no-8943 dtd-
18.03.21 of Gowt. of Odisha ,Finance Department specified for the work in the table above duly pledged in
favour of BDO Phiringia .Bids without E.M.D. declaration will not be considered and liable for rejection.

The intending bidders are required to produce documents viz original Registration, valid GST clearance
Certificate, PAN Card on the date/ within three days of opening of Bid for verification purpose in the latter stage
along with the original documents relating to ownership and hiring of plants and machineries mentioned at
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Annexure-l of Schedule-C, preferably within three working days from the date of opening of the tender.
Furnishing scanned copy of such documents along with the Bid is mandatory. Otherwise his/ her bid shall be
declared as non responsive and thus liable for rejection.

4. (i) The contract shall be drawn in P.W.D. P-1 contract Form & signed by BDO Phiringia Block on behalf of the
Government of Qdisha.

(ii) The item of works as per Schedule of quantities of the Agreement shall be supervised measured and check
measured by the AEE and Executive Engineeer DRDA, KANDHAMAL Concemed.

5. No tenderer will be permitted to fumish their tender in their own manuscript papers. All information's should be
submitted in English. The applicants name should appear on each page of the application along with his signature
or the signature of his authorized representative at the bottom of each page.

6. The tender should be strictly in accordance with the provisions as mentioned in the tender schedule. Any change in
the wordings will not be accepted.

7. The work is to be completed in all respects within specified period inclusive of rainy season as mentioned in the
column No.04 of the tender call notice. Tenderers whose tender is accepted must submit a programme of work
immediately after issue of work order for approval of Engineer-in-Charge.

8. Alltenders received will remain valid for a period of 90 days from the last date prescribed for receipt of tenders and
validity of tenders can also be extended if agreed by the tenderers and to this Office.

9. (i) The Contractors are required to fumish scanned copy of evidence of ownership of principal
machineries/equipments in Schedule —C as per Annexure-|
() In case the contractor executing several works he is required to fumish a time schedule for movement of

equipment/machinery from one site to work site when work is to be executed.

(i) The contractor shall fumish ownership documents for those machineries which he is planning to deploy for the
tendered work if these are not engaged or produce certificate from the Executive Engineer as per Annexure -
Il of Schedule-C under whom these are deployed at the time of tendering as to the period by which these
machines are likely to be released from the present contract. Certificate from the Executive Engineer of
Government of under whose jurisdiction the work is going on, shall not be more than 90 days old on the last
date of receipt of tender

(iii) In case the contractor proposes to engage machineries and equipments as asked for in the tender document,
owned or hired but deployed outside the State, he/she is required to furnish additional 1% EMD /Bid Security.
The entire bid security including the additional bid security shall stand forfeited in case the contractor fails to
mobilize the machineries within a period as to be able to execute an item of work as per original programme
which will be part of the agreement.

(iv) The contractor intending to hire/lease equipments/machineries are required to fumish proof of ownership from
the company/person providing equipments/machineries on hire/lease along with contracts/ agreements/lease
deed and duration of such contract. The contracts/agreements/lease deed should be on long term basis for a
minimum period of as mentioned in column 4 table -1 from the last date of receipt of Bid documents.

10. An applicant or any of its constituent partners of whose contract for any work has been rescinded or who has
abandoned any work in the last five years, prior to the date of the bid, shall be debarred from qualification. The
tenderer is to fumish an affidavit at the time of submission of tender paper about the authentication of tender
documents. An affidavit to this effect is to be furnished in Schedule-F. Non-furnishing of the information in
Schedule - E and required affidavit in Schedule - F, the bid document will be summarily rejected.

11. No Relation certificate.

The contractor shall furnish a certificate along with the tender to the effect that he is not related to any officer in the

rank of an Assistant Engineer & above in Block office Phiringia or DRDA Kandhamal . If the fact subsequently
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proved to be false, the contract Is liable to be rescinded. The earnest money & the total security will be forfeited &
he shall be liable of make good to damages the loss or damages resulting for such cancellations. The proforma for
no relationship certificate Is contained in a separate sheet vide Schedule-A.

12. Ifan individual makes the application, the individual should sign above his full type written name and current address.

13. If the application is made by proprietary firm, it shall be signed by the proprietor above his full type written name and
the full name of his firm with its current address.

14. Ifthe application is made by a firm in partnership, it shall be signed by all the partners of the firm above their full type
written names and curent address, or altematively by a partner holding power of attorney for the firm in which case
a certified copy of the power of attorney shall accompany the application. A certified copy of the partnership deed
and current address of all partners of the firm shall also accompany the application.

15. If the application is made by a limited company or a corporation, it shall be signed by duly authorized person holding
power of attorney for signing the application in which case a certified copy of the power of attomey shall accompany
the application. Such limited company or corporation will be required to fumish salisfactory evidence of its existence
along with the technical bid,

16. Submission of more than one tender by bidder for a particular work will liable for rejection of all such tender papers.

17. Percentage rate contract (vide Works Department letter No.8310 dt.17.05.2006)

In case of percentage rate tender:-
(i) The Contractor has to mention percentage excess or less over the estimated cost (In figures as well
as words) in the prescribed format appended to the tender document.

(ii) Only percentage quoted shall be considered. Percentage quoted by the Contractor should be
accurately filled-in figures and words, so that there is no discrepancy.

a. If any discrepancy is found in the percentage quoted in words and figures, then the percentage quoted
by the Contractor in words shall be taken as correct

b. If any discrepancy is found in the percentage quoted in percentage excess/ less and the total amount
quoted by the Contractor, then percentage will be taken as correct.

c. The percentage quoted in the tender without mentioning excess or less and not supported with the
corresponding amount will be treated as excess.

d. The percentage quoted in the tender without mentioning excess / less supported with corresponding
amount does not tally with either to percentage excess or less then it will be treated as percentage
excess.

e. The percentage quoted in the tender without mentioning excess / less supported with corresponding
amount if tallied with the percentage then it will be treated as to which side the amount tallies.

f. The Contractor will write percentage excess/ less up to two decimal points only. If he writes the
percentage excess / less up to two or more decimal points, the first decimal point shall only be
considered without rounding off.

g. The tender shall be written legibly and free from erasures, over writings or corrections of figures.
Corrections, over writings & interpolations where unavoidable should be made by making out, initialing,
dating and rewriting.

(iii) In the contract P1 time is the essence. The contractor is required to maintain a certain rate of progress
specify in the contract.

(iv) The quantity mentioned can be increased or reduced to the extent of 10% for individual items subject to a
maximum of 5% over the estimated cost. If it exceeds the limit stated above prior approval of competent

authority is mandatory before making any payment.

(v) The period of completion is fixed and cannot be altered except in case of exceptional circumstances
with due approval of next higher authority.
(vi) Bills for percentage rate tenders shall be prepared at the estimated rates for individual items only and the

percentage excess or less shall be added or subtracted from the gross amount of the bill

18. The tenders shall carefully study the tentative drawings and specifications applicable to the contract and all the
documents, which will form a part of the agreement to be entered in to, by the accepted tenderer and detailed
specifications for Odisha, and other relevant specifications and drawings, which are available. Complaint at a future
date that the tenderers have not seen plans and specifications cannot be entertained.

19. The drawing if any furnished with the tender are tentative and subject to revision or modification as tendered during

the execution as per actual necessity and detail test conducted. But the tendered rates quoted by the tenderer will
Page |9
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hold good in case of such modification of drawings during the time of execution and shall in no way invalidate the
contract and no extra monetary compensation will be entertained. The work shall however be executed as per final
approved drawing to be Issued by the Engineer-in-Charge as and when required.

20. By admission of a tender for the work, a tenderer will be deemed to have satisfied himself by actual inspection of
the site and locality of the work, about the quality and availability of the required quantity of material including the
wheat/ rice referred to above, medical aid, labour and food stuff etc., and that rates quoted by him in the tender will
be adequate to complete the work according to the specifications attached there to and that he had taken in to
account all conditions and difficulties that may be encountered during its progress and to have quoted rates including
labour and materials with taxes, , other dutles, lead, lifts, loading and unloading, freight for all materials and all other
charges necessary for the completion of the work, to the entire satisfaction of the Engineer-in Charge of the work
and his authorised subordinates. After acceptance of the contract rate Government will not pay any extra charges
for any reason in case the contractor claims later on to have misjudged as regard availability of materials, labour
and other factors.

21. The tender should be accompanied with the Scanned coples of the valid Registration certificate, valid GST
clearance certificate and PAN card which are mandatory and the original certificates are to be produced within
three (3) days of opening of the tender before BDO Phiringia for verification, otherwise his/her bid shall be
declared as non-responsive and thus liable for rejection,

22. The tender containing extraneous conditions not covered by the tender notice are liable for rejection and quotations
should be strictly in accordance with the items mentioned in the Tender Call Notices. Any change in the wording will

not be accepted.
23. The authority reserves the right to reject any or all the tenders received without assigning any reasons there-

of what-so-ever.

24. The eamest money will be retained in the case of successful tenderers and will be dealt with as per terms and
condition of O.P.W.D. Code. The eamest money will be refunded to the unsuccessful tenderers on application after
intimation is sent to rejection of their tenders. The retention of E.M.D. with the Department will carry no interest.

25. (i) Every tenderer is expected before quoting his rates to inspect the site of the proposed work. He should also
inspect the quarries and approach roads to quarries and satisfy himselfabout the quality and availability of materials.
In every case the materials must comply with the relevant specifications. Complaints at future date that the

availability of materials at quarries has been misjudged can't be entertained.

(i) Amendment to Para 3.4.16(a) of OPWD Code Vol- by substitution.

For the purpose of estimate, the approved quarry lead is to be provided judiciously.Engineers in charge would be
responible for ensuring the quality of the materials supplied. The contractors would , however ,be responsible for
procurement of materials from authorised sources and voluntarily disclose the source of procurement for the purpose

of billing. Besides the bidder would be required to submit the details of quarry for procurement while submitting the

bids.

26. PROPOSAL FOR PRICE VARIATION CLAUSE DUE TO INCREASE OR DECREASE IN RATE OF
MINIMUM WAGES, PRICIPAL MATERIALS, POL & OTHER MATERIALS TO BE INCORPORATED IN

CONDITION OF CONTRACT. (Vide Works Department Memorandum No-12606 /W Dt.24.12.2012)
Contract price shall be adjusted for increase or decrease In rates and price of Labour, Cement, Steel,
Bitumen, Pipes, POL & Other material component In accordance with the following principles and procedures as per

formula given below:
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27 (a) (I): REIMBURSEMENT/RECOVERY DUE, TO VARIATION IN PRICES OF MATERIALS OTHER THAN
(STEEL, CEMENT, BITUMEN, PIPES & P.O.L.).

If during the progress of the work the price of any materials (Excluding the cost of steel cement, bitumen &
P.O.L.) incorporated in the work (not being materials supplied from the Engineer-in-charge's store) in accordance
with clause there of increases or decreases as a result of increase or decrease in the Average wholesale price Index
(all commodities), and the contractor there upon necessarily and properly pays in respect of that materials
incorporated in the work such increased or decreased price, then he shall be entitled to reimbursement or liable to
refund, quarterly as the case may be, such an amount, as shall be equivalent to the plus or minus difference of 85%
in between the Average wholesale price Index (all commodities) which is operating for the quarter under
consideration and that operated for the quarter in which the bid was received (last date of receipt) as per the formula
indicated below provided that the work has been carried out within the stipulated time or extension thereof as are
not attributable to him, if penalty is levied for delayed completion of the work, the contractor shall not be eligible to
get price escalation on the above materials on the value of works executed during the extended period.

This clause will be applicable to the contracts where original stipulated period of completion is more than
18 (eighteen) months. in the situation where the period of completion is initially stipulated in the agreement as less
than 18 (eighteen) months but subsequently the completion period has been validly extended on the ground that the
delay in completion is not attributable to the contractor and in the result the total period including the extended period
stands more than 18(eighteen)months or more, price escalation for other materials is admissible only for the
remaining period excluding 18(eighteen) months there from.
Formula to calculate the increase or decrease in the price of materials:
Price adjustment for increase or decrease in cost of materials other than cement, steel, bitumen, pipes and POL
procured by the contractor shall be paid in accordance with the following formula:

Vm=  0.85xPm/100 xR x (M; - Mo)/Mo

Vm= Increase or decrease in the cost of work during the quarter under consideration due to changes in rates of
materials other than cement, steel, bitumen, pipes and POL.

R=. Value of work done during the quarter under consideration excluding the work executed under extra items
if any at prevailing schedule of rate/ derived rates.

M= The all India wholesale price index (All commodities) prevailed during the quarter last day of receipt of bids
as published by the "Economic Adviser to Govt. of India, Ministry. of Industry and Commerce, New Delhi).

M=  The all India wholesale price index (all commodities) for the quarter under consideration as published by
Economic Adviser, Govt. of India, Ministry of Industry and commerce, New Delhi. In respect of the justified
period extended for completion of the work, the index prevailing at the time of stipulated date of completion
or the prevailing index of the period under consideration, whichever is less, shall be considered.

Pm=  Percentage of material component (other than cement, steel, bitumen, pipes and POL) of the work, as
indicated in clause -31 (d) below.

27 (a) (ii): REIMBURSEMENT/ RECOVERY OF DIFFERENTIAL COST DUE TO VARIATION IN PRICES OF
PRINCIPAL MATERIALS (STEEL, CEMENT, BITUMEN AND PIPES NOT ISSUED BY DEPARTMENT)
AFTER SUBMISSION OF TENDER:

If after submission of the tender, the prices of Steel, Cement, Bitumen and Pipes ( not being supplied by the
Department) increases/ decreases beyond the price(s) prevailing at the time of the last date for submission of
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1)

2)

tenders including extension’ for the work, the contractor shall be eligible to get differential cost due to such hike on
the value of works executed during the stipulated period and during the extended period when the reason of delay
In completion of the work Is not attributable to the contractor. If penalty is levied for delayed completion of the work,
the contractor shall not be eligible to get price variation on the above materials on the value of works executed during
the extended period.
Reimbursement in case of differential cost due to increase in prices of cement, steel, bitumen and pipes are to be
made by the Executive Engineer with prior approval of tender accepting authority subject to following conditions:
Contractors have to submit the vouchers showing procurement of different materials from authorized dealers for the
said work,
Differential cost will be allowed only for the works which are progressed as per the approved work programme /
revised work programme duly approved by the Engineer in charge.
Recovery in case of decrease In prices of cement, steel, bitumen & pipes shall be made by concerned Executive
Engineer from the Contractor immediately.
The increase/decrease in prices of cement, steel, Bitumen and Pipes for reimbursement/recovery shall be
determined as follow.
a) Adjustment towards differential cost of cement
Ve= (Ci- Co)/Co x Actual quantity of cement utilized in the work during the quarter under consideration
x base price of cement as prevailing on the last stipulated date of receipt of tender including
extension, if any.
Ve= Differential cost of cement i.e. amount of increase or decrease in rupees to be paid or recovered.
Ci= All India Wholesale price index for cement for the quarter; under consideration as published by
Economic Adviser Gowvt. of India ,Ministry of Industry and commerce New Delhi
C= All India Wholesale price index (as Published by Economic Adviser, Govt. of India Ministry of
Industry and commerce, New Delhi) for cement as prevailing on the last stipulated date of receipt
of tender.
b) Adjustment towards differential cost of Steel
Vs= (SrSo) x Actual quantity of steel utilized in the work during the quarter under consideration
Vs= Differential cost of Steel i.e. amount of increase or decrease in rupees to be paid or recovered.
S= Cost of the Steel as prevailed during the period under consideration as fixed by Steel Authority of
India.
So= Base price of Steel prevailing as on the last date of submission of tender including extension, if any.
c) Adjustment towards differential cost of Bitumen.
Vb =(Bi - Bo) x Actual quantity of Bitumen utilized in the work during the quarter under consideration.
V= Different cost of Bitumen i.e. amount of increase or decreases, in rupees to be paid or recovered.
Bi= Average cost of Bitumen prevailed during the period under consideration as fixed by I0CL/BPCL/HPCL.
B.= Base price of bitumen as prevailing on the last stipulated date of receipt of tender including  extension,
if any.
d) Adjustment towards differential cost of pipes.
Vp=  0.85xPp/100 xR (P, - Po)/ Po
Vp=  Differential cost of pipe i.et amount of increase or decrease in rupees to be paid or recovered during the
quarter under consideration,
Pe= Percentage of pipe component of the work as indicated in the clause 31 (d).
R= Value of work done during the quarter under conslideration excluding the value of work executed under
extra items, if any, at prevailing schedule of rates or derived rate.
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P= All India Whole sale price index for the period under consideration as published by Economic Advisor, Govt.
of India, Ministry of Industry and Commerce, New Delhl, for the type of pipe under consideration.

Po= All Indla Wholesale price index (as published by Economic Advisor, Govt. of India, Ministry of Industry and
Commerce, New Delhi ) as on the last stipulated date of receipl of tender including extension, if any, for the
type of pipe under consideration.

27 (b): REIMBURSEMENT/ REFUND DUE TO

GOVERNMENT: STATUTORY RISE IN COST OF MINIMUM WAGES BY
If after submission of the tender, the wages of labour increases or decreases as a direct result of the coming into
force of any fresh_law. or statutory rule or order beyond the wages prevailing at the time of the last date of submission
of tenders including extensions, the contractor shall be eligible to get escalation due to such hike on the value of
works executed during the stipulated period and during the Validly extended period when the delay in completion is
not attributable to the contractor. If penalty Is levied for delayed completion of the work, the contractor shall not be
eligible to get escalation on labour on the value of works executed during the extended period.

The contractor shall, within a reasonable time of his becoming aware of any alteration in the price of any
such wages of labour, give notice thereof to the Engineer-in-Charge stating that the same is given pursuant to this
condition together with all information relating thereto which he may be in a position to supply. Engineer-in-Charge
may call books of account and other relevant documents from the contractor to satisfy himself about reasonability
of increase in prices of wages and actual payment thereof For this purpose,, the labour component of the work
executed during period under ....... consideration shall be the percentage (as specified in table below) of the value
of work done during that period and the increase/decrease in labour shall be considered on the cost of minimum
daily wages of any unskilled Labourer, fixed by the Government of Odisha under Minimum wages act.

The compensation for escalation for labour shall be worked out as per the formula given below:

Vi= 0.85 x Pi/1100 x R x (Li-Lo)/Ls

Vi= increase or decrease in the cost of work during the quarter under consideration due to changes in rates of
minimum wages.

R= Value of work done during the quarter under consideration excluding the work executed under extra items
if any at prevailing schedule of rate/ derived rates.

Lo= the minimum wages for labour as notified by State Government, as prevailing on the last stipulated date

of receipt of tender including extension, if any.
the minimum wages for labour as notified by State Government & as prevailed on the last date of the

L=
quarter previous to the one under consideration. In respect of the justified period extended, the minimum
wage prevailing on the last date of quarter previous to the quarter pertaining to stipulated date of
Completion or the minimum wage prevailing on the last date of the quarter previous to the one under
consideration, whichever is less, shall be considered.)

P= Percentage of labour component of the work, as indicated in the clause 31 (d).

27 (c): REIMBURSEMENT/REFUND DUE TO VARIATION IN PRICES OF P.O.L:

Similarly, if during the progress of work the prices of Diesel. Petrol, Oil and Lubricants increases or
decreases as a result of the price fixed thereof by the Government of India and the Contractor thereupon necessarily
and properly pays such increased or decreased price towards Diesel, Petrol, Oil and Lubricants used in the execution
of the work, then he shall be entitled to reimbursement or liable to refund, quarterly, as the case may be such an
amount as shall be equivalent to the plus or minus difference of 85% in between the price of P.O.L,., which is
operating for the quarter under consideration and that operated for the quarter of last date of receipt of bids as per
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the formula indicated below provided that the work has been carried out within the stipulated time or extension
thereof as are not attributable to him. If penalty is levied for delayed completion of the work, the contractor shall not
be eligible to get price escalation on POL on the value of works executed during the extended period.

Formula to calculate the increase or decrease in the price of P.O.L.

Vi= 0.85 x P/100 x R x (F - Fo)/F,

V= Increase or decrease in the cost of work during the quarter under consideration due to Changes in rates for
P.O.L.

P = Percentage of P.O.L. component of the work, as indicated in clause-31 (d) below.

R= Value of work done during the quarter under consideration excluding the work execuled under extra items
if any at prevailing schedule of rate/ derived rates.

Fi= Al India Wholesale price index for Fuel, Oil & Lubricant (High Speed Diesel for the quarter under

consideration as published by Economic Adviser, Gowt. of India, Ministry of Industry and Commerce, New Delhi. In
respect of the justified period extended, the rates prevailing at the time of stipulated date of completion or the
prevailing rates of the period under consideration, whichever Is less, shall be considered.

Fos All India Whole dale price index for Fuel, Oil & Lubricant (High Speed Diesel) as prevailing on the last
stipulated date of receipt of tender including extension, if any.

27(d): The following percentages will govern the price adjustment for the entire contract for different types of

works as applicable given in the following table:

Percentage Table
Sl. | Category of works % Component (cost wise)
No Labour | POL Steel+Cement+Bitumen+
(Pi) (Pf) Other Materials*
1 R&B works (% of | Road Works 5 5 90
componet Bridge works 25 5 |70
Building Works 25 - 75
2 Irigation works (% | Structural Work 20 5 75
s componer) Eath, Canal &| 25 10 |65
Embankment work
3 P.Hworks (% of | Structural Work 25 5 70
componant) Pipeline work 5 T [ Pipe—70%
*Other material -25%
Sewer Line 10 - Pipe — 70%
*Other material -20

*Note: - Further break up may be worked out considering the consumption of Cement, Steel, Bitumen and pipe in
the concemed works for the period under consideration.

27 (e): APPLICATION OF ESCALATION CLAUSE:

(i)

The contractor shall for the purpose of availing reimbursement/refund of differential cost of steel, bitumen, cement,
pipe, POL and wages , keep such books of account and other documents as are necessary to show that the amount
of increase claimed or reduction available and shall allow inspection of the same by a duly authorized representative
of Govemment and further, shall at the request of the Engineer-in-charge, fumish documents to be verified in such
a manner as the Engineer-in-charge may require any document and information kept. The contractor shall within a
reasonable time of 15 days of his becoming aware of any alteration in the price of such material, wages of labour
ce of P.O.L. give notice thereof to the Engineer-in-charge stating that the same is given pursuant to this

with information relating thereto which he may be in a position to supply.
lation shall be worked out at quarterly intervals and shall be with respect to the cost of

and/or pri
condition along

(i) The compensation for esca .
work done as per bills paid during the three calendar months of the said quarter. The first such payment shall be
made at the end of three months after the month (excluding the month in which tender was accepted) and thereafter
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at three months interval, At the ti :
5 4 me of completio th ent might b
3 months, depending on the actual date i éoomm:'gm e work, the last period for payment might become less than

In case of d
28. approved di:ﬁm:::{f’z?l:cy d'“ printing or omissions of statutory specifications or any other part or portion of the
o0 it bitdai: g download of the bid document, the decision of the officer inviting the bid will be binding
29. The earnest money will be retained and dealt with as per the terms and conditions of the O. P. W. D. code. The

d
:L,ﬂ;rﬂi,:agf ;:gr:;:?:;: bldi::‘; been accepted will be notified of the award by the Engineer-in-charge prior to
and in the conditions of g:rl y cable, te[ex or facsimile confirmed by registered letter, This letter (hereinafter
will pay the contractor b n rac! called the “Letter of Acceptance”) will state the sum that the Engineer-in-charge
contractor as prescrbed b ::l_tlmsmaration of the execution, completion and maintenance of the Works by the
The notification o¥ @ contract (Hereinafter and in the contract called the “Contract Price”).
performance security (Ini la‘gﬂrd will constitute the formation of the contract, subject only to the furnishing of a
form of Flxsd. de os)i(t ai ecurity Deposit) and additional performance security as per Clause 99 of DTCN in
Savings Ceﬂiﬁca::fpo;??e pt of Schedule Ban!KIssan Vikash Patra/Post Office Savings Bank Account/National
Phiringia KAND al Office Time Deposit Account duly pledged in favour of the Block Development office,
{senast wone} ':A:I\ML and in nb other form which including the amount already deposited as bid security
iy sl y) shall be 2% of the value of the tendered amount (excluding 1% deposited towards hiring of
quip achineries from outside the State if any) and sign the agreementin the PWD Form P1 for the fulfillment

of the contract in the office of the Block Development officer Phiringia ,Kandhamal, as directed. The security

deposit together with the eamest money and the amount withheld according to the provision of P1 agreement shall

be retained as security for the due fulfillment of this contract and additional performance security in accordance with
the provisions of the agreement.

The agreement will incorporate all correspondence between the officer inviting the bid/Engineer-in-Charge
and the success_ful bidder. Within 15 days following the notification of award along with the Letter of Acceptance,
the successful bidder will sign the agreement and deliver it to the Engineer-in-Charge. Following documents shall
form part of the agreement.

a) The !'totioe inviting bid, all the documents including additional conditions, specifications and drawings, if any,
forming the bid as issued at the time of invitation of bid and acceptance thereof together with any
correspondence leading thereto & required amount of performance security including additional
performance security.

b) Standard P.W.D. Form P1 with latest amendments.

Failure to enter in to the required agreement and to make the security deposit as above shall entail forfeiture of the

Bid Security (earnest money) .No contract (tender) shall be finally accepted until the required amount of initial

security deposit and additional performance security deposit are received by the Engineer-in-Charge. The

performance security will be refunded after One Year of completion of the work and payment of the final bill and will

not carry any interest.

As concurred by Law Department & Finance Department In their U.O.R. No 848 dtd.21.05.97 J.O.R.N0.202 W.F.D.
dtd.06.03.98 respectively the E.M.D. will be forfeited in case, where tenderers back out from the offer before

acceptance of tender by the competent authority.

c) Amendments to Para 3.5.18 Note - viii of OPWD Code Vol.-

Before acceptance of tender, the successful bidder will be required to submit a work programme and mile
stone basing on the financial achievement so as to complete the work within the stipulated time and in case of failure

on the part of the agency to achieve the mile stone liquidated damage will be imposed.

risdiction in the event of disputes if any of the contract would be deemed to have been

nd it is agreed that neither party to the contract will be competent to bring a

¢t at any place outside the State of Orissa.

31. The contractor should be liable to fully indemnify the Department for payment of compensation under workmen
compensation act. VIl of 1923 on account of the workmen employed by the contractor and full amount of
compensation paid will be recovered from the contractor.

32. Tenderers are required to liable by fair wages clause as introduced by Govt. of Odisha, Works Department letter

No.VIl (R&B) 5225, dt.26-2-55 and No.ll, M-56/61-28842 (5), dt.27-9-61.

labour working about the nonpayment or less payment of his wages as per latest

33. In case of any complaint by the . : : . .
minimum Wages Act, the Executive Engineer will have the right to investigate and if the contractor is found to be in
default, he may recover such amount due from the contractor and pay such amount to the labour directly under

intimation to the local labour office of the Govwt. The contractor shall not employ child labour. The decision of the
Executive Engineer is final and binding on the contractor, -
34, The contractor shall bear cost of various incidentals, sundries and contingencies necessitated by work in full within

the following or similar category.
; d other charges of materials, octroi duty, all other taxes including labour welfare

a. Rent, royalties an ] - :
cess , sales tax, ferry, tolls conveyance charge and other cost on account of land and building including
taran ection to work site as well as construction of service road

temporary building and temporary electric conn
andl::l‘;veziou roag and its maintenance till completion of work as required by the tenderer for Collection of

30. That for the purpose of ju
entered in to within the State of Orissa a

suit in regard to the matter by this contra
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materials, storage, h
Govt. for tempo?ary ::: Ing of staff or other purpose of the work. No tenderer will however be liable to pay
upation of land owned by Govt, at the site of the work.

b. Labourcamps or huts nec .
satisfaction of the local he:ﬁzag‘t‘r?;ig::able scale including conservancy and sanitary arrangements therein to the
. Suitable water suppl ¢ ;
3 Fees and dutiest;gp':ciint?lumng Pipe water supply wherever available for the staff and labour as well as for the work.
a‘ Suitable equipmenr:s andy . r_nunidpml canal or water supply authoritles.
f‘ ELtabls f8nehy Berilens :;eanlnq apparatus for the labour engaged In risky operations.
' + Signals including paraffin and electric signal where necessary at works and approaches in

grder . prc:itec‘. the public and employees from accidents
n . i
# alglc-:n gzc:fn: :;;2'3.22?,;“; r;c;: ol;iany ?ur': for injury to persons or property due to neglect of any major precaution
ration of the workmen compensation act.
35 i ;:Le;:cr:} :::::L ‘gi;li)sﬁrrange adequate lighting arrangement for the work where ever necessary at his own cost.

' contract and other ne Ing of plans, specifications, the schedule of quantities and the set of terms and conditions of
signed during office rr:essary documents can be seen In all the offices issuing the documents and office of the under
tender papers. Int ours every day expect on Sundays and Public Holidays till last date of sale and receipt of
underslooz that ?eﬁ;eesr:!?nsgd;m maiy obtain further information at the same address. But it must be clearly

i ® received i lete
tender is llable for rejection. in order and according to instructions in complete shape Incomp

36. After the work is finalised, all surplus materials should be removed from the site of work. Preliminary work
such as vats, mixing platforms etc. should be dismantled and all materials removed from the site and
premises left neat and clean, this should be inclusive of the rate.

37. No payment will be made for bench marks, level pillars profiles and benching and leveling the ground where
required. The percentage rate to be quoted should be inclusive of carriage of all materials and incidental
item of works.

38. It ShOI..Ifd be understood clearly that no claim what-so-ever will be entertained to extra items of works, extra
quantity of any item besides agreement quantity unless written order is obtained from the Engineer-in-
charge and rate settled before the extra items of work or extra quantity of any items of work is taken up.

39. Tenderers are required to go through each clause of P.W.D. Form P1 carefully in addition to the clause
mentioned herein before tendering. In case of ambiguity, the clauses of PWD Form P1 with latest
amendments shall supercede the condition of DTCN.

40. If any advance / Secured advance is granted by the Department the same will bear interest at the rate of
18% P.A.

41. All items of work as per schedule of quantities of this tender should confirm to Odisha Detailed Standard
Specification. I.R.C. & L.S.l. Codes & Bridge code section LILILIV & VII & latest design criteria for pre-
stressed concrete bridges specially for Roads & Bridges issued by MoRT&H., Government of India,
MORT&H Specification for Road & Bridge work (Latest Revision) shall be the guiding book for
execution, quality assurance, specification and measurement for all items of Bridge & Road works.
Compacting shall have to be carried out with help of mechanical vibrators from the range of 1.5.:2505,

1.5.:2006, 1.S.:2514. 1.S.:4656.

Shuttering & centering shall be with suitable steel shutters in side of which shall be lined with suitable
sheeting and made leak proof and water tight. All joints in formwork shall be properly sealed preferably with
P.V.C. joints sealing tapes & compounds.

42,

43. Form work including complete false work shall be designed by the Contractor without any extra cost to
employer and the Department will have the right to inspect the scaffolding, centering and shuttering made
for the work and can reject partly of fully such structures, if found defective in their opinion. Any eventually
such as loss of lives or properly due to failure of centering and shuttering shall be the responsibility of the
Contractor regarding compensation of all claims thereof.

Cement shall be used by bags and weight of one bag of Cement should be 50 (fifty) Kg. net & the Engineer-

44,
in-Charge or his representative shall have the right to test the weight & quality from time to time.

The tenderers shall make all arrangements for proper storage of materials like steel & cement but no cost
for raising shed for store and pay of security guard etc. will be borne by the Department. The department is
ft or loss of materials at site. It is contractor's risk. Under any such plea, if the

45,

not responsible for any the
tenderer stops the work he shall have to pay the full penalty as per clauses of the contract. No extension

of time will be granted on the application of the contractor due to delay in procurement of materials.
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a)

b)

c)

d)

e)

Contractor

46. Approach road to s|
te of work for transport of materials 1o site of work is sole responsibility of the Contractor.

47.

48.

49,

50.

51.

52.

53.

54.

55.

Statutory traffic rest
riction in the town area for Transport of construction material to site of work is to be

taken in to consideration
be considered. before tendering and no consideration for extra time or compensation thereof shall

The contractor sh
ould at his own cost arrange necessary fools and plants required for efficient execution of

work and the rates
cost of oonsumablec;l:mmd should be Inclusive of transportation, hire and running charges of such plant and

The mach i
chineries if available, with the department may be supplied on hire as per charges noted in the
actor will

enclosed
execouste i: ::!é:ment and may be changed from time to lime subject to the condition that the contr
ance an agreement with the Engineer-in-Charge.

{:: (:::,T wth atsoever will be entertained for supply of machineries. No extension of time will be granted to
ractor under this ground under any clrcumstances

:2;;;:2";;5 :hould fumnish along with their tender a list of works executed during the last three years duly
th y the concerned Engineer-in-charge indicating the satisfactory completion for Civil works as per
e proforma enclosed in a separate sheet of schedule-H.

It should be clearly understood that:

;h_:h]:ints of the bars are to be provided with lapping, welds or bolts nuts as well be directed by the Engineer-
rge.
Concrete test specimens 150mm * 150mm * 150mm in size (wheth

testing shall be taken for each structural member by a representative of the contractor in the presence of
responsible officer of the rank not lower than that of an Assistant Engineer or su b-Divisional Officer. The
contractor shall bear the cost so involved in testing. The test specimen in cube should be carried out in the
Departmental Control and Research Laboratory of Cuttack or Bhubaneswar. Test should be carried outin

er plain or reinforced concrete) for the

accordance with the stipulation in Bridges code section-lil.
Test specimens shall be formed carefully in accordance with the standard method of takin
and no plea shall be entertained later on the grounds that the casting of the test specimen was faulty and

g test specimen

that the result of the specimen did not give a correct indication of the actual quality of concrete.
Plain concrete and reinforced concrete specimens will be tested in Quality control and Research

Laboratory at Bhubaneswar, Quality control Division, Cuttack and Zonal laboratories. Cost of testing

of all specimens and samples will be borme by the Contractor.

The construction of well staining by injecting cement or grout in coarse aggregate placed in position shall

not be pemmitted.

The rates quoted should be indusive of carriage of water required in connection with execution of the work.

No claim for carriage of water whatsoever will be entertained.

The contractor shall employ one or more Engineering Graduate or Diploma holders as apprentice at his
cost if the work as shown in the tender exceeds . 2, 50,000.00. The apprentices will be selected by the
Chief Engineer. The period of employment will commence within one month after the date of work order
and would last till the date, when 90% of the work is completed. The fair wage to be paid to the apprentices
should not be less than the emolument of personnel of equivalent qualification employed under
Govemnment. The number of apprentices to be employed should be fixed by the Chief Engineer in the
the total expenditure does not exceed one percent of the tendered cost of the work.

manner so that
List of tool & plants in running condition in possession of contractor is to be furnished in a separate

sheet of schedule-C.
It Is the responsibility of the contractor
Department may render necessary possible help for procuring license.

lo procure and store explosive required for blasting operation.
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Contractor

56. For submission of a te
nd
er for the work, the tenderer will be deemed to have satisfied himself by actual

57.

58.

59,
60.

61.

62.

63.

64.

65.

66.

67.

68.

69.

inspection of th "
adequate to complete the work accorgi stuff etc. and that the rates quoted by him in the tender will be
account all conditions and difficulties th "lg to the specifications attached thereto and that he had taken in to
rates and materials with taxes, Octoro| at may be encountered during its progress and to have quoted labour
and all other charges necﬁsa‘ f orol and other duties lead, lifts, loading and unloading freight for materials
charge of the work and his au“:y or the completion of the work to the entire satisfaction of the Engineer-ir'r-
not pay any extra charges fo orized subordinates. After acceptance of the contract rates Government will
conditions as regards th r any reason In case the contractor finds later on to have misjudged the
: e availabllity of materials, labour and other factors. The contractor will be
TESF-‘OI"ISIMB for any misuse, loss of damages due to any reasons whatsoever of any departmental material
during the execution of work. In case of loss, damage or misuse, recovery at the rate at 5 times the cost of
the materials will be deducted from the bills or his other dues.
The prevailing percentage of .T. Department of the gross amount of the bill towards income tax will be
deducted from the contractor's bill.
It must be clearly understood that under no circumstances any Interest is chargeable for the dues or
additional dues if any payable for the work executed and final bill pending disposal due to any reason
whatsoever.
No extra payment will be made for removing spreading and consolidating salvaged metals and materials.
Under section 12 of contractors labour (Regulation and Abolition) Act. 1970 the contractor who undertzkes
execution of work through labour should produce valid license from licensing authorities of labour
Department.

After completion of the work the contractor shall arrange at his own cost all re
rected by the Engineer-in-Charge and bear the

quisite equipments for testing

one unplugged well and specified span free of cost as di

entire cost of the test.
No extra payment will be made for the jungle clearance for taking earth from the borrow areas. Earth work

from cutting shall be economically utilised in filling.

The stack of road metal and gravel will be measured in boxes of 1.5
as 1.5m x 1.5M x 0.44M = 1 cum. The soling stones will be measured in the suitable stacks with deduction

nding upon the looseness of stacking which would be determined

m x 1.5 M x 0.5M which will be taken

for voids @ 1/6 of volume or more depe

on actual observation and deduction.

In the event of any delay in the supply of Department road roller for unavoidable reasons, no extension of

time will be granted to the contractor under any circumstances.

Sinking of wells shall be measured as per MORT&H, Specificati
sinking by employment of divers and other equipment shall be

on for Road & Bridge work (latest revision).

All method of sinking including pneumatic
included in the rate. Removal of trees, logs of trees or isolated boulders and desalting of sand or earth from

existing well, rectification of tilt and shift if any, etc. shall also be included within the rate.
The depth of foundation indicated on the drawing are provisional but these may be altered if necessary in

the light of the nature of strata Iindicated by boring which must be taken in advance of actual execution of

the foundation.
When resort has to be made for sinking th

shall be pre-decided by authority accepting the tender.
Construction of coffer dam or island or the work of open excavation or dressing or labour for laying well

curbs shall be included in the rate.

e wells by air lock and vacuum chamber method rates there of
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COnlractor

70.

71.
72
73.
74,

75.

76.

77.

78.

79.

80.

81.

82.

For concreting the bo
orany.other ﬂpprove:::::g Ba:f:::lil :: :Tr the method of providing concrete should be either with tremie
used for under water concreting without an e L e TR sk camate be
No claim will be entertained in respect of di:ﬂzﬂ: cost To the department.
No part of the bearing for the superstructure : es during sand blowing met with during sinking of wells.
Tor Steel mesh reinforcement il he shall be allowed to rest on the noses of the piers.
abutments immediately in contact with thpm“dec’ 0 e s e o mrmnge S an
Lugs and grooves shall be provided i e bearing to ensure proper distributions of heavy load.
alignment. n the bearings to prevent them from skewing and getting out of
:'-:s(::::;:: :;::;:c::; (j:m‘-'ral of Supplies and Disposals of the bearing during manufacture and X-Ray
castings thickness more than 8 inches and load testing of bearing if considered
necessary shall have to be carried out at the contractor's cost . The same procedure for testing may have
to be followed for ribbed bearing manufactured by widening.
Sample of all material - The contractor shall supply sample of all materials fully before procurement for
the work for testing and acceptance as may be requiring by the concerned Executive Engineer.
Super class contractor shall employ under himself two Graduate Engineer and two Diploma h
belonging to the State of Odisha. Special class contractor shall employ under him one graduate Engineer
and two Diploma Holders belonging to the state of Odisha. Likewise ‘A’ class contractor shall employ under
him one Graduate Engineer or two Diploma Holders belonging to state of Odisha. The contractor shall pay
to the Engineering personnel monthly emoluments, which shall not be less than the emoluments of the

personnel of equivalent qualification employed under the State Govt. of Odisha. The Engineer-in Chief
raduate engineers and

olders

(Civil), Odisha may however assist the contractor with names of such unemployed G
Diploma Holders if such help is sought for by the contractor. The names of such Engineering personnel
appointed by the Contractors should be intimated to the tender receiving authority along with the tender as

d be supervising the work. Each bill of the Super Class, Special Class or ‘A’ Class Contractor

to who woul
cate of

shall be accompanied by an employment Roll of the Engineering personnel together with a Certifi
the Graduate Engineer or Diploma Holder so employed by the contractor to the effectthat the work executed

as per the bill has been supervised by him. (Vide Works Department No. Codes M-22/91-15384 dated

9.7.91). The required certificate is to be fumished in the proforma contained vide table 1.4 of Qualification

Information of Shedule-B.
An engineering personnel of the executing agency should be present at work site at the time of visit of High
pecting officers in the rank of Chief Engineer and above.

level Ins
led specification and should be of proportion as

All reinforced cement work should confirm to Odisha Detai
per Contract Agreement having desired compressive strength (in work test) in 15 Cm cubes at 28 days,

after mixing and test conducted i

ater from the founda
-soil water if necessa

n accordance with IS 456 and IS 516.

tion, pipeline trenches S. Tanks/Soak pits/Sumps/M.H. etc. either
rainwater or sub ry should be bome by the contractor. No payment will be made for
benchmarks. Level pillars, profiles and benching and leveling the ground wherever required. The rates

finished items of works inclusive of these incidental items of work. It should be

uoted should be for ;
gnderstood clearly that no claims whatsoever would be entertained.
abide by the C.P.W.D. safety code rules introduced by the Government of India,

The tenderer shall have to
g and Supply in their standing order No-44150 dtd.25.11.57.

the Executive Engineer, DRDA, KANDHAMAL monthly retum of

Bailing out of w

Ministry of work Housin
The Contractor will have to submit to

labour both skilled and unskilled employed by him on the work.
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83. All fittings for doors and wi
ndows P.H. & Electrical works as supplied by the Contractor should be of best

quality and conform to releva
nt1.S. specification
and should be d by the Engineer-in-charge of
the respective wing before they are used on the work u oot
84, After completion of th o
@ work the contractor shall arrange at his own cost all requisite equipments for s

buildings, if found necessa
Inspectorate. ry and bear the entire cost of such test, including the inspection of Electrical

85. The Tenderer sh
ould fumish along with their tender 1.a list of works, which are at present in thelr hand 2.

::tbc:; Zi;?:n::..lm of work executed in the prescribed proforma(s) enclosed herewith in appropriate place

86. Al reinforced cement concrete works should be finished smooth Extra charges for plastering if required to
any R.C.C. structures like roof slab, Columns, Chaljas, fins, parapets, shelves etc. shall not be paid.

87. The tenderer may at his option quote reasonable rate for each item of work carefully so that the rate for one
item should not be unworkable low and for others too high.

88. The contractor has to arrange the samples of materials required for execution to be got tested and approved
by the Department before taking up the work and during course of execution required from time to time. All
such samples will be tested at R&B Department; Control and Research Laboratory Bhubaneswar,
Quality control division Cuttack and Zonal Laboratories, Kandhamal at the cost of the Contractor with
no extra cost to the Department.

89. If there is any damage to the work due to natural calamities like flood or
the course of execution of work or up to 6 months after completion of work or if any, imperfection becomes

apparent to the work within 6 months from the date of final certificate of completion of work the contractor
t. No claims,

cyclone or any other cause during

shall make good of all such damages at his own cost with no extra cost to the Departmen
whatsoever, in this regard will be entertained.

90. The K.B./C.B. bricks should be well bumt and of good q
work and should conform to the minimum strength as per National

ualities. The bricks should be approved by the

Engineer-in-charge before use in the

Building Code.
91. Under Section 1 of contract labour Regulation and Abolition Act 1970 the contractor w

execution of work through |abour should produce valid license from the licensing authority of labour

ho undertakes

Department.
92. Standard co-efficient for linear mea
claim whatsoever regarding difference in co-efficient of stee
eventuality of difference for co-efficient for linear measurements.
ption of E.M.D is required to submit an affidavit to

surement will be adopted while calculating consumption of steel and no
1 will be entertained. The rates quoted shall be

inclusive of any
93. Engineer Contractor desirous to avail the facility of exem|
the effect that he has not yet availed the facility / participated in the tender for more than two works

(Excluding this work) during the current financia
der was submitted must be mentioned in the affidavit, failing which the tender will

| year. The name of work for which participated and the

authority to which the ten:
be rejected.

94. Additional performance Security:
() Amendment to Para 3.5.5 (V) Note ~ il of OPWD Code Vol.-| by substitution
When the bid amount is up to 10% less than the estimated cost, no additional performance security is required to

be deposited, When the bid amount is 1esS than the es
the Successful bidder will deposit the additional performance security to the extent of 1.5 times of the differential

cost of the bid amount in shape of Fixed depos

timated cost by more than 10% and within 15%, in such an event,

it receipt of Schedule Bank / Post Office Savings Bank Account /
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Naﬂonaj savings Certificate / Post Office, duly pledged In

favour of the BDO Phiringla and payable at the time of

ment as specified in the Contr.
Bgrl:::frrnance security in any other 'm“l Data which will be over and above the performance security. The additional
ished as additional perfonnancm ! not be accepted. I the Contractor fails to complete the work, the smount 80
furn @ security will be forfeited in addition to the other penal clauses, If any. to be

imposed:

(i) Amendment to Appendix — IX, Clause - 36 of OPWD Code Vol.-Il by Inclusion.
If the rate quoted by the bidder is less than 15% of the tendered amount, then such a bid shall be rejected and the
tender shall be l‘fnalized basing on merits of rest bids. Bul if more than o:-ra bid Is quoted at 14.9% (Decimals up o
One numbers will be taken for all practical purposes) less than the eslimated cost, the tender accepting authority
will finalise the tender through a transparent lottery system, where all bidders / thelr authorized representatives, the
concemed Executive Engineer and DAO will remain present.

)

(n
(ny

Contractor

95.

96.

97.

98.

99,

100.

101.

That for t
al for the purposa of jurisdiction In the event of disputes If any of the contract would be deemed to have

been entered In to within the State of Odisha and It Is agreed that neither party o the contract will be
c::;emm i~ a suit In regard to the matter by this contract at any place outside the State of
isha.

SPECIAL CONDITIONS (PART OF THE CONTRACT)

All materials before they are being used In the items of works as per this Schedule of quantities and aiso
the finished items of work where tests are applicable shall have to be tested through the Engineer-in-charge
of the respective wing at appropriate Laboratories according 1o the relevant 1.S. specifications of the
materials and the said items of works and the cost of all such tests shall have to be bome by the Contractor
and the rates of the items of works should be inclusive of cost of such tests.

The tests have to be planned & carried out such that the progress of work is not hampered

The tests are mandatory as per the prescribed frequencies and |.S. specifications. However, these are not
exhaustive and the Engineer-in-charge has the right to prescribe other required test if any as will be
considered from time to time.

In case of ambiguity between clauses of this D.T.C.N. and the P-1 con
D.T.C.N. The clauses not covered under P-1 contract form shall

tract form, the relevant Clauses of

the P-1 contract form shall prevail over the
be govemned by the clauses of the D.T.C.N.
It must be definitely understood that the Govemnment does not accept any responsibility for the correctness

completeness of the trial borings shown in the Cross Section.
d. It shall be definitely understood that the Government

and

Schedule of quantities is accompanied in Price Bi

does not accept any responsibility for the correctness or completeness of this schedule and that

this schedule is liable for alternation or omissions, deductions or alternations set forth in the conditions of

the contract and such omissions, deductions, additions or alternations shall no way invalidate the contract

and no extra monetary compensation, will be entertained.
In case of any complaint by the labour working about the nonpayment or less payment of his wages

ges Act, the Executive Engineer will have the right to investigate and if the

as per latest minimum Wa
default, he may recover such amount due from the contractor and pay

contractor is found to be in
such amount to the labour directly under
shall not employ child labour. The decision of the  Ex

intimation to the local labour office of the Govt. The contractor
ecutive Engineer is final and binding on the

contractor.
The contractor should arrange the materials like Steel, Cement, paintand bitumen etc. of approved
quality and specification at his own cost for completion of the work with the time schedule. No
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4

extension of time will be
granted on th
materials. ® application of the contractor due to delay in procurement of
102. The bidder will be res
ponsible f i i
i or the loss or damage of any departmental materials during transit

execution
recovered from the bills alus:t;hci \I:Lkedr::,et: e MU S e

103. For diversion road the contractor ||or market rule hichave. & higner: )
private land if  necessary for which aqr will have to make his own arrangement to make the same in
charges for such privet fand 9 ee:"ant of such land by the side of C.D. works and the rental
maintenance with lighting arrangements d S b hore: by e vesime Sy th‘., pere;
barricading etc. till the C.D. works are uring the night  time and signaling during day fime &an
for the above rental charges etc, Hi eostiantalio.tomimrod, ST B
Feai BT e . His rate in the tender shall include this arrangement, rental

: ntenance, lighting and removal of such temporary road crust from the private
land to bring the land to its original condition etc. complete.

Lo ) The contractor has to arrange the land required for borrowing earth if necessary for the
at his cost. No extra payment by the Department will be made on this account and no claim what-
so-ever will be entertained on this ground. The rate quoted by the contractor should be inclusive of all
such charges.

105. Where it will be found necessary by the Department, the Officer-in-Charge of the work shall issue
an order book to the contractor to be kept at the site of the work with pages serially numbered.
Orders regardingthe  work whenever necessary are to be entered in this book by the P.W.D. Officer-
in-Charge with their dated signatures and duly noted by the contractor of his authorised agents with
their dated signature. Orders entered in this book and noted by the contractor's agent shall be
considered to have been duly given to the contractor for  following the instructions of the Department.
The order Book shall be the property of the P.W.D. and shall not be removed from the site of work without
written permission of the Engineer (Executive Engineer) and to be submitted to the Engineer-in-charge

road work

every month.
106. The tenderer should conduct three bores at each pier and S.B.C. of soil at foundation level and

abutments location and furnish the test results in conformity with L.R.C. code at his own cost before

execution of the work and rate quoted by the contractor should be inclusive of such bores and S.B.C. tests

etc. without any extra cost to the Department.

107. The details of foundation, sub-structu
test results thus obtained.

no claim what so ever for the extra quantity of work to be executed in
ts is to be made as per clause 11 of the P-1 Contract.
the terms and conditions and rules and regulations and

re and floor protection for execution shall be done in

accordance with the

108. The contractor shall have
view of above possible changes and paymen

109. Over and above these conditions,
laid down in Orissa Detailed Standard Specification, Orissa P.W.D. Code, Bridge

specifications as
ecifications with latest revision / amendment are also binding on the part of the

code and MORT&H sp
contractor.
110. No pa
Engineer or
contractor’s behalf.

11, The contractor sh
authority as per recent circular of the Governmen

rt of the contract shall be sublet without written permission of the concemed Executive

transfer be made by power of Attorney authorising others to receive payment on the
ould attach the certificate in token of payment deposit with the registration
t relating to his registration.
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Otractor

112. Any damages caused by natyra)
Department will not e any wa
repair done by '

calami
amities should be done by the contractor at his own cost. The

responsib
the contractor, ible for the same and will not pay any cost towards the

113. Ifthe contractor removes Govemme
to dispose of the same dishonest
arising out of his contract be liable to
according to the stock issue rate or market

recovered at any time from any sum that may then

nt materials supplied to him from the site of work with a view

Y. he shall be in addition to any other liabllity civil or criminal

Pay a penalty equivalentto five times of the price of the materials

rate  whichever Is higher. The penalty so imposed shall be
contractor or from his security deposit il time thereafter become due (o the

. ™ or from the proceeds of sale thereof.

114. e selected contractor may tak
worki 18656 1 e & y take delivery of departmental supply according to his need for the
make all arrangement f n@ineer- In-charge subject to the availabilty of the materials. The tenderer shall

or
proper storages of materials but no cost for raising shed for storage. pay
of security guard etc. will be bome by the D L
; epartment. The Department is not responsible for considering
the theft of materials at site. It Is the contractor's  risk. Und f the tenderer stops the work,
he shall have to pay the full SRR pan R ST
5 y penalty as per clause of F2  agreement.

115. . The Department will have the right to supply at any time in the interest of work any departmental
rr.:atenals tobe used in the work and the contractor shall use such materials without any controversy of
dispute on that account. The rate of issue of such materials will be at the stock issue rates inclusive of
storage charges or rates fixed by the Department or current market rate whichever is higher.

116. All the materials which are to be supplied from department will be as per availability of stock and
the contractor will have to bear the charges of straightening, cutting, jointing, welding etc. to required
sizes in case of M.S. Rods or TOR Steel / M.S Angles, Tees and Joists etc. After the issue from the
P.W.D. store, the materials may be under the custody of the contractor and the contractor will be
responsible for its safety and storage. Cut pieces of steel more than one metre in length will be returned
by the contractor at the issuing stores without conveyance charges.

117. Though Departmental issue of cement and steel has indicated, it may not be taken as binding. The

contractor must have to arrange by themselves cement, steel, bitumen and every sort of materials

get it tested in the Departmental Laboratory and approved by the

from approved manufacturer,
extension of time or escalation of price on such account shall be

Department before use. No
entertained in future.
118. TOR rods, plates and structural members will be supplied
the stock. For  payment of reinforcement, the steel including plates etc. shall be measured in length of
cation as actually used (including hooks and cranks)in the work correct

in quantity, length and size available in

different diameter, size and specifi
to an inch or cm. And their weight calculated as per sectional weight prescribed by the Indian

Standard Specification or as directed by the Engineer-in-Charge ~ (Wastage of bars and

ping will not be considered for measurement and payment).

unnecessary lap
poration Ltd. will be allowed price preference up to 3% over

Odisha Bridge & Construction Cor
quotation or tender as laid down in Works and Transport Department Resolution No-285

ha Construction Corporation will be allowed a price preference to the

119.

the lowest
date-17.04.1974. The Odis

extent of up to 3% over the lowest
ess to execute the work after reduction of rates by negotiation,

they express willingn
120. The contractor is required to pay royalty to Govt. as fixed from time of time and produce such

support of their paymen

tender amount (Where their tender is not the lowest) provided

ncerned Executive Engi i ; : .
docirneiti i t to the co gineer with their bills, falling which
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Ontractor

the amount towards royalties of different —

from their bills and deposited in the revenue of
& of concerned department.

121, Trial Boring - The foun
tentative and for the general guI::: o0 level as indicated in the body of the departmental drawing e
strata at the foundation level, Th ce only. The Department has no responsibility for the suitability e
+ 1@ contractor has to conduct his own boring before starting S ok SO

get the samples tested at his own ¢
ost to as e
while quoting his rates for tender the certain the S,B.C. and credibility of the strata at founding level

rials as utilised by them in the work will be recovered

5, AR contractor shall take In to account of the above aspects.
ge or other faults which may be noticed within 12 (Twelve) months from the

mpletion of t

Z:o: the dired?:n of the E:Z::er:.si"g out of defective or improper materlals or workmanship timing are
his own cost unless the Engineer In-Charge to be amended and made good by the contractor -
T r for reasons to b recorded in writing shall be decided that they ought to
of default Department may recover from the contractor the cost of making good
the works. The contractor is also required to maintain the road/ building for 36 (Thirty six) months

from the date of successful completion of the work.
123. From the commencement of the works to the completion of the same, they are to be U

contractors charge. The contractor is to be held responsible to make good all injuries, damages and
d they hold the Gowt. of

nder the

repairs occasioned or rendered necessary to the same by fire or other causes an
Odisha harmless for any claims for injuries to person or structural damage to property happening
from any neglect, default, want of proper care or  misconduct on the part of the contractor or any one in

his employment during the execution of the work. Also no  claim shall be entertained for loss due to
earthquake, flood, cyclone, epidemic, riot or any other calamity whether  natural - of incidental
damages so caused will have to be made good by the contractor at his own cost.

124. Gradation of ingredients: The coarse and fine aggregate shall meet the grade requirement as

provision of relevant |.S. Code / L.R.C. code / MORT&H specifications.

per the latest
in-Charge of the work shall issue

125. Where it will be found necessary by the Department, the Officer-
the work with pages serially numbered. Orders

an order book to the contractor to be kept at the site of
necessary are to be entered in this book by the P.W.D. Officer-in-Charge
noted by the contractor or his authorised agents with their dated
by the contractor's agent shall be considered to have
instructions of the Department. The order Book shall be

the site of work without written permission of

regarding the work whenever
with their dated signatures and duly
signature. Orders entered in this book and noted
been duly given to the contractor for following the
the property of the P.W.D. and shall not be removed from
the Engineer (Executive Engineer) and to be submitted to the
126. The contractor should attach the certificate in token of payment deposit with the registration

authority as per recent circular of the Government relating 1o his registration.
127. In case of any discrepancy in printing or omissions of statutory specifications or any other part or

approved document during down

inviting the bid will be binding  ©" the bidder.
the contractor shall cover the latest approved rates of labours, materials,

128. The rates quoted by
P.O.L.and Royalties. Arrangement ©
e contractor.

Engineer-in charge every month.

portion of the load of the bid document, the decision of the officer

f borrow areas; land, approach road to the building site etc. are

the responsibility of th

129, The rate for each work of conc!

hall mean the execution O
tes Wi

rete items wherever dewatering is imperatively necessary the term
ration of the items due to standing water as
dewatering sl r ope 9 well as due to

percolation of water. The quoted ra ill be inclusive of this.
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139.

140.

141,

The contractor shall make requisition of claim book from th
and shall maintain in proper P.W.D. form With pages e date of commencement of the work from the Department
cOVered by his contract and claimable as extra o serially numbered in order to record items of works are not

g —" - Claims shall be entered regularly in this book under the dated

= the claim t uly authorized agents at the end of each month. A certificate should be fumnished
along With 1€ © nT ° lhe.effect that he has no other claim beyond this claim u -lo-dale If in any month there &re
no claims u:l :;:o (.’a caruﬁcate'to that effect should be fumnished by the mntr::-;lor in 1r;e claim book. Each claim
must be defined and should be' given as for as possible regarding the quantities as well as the total amount claimed.
The.daim.book must be submitted by the contractor regularly by 10" and 16" days of each month for orders of the
Engineer-in-Charge or competent authority. Claims not made in this manner or the claim book not maintained from
the commencement of the work is liable to be summararily rejected. The claim book is the property of the eNLD.
and shall be surrendered by the contractor to the Engineer-in-charge after completion of the work or before recession
of the contract by the Department whichever is earlier for record.

131. Number of tests as specified in I.R.C. / MORT&H / 1.S.| specification requir
of roads / bridges / buildings or any other structural works will be conducted in any Govi. Test House
/Departmental  laboratories/reputed material testing laboratory as to be decided by the Engineer-in-
charge. Testing charges including expenditure for collection / transportation of samples Ispecimens etc.

will be bome by the contractor. The collection of samples and testing are to be conducted for both
in-charge and on both the

ed for the construction

prior to execution and during execution as may be directed by the Engineer-
accounts the cost shall be borne by the contractor.
132. The materials, borrow areas and hutments at site should be arranged by the contractor at his own
cost. No future complaint on this account shall be entertained.

133. Even qualified criteria are met; the bidders can be disqualified for the following reasons, if enquired

by the Department
(a) Making a false statement or declaration.

(b) Past record of poor performance.
(c) Past record of abandoning the work half way/ recession of contract.

(d) Past record of in-ordinate delay in completion of the work.
(e) Past history of litigation.
xt lowest tenderers withdraw in series one by one, thereby facilitating

lized with adequate disi ncentives with forfeiture of EMD unless
r black listing the tenderers shall also be

In case the 1stlowest tenderer or even the ne
y shall be pena

a particular tender for award, then the
furnished. Appropriate action fo

adequate justification for such back out is
taken apart from dis-incentivising the tenderer.
ocuments which are not submitted W

e e
SI. No Particulars

'_______———-_-_-_-d ™ =

Notice Inviting tender

_.—-———-——‘__—_d—-———-—'—.—'_____ =
Instruction to the bidder
Conditions of contract

Contract data

The following d ith the Bid will be deemed to be part of the Bid:

M| =

Specifications
Drawings

Il

lant & machinery to contractor on hire: - Tools & plants will be issued to the contractor

Condition for issue of p
vi. wor

only if it is desirable in the interest of GO «s and If these can be spared without inconvenience to the
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in supply by the Department,

An agreement shall be
entered in to by the contractor to the effect that these hire charges are recoverable

e bills of the cont
from th - tr!::ctor regularly and the final payment for the work induding refund of security deposit will
not be ma olal amount due to the Govemnment on account of hire of

in full.
machinery etc. Is recoverable in
Full amount of hire charges due from the contractor at any contract at any

red from his next
t bill. All tr me shall be recove
subsequen ansit and Incidental charges In connection with the despatch of tools and plants and

ries from work
machine s.hcup shed/ deposit retum there to, will be borme by the contractor. The hire chargeé shall be
recovered at the prescribed rates from and inclusive of the

date, is made over up to and
inclusive of the date of its return, e, the plant and machinery

. even though the same day it may not have been utilised for any reason except for
a major break do\l\rn Which may take more than 72 hours for repairs. The contractor shall immediately intimate in
writing to the Engineer-in-charge when any plant or machinery goes out of order requiring major repairs. The hire
charges are for clock hours. In case of tar boilers, hot mix plant and any other machinery requiring similar preparation
the working hour will include the time required to make up the boiler temperature and bring plant to the operating
conditions before the actual start of work. The machine will work in shifts of 8 hours each. Extra charges towards
overtime wages of any of the operating and maintenance staff will be leviable. These charges will be fixed by the
Engineer-in-charge from time of time. In no case, the tools and plants shall be operated beyond 8 hours in any shift
without prior written permission of the Engineer-in-charge.

The contractor shall release the plant and machinery as and when required for periodical servicing and maintenance.
He shall also provide for any labour and water source for washing the plants. In the case of Concrete mixtures,
pavers and similar such type of equipments, the contractor shall arrange to get the hopper cleaned and the drums
etc. washed atthe close of work each day. The plant and machinery once issued to a contractor shall not be returned
by him on account of lack of arrangement of labour and material etc. on his part. The same will be retumed only
when they do not require or when in the option of Engineer-in-charge the work or a portion of work for which issued
is completed.

The tools and plants shall while in transit and in the custody of contractor be at his sole risk and responsibility for
damages and / or loss except fair wear and tear. The damage or loss as assessed by Engineer-in-charge shall be
made good by the contractor. In the event of a disagreement as to the extent of damage or the value of article lost,
the decision of Chief Engineer shall be final. The contractor shall on or before the supply of plant and machinery
sign an agreement in indemnifying the Gowt. against loss or damage to the machine. The Contractor shall also be
responsible for any claim for compensation for loss of life, injury or damages to property etc. arising from any cause
what-so-ever. The contractor shall provide full time choukidar for guarding the plant and machinery at site.

If the articles are not returned within the date originally specified or extended by the Engineer in charge, in addition
to the normal hire charge, a surcharge equal to 10% of the hire charges will be levied for the period that the
machinery is not retumed. Such period will be treated as working time. In the event of the non-retum of the
machinery, the full value of the articles at the current market price will be recovered from the contractor’s outstanding

bills or any bills that may become due in respect of his other work under the state public works Department. The

decision of the Chief Engineer shall be final in case of dispute.
FORM OF AGREEMENT - The contractor shall, before taking the possession of the machinery, enter in to an

agreement with the Engineer-in-charga or his nominees in the form attached. Log Books for recording the hours of
daily works for each of the plant and machinery supplied to the contractor will be maintained by the Department will
be attested by the contractor or his authorized agent dally. In case of contractor contests the correctness of the

Page | 26

C(}mracmr BDO

A .

Scanned with CamScanner



8)

c)

e)

h)

k)

Conticio BDO

jes and / or fails to sj
entne gn the logbook, the decision of the Engineer-in-charge shall be final and binding on him.

i es will be calcul
Hire charg ated according o the entries in the logbook and will ba binding on the contractor.

EEM
AGREEMENT FOR LOANS oF GOVERNMENT TOOLS & PLANTS

S —

This agreement made the

. Two Thousand
vererennennan between (herein

-after referred to as “the hirer” which expression shall unless excluded by or
heirs, executors, administrators and assigns) of the one part and the Govt. of
the Govemor which expression shall unless excluded by o repugnant to the
fMice as assigns) of the other part. Whereas the hirer desirous of hiring the tools

of the Odisha Gowt. and more particularly specified in the schedule here under

"the tools and plants®,
And whereas Government has agreed to letin hire the tool

in after mentioned.
Now it is here by and between the parties here to as follows:-

Odisha (here in after refemed 1o g
context include his successors in o
and plants of the P.W. Depariment
between here in after referred to ag

s and plants to the hirer on the terms and conditions here

In consideration of agreement that hire charges be recovered from their bill for work executed on which this
machinery will be used or any other than standing in the names of contractors in the book of the Department or any
other Govemment Department. The Gowt. agrees to let the hirer tools and plants for the period to be computed from
the date of delivery of the tools and plant to the hirer at the P.W. Department workshop / store in KANDHAMAL.
The rate of higher charges will be as mentioned in the schedule attached.

The hirer shall not transfer, assign or sublet or in any way part with the tools and plants or any part there-of without
the previous written approval of the Engineer-in-charge

On the expiry of the period of the hire, the hirer shall retum the tools and plants to the Public Works Department. &
Workshop / store in KANDHAMAL in the same good condition in which they were received by him.

In the event of the tools and plants not being retumed on the expiry of the above-mentioned period, the hirer shall
without prejudice and any other liability pay to the Govemment on account equivalent to the rate of hire specified for
the working period and an increase of ten percent.

The tools and plants shall be open for inspection at all imes to the officers of the Government.

The hirer shall not operate the tools and plants so hired for more than one shift / two shifts of 8 hours each per day
without the prior sanction of the Engineer-in-charge. If the hirer operates the tools and plants beyond the aforesaid
limit without the prior sanction of the Assistant Engineer, he shall pay to Government additional hire charges as well
as over time charges for staff for such excess operation at the rate approved by the Engineer-in-charge from time
to time.

In case of breakdown, repairable at the site within a period of three days hire charges as specified in the schedule
will be levied except in case of major repairs.

Normally the tools and plants will be supplied with operating staff.

The hirer shall be responsible for any claims for compensation for loss of life, injury or damage to property etc.
arising due to any causes what-so-ever during the period of the machinery is in his charge.

All municipal or other dues and taxes payable on account of the use or operation of the tools and plants for the
period of hire shall be defrayed by the hirer.

The hirer shall make good any loss or damages arising out of causes other than fair wear and tear to the tocls and
plants during the period of hire. The cost recoverable from the hirer shall be the full replacement value as determined
by the Engineer-in-charge .In the event of any loss or damage not being made gocd by the hirer to the satisfaction
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ofthe said Enainecrsn-charge the offce shaltbe at iberty to make good himseif such loss or damage and recover
the cost thereof from the hirer, The hirer shal| pay to the Engineer—ing-:ha such an amount as shall be necessary
to make good the loss or damage failing which the same will be remvaredrg:orn his dues as in case of hire charges.
On the breach of any terms or conditions of thig agreement by the hirer the Engineer-in-charge shall be entitled to
demand the retum of tools and plants and the hirer shall retumn the tools and plants within 72 hours from the date of
recelpt of such order in writing .In case of failure on the part of the hirer lo comply with such order he shall be liable
to pay such penalty as may be imposed by the Engineer-Incharge for the period the tools and plant are detained
pmvidad that the maximum Penalty shall not exceed the cost replacement of the tools and plants .

In case of any disputes between the hirer ang the Govemnment, the decision of the Chief Engineer shall be final.
Thisagroemant Shell 8 Sewtalod by e Engineer-in-charge on behalf of the Government and the term Engineer-
in-charge shall include all officers duly authorised by him to exercise powers on his behalf.

m)

n)
o)
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THE SCHEDULE

Serial No. | Description and Name of the artigies
cles

No. | Amount of hire per hour Remarks

In witness where of the hirer and
e Engineer-ln-cr,arge has for and on behalf of the Govemor of the State has

set their respective hand, the day and the year here in above written

1. Signed by:
2. Signed sealed and delivered in the presence of

142. The agency will be responsible for traffic management and maintenance of the stretch of the road (for which the
tender has been invited) at his own cost during the period of execution.

143. Even qualified criteria are met; the bidders can be disqualified for the following reasons, if enquired by the
Department
(a) Making a false statement or declaration.
(b) Past record of poor performance.
(c) Past record of abandoning the work half way/ recession of contract.

(d) Past record of in-ordinate delay in completion of the work.

(e) Past history of litigation.
144, The information furnished must be sufficient to show that the applicant is capable in all respects to successfully

complete the envisaged work.

145. In case the 1* lowest tenderer or even the next lowest tenderers withdraw in series one by one, thereby

nder for award, then they shall be penalized with adequate disincentives with forfeiture of

facilitating a particular te
ropriate action for black listing the tenderers

EMD unless adequate justification for such back out is furnished. App!

shall also be taken apart from disincentivising the tenderer.

146.1.Bid Capacity (Applicable for work costing more than 03 (Three) Crores). _ -
Applicants who meet the minimum qualification criteria will be qualified only if their available bid capacity at the

expected time of bidding is more than the total estimated cost of the works. The available bid capacity will be

calculated as under.

Assessed Avallable Bid Capacity= (A*N"2-B), where

of works executed in any one Y€
r cent per year(escalation factor) which will take into account the

A= Maximum value ar during the last five years (updated to the current price

level)rate of inflation may be taken as 10 pe
completed as well as works in progress,

B= Value at current price level of the €X . g
e Fantis (pafod of sapioNion ol Waks BEIC! bids are invited); and

N= Number of years prescribed for completion of the works for which the bids are invited

(for work completion period less than one year the value may be taken as one year)
Note: In case of a Joint Venture the available bid capacity will be applied for each partner to the extent of

his proposed participation in the execution

isting commitments and ongoing works to be completed during the next

of the works.
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The statement showing the value of existing commitments and ongoing works as well as the stipulated period of
completion remaining for each of the works listed should be countersigned by the Engineer-in-Charge not below the
rank of an Executive Engineer.

Escalation factor

Following enhancement factors will be used for the costs of works executed and the financial figures to a
common base value for works completed in India.

Year before Multiplying factor
One 1.10
Two 1.21
Three 1.33
Four 1.46
Five 1.61

(Applicant should indicate actual figures of costs and amounts for the work executed by them without accounting for
the above mentioned factors)
In case the financial figures and value of completed works are in foreign currency the above enhanced multiplying
factors will not be applied. Instead current market exchange rate (State Bank of India B.C. selling rate as on the last
date of submission of the bid) will be applied for the purpose of conversion of amount in foreign currency into Indian
rupees.
Total value of Civil Engineering construction work performed in the last five years are to be furnished for which
certificate from Chartered Accountant is to be furnished.
2016-2017
2017-2018
2019-2020
2020-2021
2021-2022

147. ELIGIBILITY CRITERIA FOR QUALIFICATION :

Applicants shall fumish the followings.
a. Required E.M.D as per the Column No. 6.

Money Receipt towards cost of tender paper as per Column No. 7
Scanned copy of valid Registration Certificate, Valid VAT clearance certificate, PAN card along with the tender

documents and fumish the Original Registration certificate, GST clearance certificate and Pan card, for verification

within (3) three days of opening of the tender before BDO Phiringia as per Clause No.21

d. Information regarding current litigation, debarring / expelling of the applicant or abandonment of work by the
applicant in schedule “E” and affidavit to that effect including authentication of tender documents. and Bank

guarantee in schedule “F”.

e Deleted
f. Deleted
g. Experience in Building works and details of works In progress or contractually committed with Centificates from the

concemed Officer of the rank of Executive Engineer or Equivalent.( As per Schedule B and D)
h. Evidence of ownership of major items of construction equipments, named evidence of arrangement of processing them

on hire/lease/buying as defined therein. (As per Annexure-Iil)
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Details of the technical personn
el proposed to be
conaioion: AR per bl ) employed for the Contract having the qualifications defined for
Submission of original bid
i el icbm i tadird i:a'c“”t)' and tender paper cost as prescribed in the relevant clause of DTCN after last
o e b :'s n of bid before the stipulated date & time for opening of the bid.
u
B w::.h:; demonstrate: Avallability (either owned or leased) of the following key and critical
R et i : Based on the studies, carrled out by the Engineer the minimum suggested major
i ":I : completion of works In accordance with the prescribed construction schedule are shown in
. the

ke ’ idder falls to show the avoidance as regards position of concrete mixture /niddle/plate
. Bm”m ““I ":"W“"Dfﬂﬂglng materials of approved materlal will be for rejection.

.B. :If require

q the genuineness of possession of machineries by the bidder will be verified by the

Executive Engineer)
The bidder of higher class than the eligible class of bidder, as per DTCN is requested
court along with the tender document, failing which the technical bid of the same bidder will not be

concern

to upload valid order of Hon'ble

considered.

148. ADDENDUM TO THE CONDITION OF P-

NOTE: Scanned coples of evidence of all documents to justify Eligibility under the above clauses are

to be furnished with the online bid.

NOTE:
LIST OF DOCUMENTS ESSENTIAL AS PER ELIGIBILITY CRITERIA
(TOTAL 10 NOS) (FORM SEHEDULE A TO )

E.M.D. Amount as per Notice.
Demand Draft towards Cost of Tender Paper as per Notice.
Valid Registration Certificate, Valid GST Clearance Certificate and PAN Card.

Deleted.
Deleted.
Deleted..
Evidence of ownership Machinery as per Annexure-III and Certificate

of availability duly signed in schedule-C.
8. Certificate of engagement Technical Persons as per Schedule-G.

9. No Relation Certificate in Schedule-A.
10.  Affidaviton Authentication of tender documents etc as per Schedule-F.
11.  Experience in same nature of works undertaken during last five financial years.

R

2.1.Progress of work and

1 CONTRACT

Clause-2(a) of P-1 Contract:-TIME CONTROL :-( Vide Works Department Office Memorandum No.24716

dtd.24.12.2005)
Re-scheduling programme.

| Engineer-in-Charge shall Issue the letter of acceptance to the successful contractor. The

21.1. The Executive Engineer
issue of the letter of acceptance shall be treated as closure of the Bid process and commencement of the contract.
2.1.2. With in 15 days of issue of the letter of acceplance, the contractor shall submit to the Engineer-in- Charge for
approval a Programme showing the general methods, arrangements, and timing for all the activities in the Works
along with monthly cash flow foreca sl
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2.1.3.

2.14.

2.1.5.

2.1.6.

| 2.2.
2.2.1.

222,

223.

Contractor

To ensure good progress duri
ring the execution of the work the contractors shall be bound in all cases ~ in which the

time allowed for any work exceed
8 one month to complete, 1/4m of the whole time allowed under the contract has

elapsed, ¥ of the whole of th
@ work before ¥ of the whole time allowed under the contract has elapsed, 3/4n of the

whole of the work before 3/4y, o

s i bl sppear h: ::: :::Il::::nag:wed under the contract has elapsed.

programme to which consent has been given lho-c arge that the actual process of the work does not conform fo the

a revised programme showing the modificatio lcmlm|C10Ir il o oy

within the time for completion. If the o o B NS TR gnty Ju UAES mpletbl? o th.e worke

. . contractor does not submit an updated Programme within this period, the
rge may withhold the amount of 1% of the contract value from the next payment certificate and

continue to withhold this amount until the next payment after the date on which the overdue Programme has been

submitted.

An update of the Programme shall be a programme showing the actual progress achleved on each activity and the

effect of the progress achieved on the timing of the remaining work Including any changes to the sequence of the

activities.

The Engineer-in-Charge's approval of the Programme shall not alter the Contractor's obligations. The Contractor

may revise the Programme and submit it to the Engineer-in-Charge again at any time. A revised Programme is to

show the effect of Variations and Compensation Events.

Extension of the Completion Date.

The time allowed for execution of the works as specified in the Contract data shall be
ch time period as mentioned in letter of Award

the essence of the Contract.

The execution of the works shall commence from the 15n day or su
after the date on which the Engineer-in-Charge issues written orders to commence the work or from the date of
handing over of the site whichever is later. If the Contractor commits default in commencing the execution of the
work as aforesaid, Government shall without prejudice to any other right or remedy available in law, be at liberty to
forfeit the eamest money & performance guarantee / Security deposit absolutely.

As soon as possible after the Agreement is executed, the Contractor shall submit the Time & Progress Chart for
each milestone and get it approved by the Department. The Chart shall be prepared in direct relation to the time

stated in the Contract documents for completion of items of the works. It shall indicate the forecast of the dates of

commencement and completion of various trades of sections of the work and may be amended as necessary by

agreement between the Engineer-in- Charge and the Contractor within the limitations of time imposed in the contract

documents, and further to ensure good progress during the execution of the work, the contractor shall in all cases

in which the time allowed for any work, exceeds one month (save for special jobs for which a separate programme
has been agreed upon) complete the work as per miles

In case of delay occurred due to any of the reasons me
thereof in writing to the Engineer-in-Charge but shall nevertheless use constantly his best endeavours to prevent or

make good the delay and shall do all that may be reasonably required to the satisfaction of the Engineer-in-Charge

to proceed with the works.

i) Force majeure, or

ii) Abnormally bad weather, of

iii) Serious loss or damage by fire, or

iv) Civil commotion, local commotion of wo

tone given in contract data.
ntioned below, the Contractor shall immediately give notice

rkmen, strike or lockout affecting any of the trades employed on the

work, or.

v) Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in executing work not

forming part of the Contract.
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Vi) In case a Variation Is issued which makes it Impossible for Completion to be achieved by the
Intended Completion Date without the Contractor taking steps to accelerate the remaining work and which would
cause the Contractor to Incur additional cost, or

vii) Any other cause, which, in the absolute discretion of the authority mentioned, in Contract data is beyond the
Contractors control.

2.24. Request for reschedule and extension of time, to be eligible for consideration, shall be made by the Contractor in

writing within fourteen days of the happening of the event causing delay. The Conlractor may also, if practicable,
Indicate In such a request the period for which extension Is desired.

2.25. Inany such case a falr and reasonable extension of time for completion of work may be given, Such extension shall
be communicated to the Contractor by the Engineer-in-Charge in writing, within 3 months of the date of receipt of
such request. Non-application by the contractor for extension of time shall not be a bar for giving a fair and

reasonable extension by the Engineer-in-Charge and this shall be binding on the contractor.
2.3. Compensation for Delay,

2.3.1. If the contractor fails to maintain the required progress in terms of clause-2 of P-1 Contract or to complete the work
and clear the site on or before the contract or extended date of completion, he shall, without prejudice to any other
right or remedy available under the law to the Government on account of such breach, pay as agreed compensation
the amount calculated at the rates stipulated below as the Chief Engineer (whose decision in writing shall be final
and binding) may decide on the amount of tendered value of the work for every completed day / month (as
applicable) that the progress remains below that specified in Clause-2 of P-1 Contract or that the work remains
incomplete. This will also apply to items or group of items for which a separate period of completion has been
specified. Compensation @ 1.5% per month of for delay of work, delay to be compléted on per Day basis. Provided
always that the total amount of compensation for delay to be paid under this condition shall not exceed 10% of the
Tendered Value of work or to the Tendered Value of the item or group of items of work for which a separate period
of completion is originally given. The amount of compensation may be adjusted or set-off against any sum payable
to the Contractor under this or any other contract with the Government. In case, the contractor does not achieve a
particular milestone mentioned in contract data, or the rescheduled milestone(s) in terms of Clause-2.5, the amount
shown against that milestone shall be withheld, to be adjusted against the compensation levied at the final grant of
extension of time. Withholding of this amount on failure to achieve a milestone shall be automatic without any notice
to the contractor. However, if the contractor catches up with the progress of work on the subsequent milestone(s),
the withheld amount shall be released. In case the contractor fails to make up for the delay in subsequent
milestone(s), amount mentioned against each milestone missed subsequently also shall be withheld. However no

interest whatsoever shall be payable on such withheld amount.

Bonus for early completion ( Applicable for work costing more than 03 (Three) Crores for road and

bridge works).
Amendment to Para 3.5.5 (v) Note — iii of OPWD Code Vol.-I by inclusion

For availing incentive clause in any project which is completed before the stipulated date of completion, subject to
other stipulations it is mandatory on the part of the concemned Executive Engineer to report the actual date of
completion of the project as soon as possible through FAX or e-mail so that the report is received within 7 days of
such completion by the concemed Superintending Engineer, Chief Engineer & the Administrative Department. The
incentive for timely completion should be on a graduated scale of one percent to 10 percent of the contract value.

Assessment of incentives may be worked out for earlier completion of work in all respect in the following scale.
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251,

252,

148.

150.

151.

152.

Contractor

» Before 30% of the contract period = 10% of contract value.

» Before 20% to 30% of the contract period = 7.5% of contract value.
» Before 10% to 20% of the contract period = 5 % of contract value.
» Before 5% to 10% of the contract perlod = 2.5% of contract value.
» Before 5% of the contract period = 1% of contract value.

The amount of bonus, If payable shall be pald along with final bill after completion of work.

Management Meetings

Either the Engineer or the Contractor may require the other to attend a management meeting. The business of
management meelings shall be to review the plans for remaining work and to deal with matters raised in accordance
with the early waming procedure,

The Engineer shall record the business of management meetings and is to provide copies of his record to those
attending the meeting and to the Employer. The responsibility of the parties for actions to be taken to be decided by
the Engineer either at the management meeting or after the management meeting and stated in writing to all who

attended the meeting.

Clause-2 (b) of Item Rate P-1 Agreement:- Rescission of Contract (Amendment as per letter No.10639 dt.

27.05.2005 of Works Department, Odisha):- To rescind the contract (of which rescission notice in writing to the

contractor under the hand of the Executive Engineer shall be conclusive evidence), 20% of the value of left over

work will be realized from the contractor as penalty.

The tenderers are required to go through each clause of P.W.D. Form P-1 carefully in addition to the clauses
mentioned here in before tendering.

A Contractor may be black listed as per amendment made to Appendix XXXIV to OPWD Code Vol.-Il on rules for
black listing of Contractors vide letter no.3365 dt.01.03.2007 of Works Department, Odisha.

As per said amendment a Contractor may be blacklisted

a) Misbehavior/threatening of Departmental & supervisory officers during execution of work/tendering process.
b) Involvement in any sort of tender fixing.

c) Constant non-achievement of milestones on insufficient and imaginary grounds and non-adherence to quality
specifications despite being pointed out.

d) Persistent and intentional violation of important conditions of contract.

e) Security consideration of the State i.e. any action that jeopardizes the security of the State.

f) Submission of false/ fabricated / forged documents for consideration of a tender.

The safety certificate of the E.|. work will be furnished by the agencies after getting necessary verification from the
electrical inspector / equally competent authority responsible for the work prior to Energisation of the building.
Percentage rate contract (vide Works Department letter no.8310 dt.17.05.2006) In case of percentage rate tender:-
The Contractor has to mention percentage excess or less over the estimated cost (In figures as well as words) in
the prescribed format appended to the tender document,

Contractors participated in the tender for more than one work may offer conditional rebate. Rebate offer submitted
in separate sealed envelope shall be opened, declared and recorded first. The rebate so offered shall be considered
after opening of all packages called in the same Tender Notice. The Contractors who wish to tender for two or more
works shall submit separate tender for each. Each tender shall have the Bid Identification No., Name & SI. No. of
the work (as per IFB) to which they refer, written on the envelope.

Only percentage quoted shall be considered. Percentage quoted by the Contractor should be accurately filled-in
figures and words, so that there Is no discrepancy.
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If any discrepancy is found in the percentage quoted in words and figures, then the percentage quoted by the
Contractor in words shall be taken as correct

b. If'any discrepancy is found in the percentage quoted in percentage excess/ less and the totalamount quoted by
the Contractor, then percentage will be taken as correct.
c. The percentage quoted in the tender without mentioning excess of less and not supported with the corresponding
| amount will be treated as excess,
d. The percentage quoted in the tender without mentioning excess / less supported with corresponding amount does
" not tally with either to percentage excess or less then it will be treated as percentage excess.
e The percentage quoted in the tender without mentioning excess / less supported with corresponding amount if tallied
' with the percentage then it will be treated as to which side the amount tallies.
L The Contractor will write percentage excess/ less unto one decimal point only. If he writes the percentage excess /
less up to two or more decimal points, the first decimal point shall only be considered without rounding off.
9 The tender shall be written legibly and free from erasures, over writings or corrections of figures. Corrections, over
| writings & interpolations where unavoidable should be made by making out, initialing, dating and rewriting.
:iv. In the contract P1 time is the essence. The contractor is required to maintain a certain rate of progress specify in
: the contract.
V. The quantity mentioned can be increased or reduced to the extent of 10% for individual items subject to a maximum
4 of 5% over the estimated cost. If it exceeds the limit stated above prior approval of competent authority is mandatory
: before making any payment.
Vi The period of completion is fixed and cannot be altered except in case of exceptional circumstances with due
' approval of next higher authority.
vil. Bills for percentage rate tenders shall be prepared at the estimated rates for individual items only and the percentage
excess or less shall be added or subtracted from the gross amount of the bill.
viii. Cess @ 1% of the agreement cost shall be deducted from contractor bill as per circular of Govt. of Odisha Labour
and Employment Department vide letter No 3757/ Dt 25.04.2009.
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TECHNICAL SPECIFICATION OF CIVIL PORTION OF WORK

Materials of following specification are to be used in work. The Tenderer are expected to possess
and be well conversant with the following IS standard and code of practice.

1. | Cement Will be as per 1.S, 269/255 (However the grade of cement to be
selected by the Engineer-in-Charge of work and compressive cube
test bafora commencement of work in each batch).

2, | Steel 1.S. 432 (Plain) and 1786 (Tor)

3. | Vibrator 1.S. 7246

4, | Aggregate 1.5. 383, I.8. 515

5. | Water for mixing and curing Shall be clean, free from injurious amount of oil, salt, acid,
vegetable materials and other substances and harmful to concrete
In conformity to I.S. 456 and |.S. 2025.

6 Sand / Fine Aggregate 1.S. 2116, 383

7 Binding wire I.S. 280 (galvanised minimum 1 mm)

8. | Rain water pipe 1.S. 2527

9 Construction joints 1.S. 3414

10. | Steel Window Frame 1.S. 1038/83

11. | Steel Door Frame 1.S. 4351775

12. | Fitting & Fixtures for  IoinerY | Conforming to I.S. 7452/82 strictly conform to |.S. specification and

works as per direction of Engineer-in-Charge.

Note: For road work (Approach Road) specification as per road and bridges (latest edition) published by
LR.C & M.O.S.T. shall be followed. In case of any doubt and absence of provision, regarding

specification I.S. shall be referred (Indian standard).

ITEM OF WORK
1. Concrete shall be with conformity to 1.5.456.

2. Foundation shall be with conformity to 1.S.1080.

3. Stone masonry (R.R.) shall be with conformity to 1.5.1597 (Part-1)

4. C.R. Masonry shall be with conformity to 1.5.1597.

5. Brick masonry shall be with conformity to 1.5.2212.

6. Cement plastering shall be with conformity to 1.5.9103 & 6925.

7. Morar shall be with conformity to 1.S.2250

8. White and colour washing shall be with conformity to 1.S.6278.

9. CC in foundation shall be with conformity to 1.S.2571.

10. Anti-Termite Treatment shall be with conformity to 1.5.6813. (Part - | & Part=1I)
11. Painting to all surfaces shall be with conformity to 1.5.2395 (Part— | & Part - II)
12. DPC shall be with conformity to 1.S.3067

13. Tarfelting treatment shall be with conformity to 1.5.1346

14. Mosaic flooring with conformity to 1.5.2114
15. Steel painting shall be with conformity to 1.5.1477 (Part— | & Part - Il) .S.1661
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GENERAL CONDITIONS
1. Drawings & Specifications

The Contractor, after the award of the contract and on signing the agreement shall be fumished free
of cost two copies of each of the drawings specifications, descriptive schedules and other details
necessary for execution of the work. All further drawings and details as may be prepared by the
department from time to time for reasonable development of the work described in the contract
documents and reasonably necessary lo explain and amplify the contract drawings and to enable the
contractor to execute and complete the work shall also be supplied in duplicate to contractor free of
cost.

Any further copies of such drawings, required by the contractor shall be paid for by him. The contractor
shall keep one copy of all the drawings specifications, price schedule of items and quantities at work

site and the Engineer-in-charge or his authorised representative shall at all reasonable times have
access to the same.

2. Contractor's Responsibility.

a The contractor shall provide at his cost everything necessary for the proper execution of the
works according to the intend and meaning of the drawings, schedule of items and quantities
and specifications taken together, if the same is not particularly shown or described therein,
provided that the same can reasonably be inferred there from, tf the Contractor finds any
discrepancy in the drawings or between the drawing and schedule of quantities and
specifications, he shall .immediately in writing refer the same to the Engineer-in-charge
whose decision shall be final & binding.

b) Any work done at any time or even before receipt of such details shall be removed/replaced
by the contractor without any expense to the department If the work is not in order and if so
directed by the Engineer-in-charge error inconsistencies in drawings and local conditions
affecting the works shall be brought to the notice of the Engineer-in-charge immediately for
his decision All drawings, bill of quantities and specifications and copies therefore furnished
by the department, are their property. They shall not be used on any other work and shall be
retumed to the Department on request on completion and before issue of final certificate or
termination of the contract.

c) All materials and workmanship shall be of the respect kinds described in the specification.
B.0.Q, contract and in accordance with the instruction of the Engineer-in-charge. The
contractor must satisfy himself about the same while fumishing samples for approval of the
Engineer-in- charge before incorporation in the works.

d) The Engineer-in-charge may from time to time cause at his discretion such tests on samples
of materials or workmanship of all/any materials and work, as he may consider necessary at
places of manufacture, fabrication, on the site or at such other places. The expenditure
incurred for all such tests shall be borne by the contractor.

€) All approved samples are {o be preserved by the contractor in a regular manner in the site
office for inspection and verification of the Engineer-in-charge or his representative from time

to time.
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g) Alteration I Addition &
The Engi Omission
© Engineer-in-charge g, .

Shall mak,

or any part ther e any yq
€of that may pe | "latlon of the form, quality or quantity of the works
other reason it shall, in hy N his opinion be . q
' SS8a t

to do 50 and the ¢ S opinion be desirable, 1 ry and for that purpose or if for any,

a) Ontractor shal| 4o a + he shall have power to order the Contractor
Increase or decrease " or allot followings : .

b i € quant|

: Omit any such wopk 'y of any work included in the contract.

c Cha

N nge the levels, lines, position ang
bEXecution of additional k and dimensions of any part of the works, and
a:p‘:::;‘:' as required. Nc? rs:c?jf 3:‘1 kind necessary for completion of the work shall
value of 01f| the Competent aulhorit;a\ﬂgfn i By ey sl b et WUEE it

& ducteda such variations shal| b, ch does not invalidate the contract, but the

e) ™ from the contract surm accy <o INto account and shall be added to or
The Schedule of quanjy m accordingly.
included j es/rates shall b

In accordance with th e deemed to have been prepared and
the relevant specifications or ir? iTethod of measurement of work set out and as per
in the specification or in ua rs absence relevant |.S. code of practice Any error
quantities/ rates shall notq _tp ity or omission of any item from the schedule of
deduction from the cont vitiate the contract, but he adjusted by adding o or
be all ract sum provided that no rectification of errors, if any, shall

owed in the contract schedule of rate lory of @i i 4,
s.
4. Valuation of variations

a) All extra or additi .
brics eat out i:':;‘z":lﬂtgrsd?‘r;z or work omitted shall be valued at the rates and
anivirig aTthis ciht chedule of quantities, and/or derived there-from, if in
of the Taine | “'1‘ act sum, the Contractor have added to or deducted from the total
G e ;1 e tender any sum either as a percentage or proportion, then the
e duFTe by f;lzaefo?zaplmﬁprﬂor; shall apply to all. items or works in the prices

uation of variation.

b) If the contract does not qontain any rate or price applicable to the extra or additional
yvork, or Ilthe rate or price in the priced schedule of quantities has become inapplicable
in ?he opinion of the Engineer-in-charge by virtues of such addition or omission, then
suitable rates or price shall be agreed such rates shall be derived by analysis based
on standard schedule of rates of State P.W.D. {/P.H.D orin case such is not available
therein, form any approved schedule with the various elements valued at local
market price plus 15 (fifteen) percent towards over-heads.

5. The Offers are also to include

a) To supply all materials, labour, supervision, services, supports, scaffoldings,
approach road, construction equipments, tools and plants etc., as required for proper
execution of all the items of the work as per drawing and specification.

b) To provide all incidental items not shown or specified in particular, but reasonable or
necessary for successful completion of the work in accordance with the drawings,
specifications and schedule of quantities.

c) Cleaning, Uprooting the stumps, vegetation and old masonry etc.,, met in the
trenches and excavations. : .

d) Fr»rovidlng shoring and shuttering to avoid sliding of the soils and removal of the same
or completion.

uired and directed. .

e) De-wat:ring::" :ﬁq depths (Unless otherwise mentioned in schedule), stacking

f) EX;::’:ta?;‘u sable and disposal of surface earth and materials away from site as
se
directed. K ificati d directi

: : d cement works as per specification and direction,

g) Curi ngﬁof ail tf:trl‘:'ri?“ge :: required for all concrete work.

h Centering, 8 lacing in position, including supply of all i

i)) Bending, binding, tying the grill & p ginp pply of all materials
& labour etc. d for construction testing and commissi

r required for missioning,

) To provide water and pg\:zmqas per specification and direction. .

k) Testing of materials an
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SCHEDULE -C

Annexure- |
List of Plants & Equipments to be deployed on contract work
Sl. Type of Equipments No. of machines Marks
No required
1 |Co te mi
ncrete mixer 1 Nos
2 | Concrete Vibrator : Plate t
ype 1 No
3 | Concrete Vibrator : Needle t
ype 0 No
4 | Water Tanker
1 No
5 | water pump
0 No
6 | Truck/ Tipper
0 No
7 | Tractor
1No
8. Rigid Centering and Shuttering Plates | Minimum area
(Steel/lron) 200 Stt.
Total

SCHEDULE - A

CERTIFICATE OF NO RELATIONSHIP
I/We hereby certify that I/We* am/are* related / not related(*) to any officer of Phiringia block &
DRDA Kandhamal of the rank of Assistant Engineer & above, |/We' am/are® aware that, if the facts
subsequently proved to be false, my/our* contract will be rescinded with forfeiture of E.M.D and security deposit
and I/We* shall be liable to make good
I//We also note that, non-submission of th

the loss or damage resulting from such cancellation.
is certificate will render my / our tender liable for rejection.

Signature of the Tenderer

(*) - Strike out which is not applicable
Date:-
SCHEUDLE - C
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CERTIFICATE OF TOOLS AND PLANTS

I/We hereby certify that the following tools and plants, machinerles and vehicles are in my four

possession in working orders.

@)

(ii)
(iii)
(iv)
v

I/We also note that, non-submission of this certificate will render my/our tender liable for rejection.

Signature of the Tenderer
Date.

SCHEDULE - E

INFORMATION REGARDING CURRENT LITIGATION, DEBARRING EXPELLING OF

Note:

TENDERER OR ABANDONMENT OF WORK BY THE TENDERER

a) Is the tenderer currently involved Yes / No
in any litigation relating to the works.
b) If yes: give details:
Yes/No

a) Has the tenderer or any of its

constituent partners been debarred/

expelled by any agency in India

during the last 5 years.
a) Has the tenderer or any of its Yes/No

constituent partners failed to

perform on any contract work in

India during the last 5 years.

b) If yes, give details:

If any information in this schedule is found to be incorrect or concealed, qualification application will

summarily be rejected.
Signature of Tenderers
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SCHEDULE -F

AFFIDAVIT
1. The undersigned do hereby certify that all the statements made in the required attachments are true
and correct.
2. The undersigned also hereby certifies that neither my / our firm / company / individuals

nor any of its constituent

partners have abandoned any road/ bridge/Irrigation /Buildings or other project work inllndia nor any
contract awarded to us for such works have been rescinded during the last five years prior to the date
of this bid.

3. The undersigned hereby authorise(s) and request(s) any bank, person, firm or Corporation to furniS_h
pertinent information as deemed necessary and as requested by the Department to verify this
statement or regarding my (our) competency and general reputation.

4. The undersigned understands and agrees that further qualifying information may be requested and
agree to furnish any such Information at the request of the Department. x
5. The undersigned undertake that in case of any information furnished by me found to be incorrect, the

Government has right to reject the Bid.
(Signature of Tenderer)
Title of Officer
Name of Firm
Date
SCHEDULE -G

CERTIFICATE OF EMPLOYMENT OF UNEMPLOYED GRADUATE
ENGINEER / DIPLOMA HOLDERS
(For Super Class / Special Class / ‘A’ Class Contractors only)

|/ We hereby certify that at present, the following Engineering personnel are working with me / in our
firm / company and their bio-data are fumished below.

N ¢ If they are superannuated /
alme D retired / dismissed or
Engineering Whether full removed personnel from
s\, Pe"”m' Qualiicat Dateof | Monthly time state GovtJ Central Govt. /
No. appointad for uaiification | Appointment | emolument engagement | Public Sector Undertaking /
supervising and continuous | private Companies and s or
contractor's work any one ineligible for
with address Government service
" ; i i der my / our tender liable for rejection.
g ission of this certificate will ren
| / We also note that, non-subm
Signature of the Tenderer.
Date:-
Page |41
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SCHEDULE —H

Proposed sub-contracts and firms involved. [Refer ITB Clause 3.2 )
(Admissible in case of composite bids only)

Sanction of the Sub-contractor (Name &
r works Value of Sub-contract Addre :’t] 2 Experience In similar work
1 2 3 4

Attach copies of certificales on possession of valid license for executing water supply/sanitary

work/building electrfication works [Reference Clause 3.2h)

Signature of the Tenderers.
Date

CHEDULE -1

SCHEDULE =2
SAMPLE FORMATS

UNDER TAKING

This is to certify that

1. My firm has neither been associated, directly or indirectly, with the Consultant or with any other entity

that has prepared the design, specifications, and other documents for the Project nor has any person

associated with been proposed as Project Manager for the Contract.
2. My firm has not engaged any agency and any of its affiliates engaged by the Engineer-in-Charge to
ervision of this work.

provide consulting services for the preparation or sup
yed in Engineering or Administrative

f gazetted rank emplo

3. My firm has not engaged any Engineer 0
ent of Odisha or other gazetted officer retired

duties in an Engineering Department of the Govemm
from Govemnment service during last two years without prior permission of the Govemment of Odisha

in writing on or before submission of this tender. | am aware that my contract is liable to be cancelled
if either | or any of my employees is found any time to be such a person who had not obtained the

permission of the Government of Odisha as aforesaid.

Signature of the Tenderer.
Date:-

Note: . Strike out whichever is not applicable

ii. In case any person is under his employment with due permission from Govemment, the same

may be cited in 2 separate letter.
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SCHEDULE-J

RELATIONSHIP DECLARATION
To
The Tender Inviting Officer,
Subject: { Name of the Work)
Reference : (Bid reference number)
Sir,

Pursuant to dlause 2.2 of the ITB, It is to Inform that | have relative(s) employed as an Officer in the
rank of an Assistant Engineer/ and above in DRDA/Block office,Phiringia. His (Their) details are as follows.

Relationship:
Name:
Designation
Office
Address

Pursuant to clause 2.3 of the ITB, | am to submit herewith the names of persons who are working
under my firm having near relatives to any gazetted officer in the rank of an Assistant Engineer/Under Secretary
in the Department.

Sl Name of the my Presently Details of his relatives working in the
no employee and his working at Department
designation in the firm

Relationship
Name:
Designation
Office
Address
Relationship
Name:
Designation
Office
Address

| am also duty bound to inform the relationship of any subsequent employment with any gazetted
officer in the rank of an Assistant Engineer and above DRDA Kandhamal and Block Office,K.Nuagam. | am
aware that any breach of this condition would render my firm liable for penal action for suppression of facts.

Yours Sincerely
Signature of the Tenderer.
Date:

APPROVED FOR 43 (Forty Three pages only

Block Development Officer Phiringia,
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T WIS cisininnnaunavnsunsivpinsvessdesasiss i s s s ey srs s rss s vsnmnnsos class Contractor here by quoted
MY 1810 Al ceussssarsseceransssnssnrnssnsasanass seeneeseneseseneesnnsns Y0 Less / Excess over schedule rate .

Signature of the Contractor.
PERMANENT ADDRESS of the Contractor:

PHONE NUMBER :

TO BE FILLED UP BY THE OFFICE AT THE TIME OF OPENING OF THE TENDER
1.EMD Declaration deposited :
2.PAN card
3.Valid GST clearance certificate
4.Cost of Tender Paper in case of downloading from the Internet
5.Additional Performance Security
6. No relation certificate.

7. Labour license
8. Experience Certificate (Experience in same nature of works undertaken during last five financial

years)
9. List of Machinery

SCHEDULE - A

CERTIFICATE OF NO RELATIONSHIP

I/We hereby certify that I\We* am/are* related / not related(*) to any officer of Phiringia block &
[/We* am/are* aware that, if the facts subsequently

re of E.M.D and security deposit and I/We* shall

DRDA Kandhamal of the rank of Assistant Engineer & above,

proved to be false, my/our* contract will be rescinded with forfeitu

be liable to make good the loss or damage resulting from such cancellation.

I//We also note that, non-submission of this certificate will render my / our tender liable for rejection.

*) - Stri hich is not applicable
()= SERe DN RE Signature of the Tenderer
Date:-

SCHEUDLE-C

e ——ee——.

CERTIFICATE OF TOOLS AND PLANTS
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1/We hereby certify that the following tools and plants, machineries and vehicles are in my /our
possession in working orders.

(0
(i)
(iif)
(iv)
v)

I/We also note that, non-submission of this certificate will render my/our tender liable for rejection.

Signature of the Tenderer
Date.

SCHEDULE - E

INFORMATION REGARDING CURRENT LITIGATION, DEBARRING EXPELLING OF
TENDERER OR ABANDONMENT OF WORK BY THE TENDERER

1. a) Is the tenderer currently involved Yes /No
in any litigation relating to the works.
b) If yes: give details:
2. a) Has the tenderer or any of its Yes/No
constituent partners been debarred/
expelled by any agency in India
during the last 5 years.
3. a) Has the tenderer or any of its Yes/No
constituent partners failed to
perform on any contract work in
India during the last 5 years.
b) If yes, give details:

Note:
If any information in this schedule is found to be incorrect or concealed, qualification application will
summarily be rejected.
Signature of Tenderers
SCHEDULE - F
AFFIDAVIT
1. The undersigned do hereby certify that all the statements made in the required attachments are true and
correct.
2. The undersigned also hereby certifies that neither my / our firm / company / individuals
nor any of its constituent partners
Page | 45
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have abandoned any road/ bridge/lrrigation /Buildings or other project work in India nor any contract
awarded to us for such works have been rescinded during the last five years prior to the date of this bid.
The undersigned hereby authorise(s) and request(s) any bank, person, firm or Corporation to fumish
pertinent information as deemed necessary and as requested by the Department to verify this statement
or regarding my (our) competency and general reputation. ’

The undersigned understands and agrees that further qualifying Information may be requested and agree
to furnish any such information at the request of the Department.

The undersigned undertake thal in case of any Information furnished by me found to be incorrect, the
Government has right to reject the Bid.

(Signature of Tenderer)
Title of Officer

Name of Firm

Date

SCHEDULE -G
CERTIFICATE OF EMPLOYMENT OF UNEMPLOYED GRADUATE
ENGINEER / DIPLOMA HOLDERS
(For Super Class / Special Class / ‘A’ Class Contractors only)

|/ We hereby certify that at present, the following Engineering personnel are working with me / in our firm

/ company and their bio-data are furnished below.

Name of If they are superannuated /
Engineering retired / dismissed or
personnel Whether full removed personnel from
SI. appointed for | Qualification | . Dateof | Monthly time state Govt/ Central Govt. /
No. supervising Appointment | emolument engagement Public Sector Undertaking /
contractor’s work and continuous | private Companies and s or
with address any one ineligible for
Government service
1 2 3 4 5 6 7
| / We also note that, non-submission of this certificate will render my / our tender liable for rejection.
Signature of the Tenderer,
Date:-
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SCHEDULE —H

Proposed sub-contracts and firms involved. [Refer ITB Clause 3.2 h)
(Admissible in case of composile bids only)

Senclion ot Value of Sub-contract Sub-contractor (Name & Experience in similar work
works Address)
1 2 3 4

Attach copies of certificates on possession of valid license for executing water supply/sanitary work/building
electrification works [Reference Clause 3.2 h]

Signature of the Tenderers.

Date
SCHEDULE -1
SAMPLE FORMATS
UNDER TAKING
This is to certify that
1. My firm has neither been associated, directly or indirectly, with the Consultant or with any other entity that

has prepared the design, specifications, and other documents for the Project nor has any person
associated with been proposed as Project Manager for the Contract.

2. My firm has not engaged any agency and any of its affiliates engaged by the Engineer-in-Charge to provide
consulting services for the preparation or supervision of this work.

3. My firm has not engaged any Engineer of gazetted rank employed in Engineering or Administrative duties
in an Engineering Depariment of the Government of Odisha or other gazetted officer retired from
Government service during last two years without prior permission of the Government of Odisha in writing
on or before submission of this tender. | am aware that my contract is liable to be cancelled if either | or
any of my employees is found any time to be such a person who had not obtained the permission of the

Government of Odisha as aforesaid.

Signature of the Tenderer.
Date:-

Note: i. Strike out whichever is not applicable

ii. In case any person is under his employment with due permission from Govemment, the same ——
cited in a separate letter.
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SCHEDULE —-J

e ———

RELATIONSHIP DECLARATION

To
The Tender Inviting Officer,
Subject: ( Name of the Work)
Reference : (Bid reference number)
Sir,

Pursuant to clause 2.2 of the ITB, it Is to Inform that | have relative(s) employed as an Officer in the rank
of an Assistant Engineer/ and above in DRDA/Block office, Phiringla. His (Their) details are as follows.

Relationship:
Name:
Designation
Office
Address

Pursuant to clause 2.3 of the ITB, | am to submit herewith the names of persons who are working under
my firm haw[r;g n?tar mltatlves to any gazetted officer in the rank of an Assistant Engineer/lUnder Secretary in the
epartment.

SI Name of the my Presently Details of his relatives working in the
no employee and his working at Department
designation in the firm

Relationship
Name:
Designation
Office
Address
Relationship
Name:
Designation
Office
Address

I am also duty bound to inform the relationship of any subsequent employment with any gazetted officer in
the rank of an Assistant Engineer and above DRDA Kandhamal and Block Office,K.Nuagam. | am aware that any

breach of this condition would render my firm liable for penal action for suppression of facts.

Yours Sincerely
Signature of the Tenderer.
Date:

APPROVED FOR 43 (Forty Three pages only

Block Development Officer Phiringia,
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ENAIS . . e s co S e S SRR T SRR TR e s class Contractor here
by quoted my rate at.......coeeeeramnareeninmeierneinceiin. ceneenennnsYo Less / Excess
over schedule rate .

Signature of the Contractor.
PERMANENT ADDRESS of the Contractor:

PHONE NUMBER :
TO BE FILLED UP BY THE OFFICE AT THE TIME OF OPENING OF THE TENDER
1.EMD Declaration deposited :
2.PAN card
3.Valid GST clearance certificate
4.Cost of Tender Paper in case of downloading from the Internet
5.Additional Performance Security
6. No relation certificate.
7. Labour license
8. Expericnce Certificate (Experience in same nature of works undertaken during last five
financial years)
9. List of Machinery
10. Technical Capacity. (The bidder should have successfully completed similar works or
any civil engineering works in any one financial year during last financial years up to bid

submission deadline of value not less than the amount equal to Rs. .............
(RUPEES.....coecencrerunennnas) 1.€. 30% of the estimated value
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