PANCHAYAT SAMITI,DARINGBADI
DIST-KANDHAMAL (ODISHA) PIN-762104
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Letter No. 247 12023 Date :_|iz/02-/2023

To

The Director,l & P, R, Dept,
Lok Sampark Bhawan, Bhubaneswar

e-mail: jpradvt@gmail.com / iprenews@gmail.com
Sub: Publication of the advertisement.
Ref: Letter No. 5670 Dt. 27.06.2017 of the Hon'ble Chief Secretary, Odisha.
Sir,
Please find here with a specimen copy of the advertisement for Publication of the same in two nos.

of daily news paper (One time) by_!&  February' 2023.

This is for favor of your kind information and necessary action.

Yours fal

Block Developmen &?Darlngbadi
Kandhamal

Memo No. %}5 JNHM/ 22 Date:

1. Copy to the DI&PRO, Kandhamal for information & necessary action.
Mﬂpy to the DIO, NIC, Kandhamal for information with a request to publish the same along with the
enclosures (enclosed herewith) in the district website.
3. Copy to the 5.0/Head Clerk,Panchayat Samiti,Daringbadi, Kandhamal for infogmatipn and necessary

action. f B
v

Block Development fcel'r. aringbadi
Kandhamal

PANCHAYAT SAMITI, DARINGBADI
Dist-Kandhamal, Odisha, 762104

Advt, No. 03 /2022-23 Dt

Tender Call Notice

Sealed tenders (Percentage rate) are Invited from the interested *B"/"C" Class Contractors registered
with the Gowt. for execution of civil works under Panchayat Samiti, Daringbadi. The details notification is
available at official website www.kandhamal.nic.in. Interesied Contractors fulfilling the eligibility criterin
may submit their proposal(s) with EMD, Tender paper cost & document as per tender call notice. The bidders
have to submil their proposal(s) at the Panchayat Somiti,Daringbadi, Dist-Kandhamal,. Proposal(s) complete
in all respect should reach the undersigned on or before 02.00 PM of 04.03.2023 through Regd/Speed post
and the same will be opened on 08.03.2023 at 04.00PM. The undersigned reserves the right to reject any or
all the tender(s) without assigning any reason thereof.

Sd/-

Block Development Officer,Daringbadi
Kandhamal
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BID IDENTIFICATION NO-03/22-23 BDO,DARINGBADI BLOCK, DIST-KANDHAMAL

GOVERNMENT OF ODISHA

PANCHAYAT SAMITI, DARINGBADI, DiST-KANDHAMAL
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The Block Development O
works detailed in the table.

Gove i
PANCHAYAT S rmment of Odisha

Letter no-

AMITI DARINGBADI: KANDHAMAL.

INVITATIONS FOR BIDS (IFB) Date- | Ef' 0 )f 22,
Bid Identification No.03/ BDO,DARINGBADI- 03 /2022-23
fficer, Daringbadi

Block Dist-kandhamal invites percentage rate for the construction
Other Cost of
S| Nemeofwork | Tendervalue | Classof | Placesofsale | EMD. | Tender | Period of
of work. | contract & receipt (Rs.) Paper | completion.
(ln RS) or (Rs.)

(:1 | Constru t'2 f 2 4 S 6 7. 8
Buildingca:fgigas:aia 81,51,128.00 | B" Class | Panchayal | 8151400 | 10000.00 06(Six)
under Tajungia GP of samit.Daringbads Calendar
Daringbadi Block months

02 Cons}ructlon pf_ 245965100 | “C &B" | Panchayat 24,597.00 6000.00 06(Six)
Additional Building at Class | samiti,Daringbadi
Daringbadi Block ' Calendar
office months

1. Cost of Tender Paper-Bids must be accompanied by paper cost of the amount specified
for the work in the table (Col No.7) above column in shape of Demand Draft(non-
refundable)drawn in any Nationalized Bank favour of Block Development
Officer,Daringbadi Block, Dist- Kandhamal_and payable at State Bank of India ,
Daringbadi,Dist- Kandhamal.

2. Earnest Money Deposit-The bid must be accompanied by Earnest Money Deposit
(EMD) of the amount @ 1% of the bid value in shape of N.S.C/IK.V.P/Postal time
deposit pass book/Term Deposit receipt of any scheduled Bank duly pledged in
favour of Block Development Officer,Daringbadi Block, Dist- Kandhamal (N.B:-
Bank draft /pay orders or Banker's cheque from any scheduled bank in favour of Block
Development Officer, Daringbadi Block Dist-Kandhamal shall not be considered as EMD.)

3. Sale and Receipt of Tender Paper-The sale and receipt of the Bid documents shall
start from the date of publication to 06.03.2023 up to 2.00 P.M. On working days. Bid
should be received in the office of Block Development Officer, Daringbadithrough
Registered Post & Speed Post only(No tender paper will received by hand or courier
service.) and super scribed as" NAME OF WORK" BID IDENTIFICATION NO-
BDO,DARINGBADI,DIST-KANDHAMAL-03/2022-23.(Written in Capital letter) on the
Body of cover.Bidding documents will be Despatched by registered/speed post on
payment of an extra amount of Rs.500.00 over the cost of documents. The authority will
not held responsible for the postal delay if any, in the delivery of the documents or non-
receipt of the same.

4. Date of Opening of the tender Paper-The Bids will open on 0£.03.2023 at 4.00 P.M. in
the office Chamber of BDO,Daringbadi,Dist- Kandhamal in the presence of the bidders
who wish to attend. If the office happens to be closed (holiday) on the date of
receipt/opening of the bids as specified, the bids will be received/opened on the next
working day at the same time and venue without further notice. How ever, date of tender
paper opening may be postponed as per the convenience of the authority by intimating
all the concerned tenderers through notice affixing to notice board at Office of BDO
Daringbadi,Kandhamal.

a.  Additional Performance Security Deposit-Additional Performance Security shall be obtained
from the bidder when the bid amount is less than the estimated cost put to tender. In such an
event, only the successful bidder who has quoted less bid price/rates than the estimate cost put to
tender shall have to furnish the exact amount of differential cost ie, Estimated cost put to tender
minus the quoted amount as additional performance security(APS) in shape of N.S.CIK.V.PI
Postal time deposit pass book/Term Deposit receipt duly pledged i favour of Block

CONTRACTOR

BLOCK DEVELOPMENT OFFICER,DARINGBADI BLOCK
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biE"gL‘;ﬁmb‘;"‘cE;:'ﬁf'“D“”“Hbﬂd' Block, Dist- Kandhamal within seven days, otherwise he
' blacklisti elled and the securily deposit shall be forfeited. Further, proceeding for
| isting shall be Inltiated against bidder. )

b. The following Documents sh
ould be
tonder is liablo for Rejaction, o furnishod with the tender paper falling which the
SJEMD Pledged in favour of Block Developmont Officer,Daringbadl Kandhamal.
JAttested copy of valid Conlraclor Regislration Certificate.
g:s-ﬁélgsted copy of valid Pan Card.
IST Contractors submit original Affidavit in su i
St et pport of caste cerlificale and altested copy
E)Origional money receipt/8ank Draft lowards cost
g . of Tender paper,
F]Dnglonal_Affldawt Support of the authenticity of Documents Intﬂudlng EMD etc.
G)No Relatlgn Certificate Signalure of Tenderer,
EI)FWS'I one is a Composite Ilender 80 copy of sub conltract agreement with eligible Registered
ectrical Contractors havmgl valid MV/H.T licence(Associated with the Contractors) is
n:uii\ncliatory as per the format,failing of which the bid will be liable for rejection.
I?EA bid ngt required sub contract licence of M.V/IH.T
ttested copy of GST Registration Certificale and last 6months GST return filing copy i.e
from JULY 2022 to DECEMBER 2022. e o

c.  Engineering Contractors desiring to avail the exemption facility of EMD should submit an
ongmal affidavit as regards,the fact of availing award of work without submission of EMD/ISD
during the current financial year.He should also produce original contract licence at the time
‘?f opening of tender document to make necessary entry lo that effect as such facilities are
limited to three participation in tender during a financial year.Otherwise their tender will be

liable for rejection.

d. The SC/ST Contractors desirous cf availing preference should submit an original affidavit in
support of caste certificate and attested copy of caste certificate, Otherwise their tender will

be liable for rejection.

Short fall of any required documents, Tender paper is liable for rejection.

f. A bidder can submit only one tender paper for a particular work. Submission of more than cne
tender paper by a bidder for a particular tender will liable for rejection of ail such tender

papers.
g.  Other details can be seen in the bidding document.
h. The authority reserves the right to reject any or all the tenders without assigning any reason

thereof.

Bid documents will be available at the Website-www.kandhamal.nic.in

DETAILED TENDER CALL NOTICE
“B und C” class contractors registered with the State Government

and contractors of equivalent Grade / class registered with Central Government / MES / Railways for execution

of Civil works on production of definite proof from the appropriate authority in prescribed firm to be eventually
drawn in P.W.D. FORM P'1

(a) This detailed Tender Call Notice along with the clauses mentioned herein sh

contract and agreement. .
The sale and receipt of the bid document shall start from the date of publication to 0&.03.2023 up to
sold and receipt in the office of the Block

i
Sealed Percentage Rate Bids are invited from

all form a part of the

1.
2.00P.M. during the Working days. Bids will be
Development Officer,Daringbadi,Kandhamal
2. The tender will be opened in the Office of Chief BDO, Daringbadl at n_i.DU PM on date:d 0_&.03.2023
in the presence of the Bidders or their authorised representatives having writt n}uthnnzatlon for the
CONTRACTOR BLOCK DEVELOPMENT O FIQTR.ARINGBADI BLOCK
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11.

12.
13.
14,
15.
16.

17.

purpose.

The Bid _document can be purchased from as mentloned under Para-2 against a nen-refundable fee
as mentioned on column-7 only towards cost of bid documents in the form of Demand Draft issued by
any nationalized/ scheduled bank in favour of BDO, Daringbadi Block and payable at State Bank of

India, Daringbadi,

The E_igthorily will not be responsible i any portion of lhe bid document is medified and in all cases the

conditions stipulated in the original document kept in the Office of the undersigned shall prevail.

Bidding documents will be Despalched by regislered/speed post on payment of an exlra amount of

Rs 500.00(Rupees Five hundred) only over the cost of documents, The Department will not be held

responsible for the postal delay if any, in the delivery of the documents cr non-receipt of the same.

If the tender documents sent through registered / speed post do not reach in the cancerned office by

the above date and time, the offer will not be considered on any account even if the tender documents

were despatched by the tendered before the due date.

The tender is to be submitted with AFFIDAVIT, EMD, DTCN duly filled in and signed by the

contraclor, altested copy of valid registration certificate, attested copy valid PAN card/GST clearance

certificate, atlested copy of cast certificale with criginal AFFIDAVIT.No relation certificate, The
envelope is to be sealed and super scribed as "CONSTRUCTION OF PHC BUILDING AT SIKARMAHA UNDER

DARINGBAD! BLOCK OF KANDHAMAL DISTRICT FOR THE YEAR 2022-23'', BID IDENTIFICATION No-

BDO, Daringbadi -03/2022-23. The Tenderers are not required to write their name on the outer cover

containing the bid documents.

They are only required to write the name of the work and authority who had issued the tenders. The

tender should be submitted through Registered Post/ Speed Post only.

No tender paper will received by hand or courier service.

Thg contractors registered with State Government and conlractors of equivalent Grade / class

registered with Central Government / MES / Railways having registration for Civil, works having

competency and expertise in Civil works need put tenders for this work,

The contract will be drawn in P.W.D. P-1 centract form.

'g:je contract shall be drawn & signed by BDO, Daringbadi on behalf of the Government of
isha.

No tender documents will be sold to the intending tenderer beyond the date and tme of sale

mentioned in the tender notice.

No tenderers will be permitted to furnish their tender in their own manuscript papers. No letter should

accompany the tender.

The tender should be striclly in accordance with the provisions as mentioned in the tender schedule.

Any change in the wordings will not be accepted.

The work is to be completed in all respects within 06 (Six) calendar months from the date of issue of

work order.

All tenders received will remain valid for a period of 90 days from the last date prescribed for receipt of

tenders and validity of tenders can also be extended if agreed by the tenderers and the Department.

The bidder shall quote rate on % (percentage) basis only (% excess over ! less than / equal) bath in

figure and words at appropriate place of Tender Schedule.

i." In case of percentage (%) rate tenders, only percentage quoted shall be considered. Percentage
quoted by the Contraclor shall be accurately filled in figures and words, so that there is no
discrepancy.

ii. If any discrepancy Is found in the percentage quoted in words and figures, then the percentage
quoted by the Contractor in words shall be taken as correct.

ji. If any discrepancy is found In the percenlage quoted in percentage excess / less and total rate
quoted by the Contractor than percentage will be taken as correct.

lv. The percentage quoted in the tender withoul mentioned excess or less and not supported with the
corresponding amount will be treated as excess. Where the Contractor has omitted to quote the
rates either in figures and words, Lhe officer opening the tender should record the omission

v. Bills for percentage rate lenders shall be prepared at the estimated rates for individual items only
and the percentage excess or less shall be added or subtracted from the gross amount of the bill.

vl No excess over and above (he estimated rates shall be allowed in case the lowest tenderer fails
to negotiate his rales 1o estimate rates, the documents shall be forwarded to higher authority for
approval

Amendment to Appendix-IX, Clause-36 of OPWD Code, Vol-ll by inclusion

)

CONTRACTOR BLOCK DEVELOPMENT OFFICER DARINGBADI BLOCK
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18.

19.

20.

21.

22.

23.

24,

CONTRACTOR

171 Ifthe rate quoted the bidder is less than 15% of the tendered amount then such a bid shall be

rejected and the tender shall be finalized basing on merits of rest bids. But if more than one bid is
quoted at 14.99% (Decimals up to two numbers will be taken for all practical purposes) less than the
eslimated cost, the tender accepting authority will finalize the tender through a transparent lottery

system. Where all bidders/their authorized representatives with other official members nominated for
the purposes.

Amendment to Para-3.2.8 Note-ll of OPWD Code, Vol-1 by Inclusion

172 In case of tender accepted below schedule of rate the tender amount excluding percentages
shall be treated as sanctioned amount and allotment will be limited to that extent any deviation in

scope of work affecting the agreement amount in such an agreement will be governed by the relevant
provision of OPWD Code.

Amendment to Para-3.5.18 Note-VIIl of OPWD Code, Vol-|

17.3  Before acceptance of tender the successful bidder will be required to submit a work
programme and milestone basing on the financial achievement so as to complete the work within the
stipulated time and in case of failure on the part of the agency to achieve the milestone liquidated
damage will be imposed,

Every page of the D.T.C.N. and tender paper should be signed by the tenderer failing, which the
tender will be rejected.

The tenderer shall carefully study the tentative drawings and specifications applicable to the contract
and ail the documents, which will form a part of the agreement to be entered in to, by the accepted
tenderer and detailed specifications for Odisha, and other relevant specifications and drawings, which
are available. Complaint at a fulure dale that the tenderers have not seen plans and specifications
cannot be entertained.

The drawings furnished with the tender are tentative and subject to revision or modification as
tendered during the execution as per actual necessity and detail test conducted. But the tendered
rates quoled by the tenderer will hold good in case of such modification of drawings during the time of
execution and shall in no way invalidate the contract and no extra monetary compensation will be
entertained, The work shall however be execuled as per final approved drawing to be issued by the
Engineer-in-Charge as and when required.

By admission of a tender for the work, a tenderer will be deemed to have satisfied himself by actual
inspection of the site and locality of the work, about the quality and availabifity of the required quantity
of material including the wheal! rice referred to above, medical aid, labour and food stuff etc. and that
rates quoted by him in the tender will be adequate to complete the work according to the
specifications attached there to and that he had taken in to account all conditions and difficulties that
may be encountered during its progress and to have quoted rates including labour and materials with
taxes, octroi, other duties, lead, lifts, loading and unloading, freight for all materials and all other
charges necessary for the completion of the work, to the entire satisfaction of the Engineer-in-Charge
of the work and his authorised subordinales. After acceptance of the contract rate Government will not
pay any exira charges for any reason in case the contractor claims later on to have misjudged as
regard availability of materials, labour and other facters.

The bid must be accompanied by Earnest Money Deposit (EMD) of the amount @ 1% (One percent)
of the estimated cost put to tender rounded to nearest hundred rupees along with tender in shape of
National Savings Certificate / KissanVikashPatra / Postal time deposit pass book/Term Deposit
Receipt of anySchedufe Bankduly pledged in favour of BDO, Daringbadi, Kandhamal As per the
terms and conditions laid down in OGFR and in no other form. Bidders desirous to hire machineries or
equipments from out side the State are required to furnish 2% (Two percent) of the amount put to
tender in form of above shape and as per lhe above terms and conditions. Tenders not accompanied
with EMD as specified above shall be liable for rejection.

(N.B.. - Bank draft / Pay orders or Banker's cheque from any Scheduled Bank in favour of Block
Development Officer shall not be considered as EMD),

The tender should be accompanied with the attesled true copies of the valid Registration certificate,
Valid GST clearance certificate and PAN card which are mandatory and the original certificates are to

be produced within 3(three) days of opening of the tender before Block Develpment Officer,

Daringbadi, Kandhamal for verification other wise hisfher bid shall be declared as non-responsive
and thus liable for rejection.

The tender containing extraneous conditions not covered by the tender ngfi a}g liable for rejection

BLOCK DEVELOPMENT FLAARINGBADI BLOCK
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26.

27.

28.

29.

30,

31.

CONTRACTOR

and quqtations should be strictly in accordance with the items mentioned in the Call Notices. Any
change in the wording will not be accepted.

Letters found in the envelope or lowering the rates or dealing with any point in connection with the
tender and regarding adjustment of E.M.D. or any other matter will not be considered.

The department reserves the right of authority to reject any or all tenders received without assigning
any reason whatsoever.
The earnest money will be retained in the case of successful tenderers and will be dealt with as per
terms and condition of O PWD. Code the earnest money will be refunded to the unsuccessiul
tenderers on application after intimation is sent for rejection of their tenders. The retention of E.M.D.
with the Department will carry no interest,
The Engineer-in-charge will notify the bidder ! tenderer whose bid has been accepted for the award
prior to expiration of the validity period by cable, telex or facsimile confirmed by registered letter. This
letter (hereinafter and in the cenditions of Contract called the “Letter of Acceptance”) will state the
sum that the Engineer-in-charge will pay the contractor in consideration of the execution, completion
and maintenance of the Werks by the contractor as prescribed by the contract (Hereinafter and in the
contract called the “Contract Price”).
The Notification of award will constitute the formation of the contract, subject to only to the furnishing
of a performance security (Initial Security Deposlt) in form of N.S.C/K.V.P/ postal time deposit pass
book/Term Deposit Receipt of any Schedule Bank duly pledged in favour of BDO, Daringbadi,

Kandhamal and in no other form which including the amount already deposited as bid security

(earnest money) shall be 2%, of the value of the tendered amount and sign the agreement in the

PW.D. form No.P-1 (Schedule XLV No. 61} for the fulfilment of the contract in the office of the the

Block Development Officer K Nuagaon, Kandhamal as directed. The security deposit together with the

earnest money and the amount withheld according to the provision of P-1 agreement shall be retained

as security for the due fulfilment of this contract and additional performance security in accordance
with the provisions of the agreement.

The agreement will incorporate all agreements between the officer inviting the bid/Engineer-in-Charge

and the successful bidder within 15 days following the notification of award along with the Letter of

Acceptance. The successful bidder will sign the agreement and deliver it to the Engineer-in-Charge.

Following documents shall form part of the agreement,

a) The notice-inviting bid, all the documents including additional conditions, specifications and
drawings, if any, forming the bid as issued at the lime of invitation of bid and acceptance
thereof together wilh any correspondence leading thereto & required amount of
performance security including additional performance security.

b) Standard P.W.D. Form P-1 wilh latest amendments.

Failure to enter in to the required agreement and lo make the security deposit as above
shall entail forfeiture of the Bid Security (earnest money). No contract (tender) shall be
finally accepted until the required amount of initial security money is deposited. The security
will be refunded after {12)twelve months of completion of the work and payment of the final
pill and will not carry any interest (As per order No. 17823 did. 11,10.2006 of Works
Depariment.

The contractor should be liable to fully indemnify the Department for payment of compensation under

workmen compensation act, VI of 1923 on account of the workmen employed by the contractor and

full amount of compensation paid will be recavered from the contraclor.

Tenderers are required to liable by fair wages clause as introduced by the latest Govt. of Odisha,

Works Department.

The contractor shall bear cost of various incidentals, sundries and contingencies necessitated by work

in full within the following or similar calegory.

a) Rent royalties, cess and other charges of malerials, Octroi and all other taxes including
prevailing sale tax / GST from lime lo time. Ferry tolis, conveyance-charges and other cost
on account of land buildings Including temporary bullding required by the tenderer for
collection of materials, storage, housing of staff or olher purpose of the work are to be
barne by the contraclor at his own cost. No rent will be payable 1o Govt for temporary
accupalion of land owned by govt at the site of the work for bonafied use of the land for
work and all such construction of temporary nalure by the contractor shall be done after
obtaining written permission from the Engineer-in-Charge of Civil portion of the work and
all such construction shall have to be demolished and debris removed and ground made
good and cleared after completion of the work at no extra cosl.

b) Royalty will be recovered from each bill as nolified by Govt. from time to time uniess K-
Forms are enclosed. Refund of royalty at later date after passihg pt the bills cannot be

ICER DARINGBADI BLOCK

BLOCK DEVELOPMENT OF
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32.

33

34,

35.

36.

a7.

38.

38.

40.

41.

enlertained as the recovery of royalty is being credited to revenue.

Labour camps or huls necessary 1o a suitable scale including conservancy and sanitary
arrangements therein to the satisfaction of the local labour laws and health authorities shall
have to be provided by the Caontractor.
Arrangement of suitable water supply including pipe water supply where available for the
staff and labour as well as for the execution of the work is sole responsibility of the
Conlraclor and no exlra cost for carriage of water will be entertained.
All fees and dues levied by Municipal, Canal or Water Supply Authorities are to be borne
by the Contraclor,
Sultable safety equipments and dresses, gloves, life belts etc. for the labour engaged in
T'SBY operations are ‘o be supplied by the contractor at his own cost.
Suilable fencing barriers, signals including paralfin and electric signals where necessary at
work and approaches in order in project the public and employees from accident has to be
provided by lhe Contraclor at his own cost.
Compgnsaticn including cost of any legal suit for injury lo persons or property arising out of
execulion of the work and also any sum, which may become payable due to operation of
the workmen compensation acl, shall have to be borne by the contractor.
The contractor has to arrange adequale lighting arrangements for the work wherever
necessary at his own cost.
No payment will be made for layout, benchmark, level pillars, profiles and benching and levelling the
ground required, which has to be carried out by the contractor at his own cost. The rates to be quoted
sho:ld be for finished items of work inclusive of carriage of all materials and all incidental items of
work.
After the work is finished all surplus materials should be removed from the site of work, preliminary
work such as vats, mixing platforms, etc. should be dismantled and all materials removed from the
site and premises left neat and his should be inclusive in the rates. No extra payment will be made to
the Contractor in this account,
It should be understood clearly that no claim what-so-ever will be entertained to extra items of works
quantily of any item besides estimate amount unless written order is obtained from the competent
authority and rate settled before the extra items of work or extra quantity of any items of work is taken
up.
No part of the contract shail be sublet without written permission to the concerned Block Development
Officer, Daringbadi, Kandhamal or transfer be made by the power of attorney authorising others to
receive payment on contractors behalf.
Bid documents consisting of plans, specifications, the schedule of quantities and the set of terms and
conditions of contract and other necessary documents can be seen in all the offices issuing the
documents and office of the under signed during office hours every day expect on Sundays and
Public Holidays till last date of sale and receipt of tender papers. Interested bidders may obtain further
information at the same address. But it must be clearly understood that tenders must be received in
order and according to instructions in complete shape. Incomplete tender is liable for rejection.
No Relation certificate.
The contractor shall furnish a certificate along with the tender to the effect that he is not related to
any officer in the rank of an Assistant Engineer & above in the stale P.W.D. or Assistant/Under
Secretary & above in the Works Department, If the fact subsequently proved to be false, the contract
is liable to be rescinded. The earnest money & the lotal security will be forfeited & he shall be liable
of make good to damages the loss or damages resulting for such cancellations. The proforma for no
relationship certificate is contained In a separate sheet vide Schedule-A.
All items of work as per schedule of quantities of this tender should confirm to Odisha Detailed
Standard Specification, as per the PWD specificalion and latest provisicns of relevant clauses.
Shuttering & centring shall be with suitable steel shutters in side of which shall be lined with suitable
sheeting and made leak preof and watertight. All joints in formwork shall be properly sealed preferably
with P.V.C. joints sealing tapes & compounds.
Form work including complete false work shall be designed by the Contractor without any extra cost to
employer and the Department will have the right to inspect the scaffolding, centring and shuttering
made for the work and can reject parily of fully such slructures, if found defective in their opinion. Any
eventually such as loss of lives or properly due lo fallure of centring and shuttering shall be the
responsibility of the Contractar regarding compensalion of all claims thereof.
Cement Concrete should be machine mixed by weight by means of concrete mixture/batching plant
confirming to relevant grade and approved by the Engineer-in-charge for afl types of concrete works.
The Contractor should arrange his own balching plant concrete mixer ap riat€ vibrators, pumps,

c)

d)

e)
N
9)

h)

i)

|
CONTRACTOR

BLOCK DEVELOPMENT OFFICER,DARINGBADI BLOCK
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etc, for this purpose at his own cost and departmental machinery If available only may be utilised on
payment of necessary hire charges as detailed in clause of recovery sheet on necessary requisition.
Cement shall be used by bags and weight of one bag of Cement should be 50 (fifty) Kg. net & the

anineer—in-Charge or his represenlative shall have the right to test the weight & quality from time to
ime.

The tenderers shall make all arrangements for proper storage of malerials but no cost for raising shed
for store and pay of securily guard elc. will be borne by the Department. The department is not
responsible for any theft or loss of malerials at sile. It s contractor's risk. Under any such plea, if the
tenderer stops the work he shall have lo pay the full penally as per clauses of the contract.

Approach road to site of work for transport of materlals lo site of work is sole respensibility of the

Comrgclor. Statutory traffic restriction in the town area for Transport of construction material to site of

work is to be taken in to consideralion before tendering and no consideration for extra time or

compensation thereof shall be considered.

45. The contractor should at his own cost arrange necessary tocols and plants required for efficient
execution of work and the rates quoted should be inclusive of transportation, hire and running charges
of such plant and cost of consumables,

46. The machineries if available, with the department may be supgiied on hire as per charges noted in the
encrosed statement and may be changed from time to time subject to the condition thal the centractor
will execute in advance an agreement with the Engineer-in-Charge.

47, No claim whatsoever will be entertained for supply of machineries.

48. An applicant or any of its conslituent partners of whose contract for any work has been rescinded or
who has abandoned any work in the last three years, prior to the date of the bid, shall be debarred
from qualification. The tenderer must submit the required information of the DTCN. The tenderer is
to furnish an affidavit in the specified format as per the DTCN. Regarding authentication of tender
documents & information about any litigation & Bank guarantee etc. Non-furnishing of the information
and required affidavit, the tender will be liable for rejection.

49, It should be clearly understood that:

a) The joints of the bars are to be provided with lapping, welds or bolts nuts as well be directed by
the Engineer-in-charge,

b) Concrele test specimens 150mm » 150mm x 150mm in size (whether plain or reinforced
concrete) for the testing shall be taken for each structural member by a representative of the
centractor in the presence of responsible officer of the rank not lower than that of an Assistant
Engineer or Sub-Divisional Officer. The contractor shall bear the cost so involved in testing.
The test specimen in cube should be carried out in the Departmental Control and Zonal
Laboratory at Berhampur. Test should be carried out in accordance with the stipulation in
Bridges code section-lIl.

c) Test specimens shall be formed carefully in accordance with the standard method of taking test
specimen and no plea shall be entertained later on the grounds that the casting of the test
specimen was faulty ard that the result of the specimen did not give a correct indication of the
actual quality of concrete.

d) Plain concrete and reinforced concrete specimens will be tested in Government Test Houses at
Afipore or Zonal Laboratery at Berhampur. Cost of testing of all specimens and samples will
beborne by the Contractor.

50. The rates quoted should be inclusive of carriage of water required in connection with execution of the
work. No claim for carriage of water whatsoever will be entertained.

1. It is the responsibility of the contractor to procure and store explosive required for blasting operation.
Department may render necessary possible help for procuring license. )

52. For submission of a tender for the work, the tenderer will be deemed to have satisfied himself by

actual inspection of the site and locality of the work about the quality and availability of the required
quantity of materials, Medical aid, labour and Flood stuff etc. And that the rates quoted by him in the
tender will be adequate to complete the work according to the specifications attached thereto and that
he had taken in to account all conditions and difficulties that may be encountered during its progress
and to have quoted labour rates and materials with taxes, Octroi and other duties lead, lifts, loading
and unloading freight for materials and all other charges necessary for the completien of the work to
the entire satisfaction of the Engineer-in-charge of the work and his authorised subordinates. After
acceptance of the contract rates Government will not pay any extra charges for any reason in case
the contractor finds later on to have misjudged the conditions as regards the availability of materials,
labour and other factors.

The contractor will be responsible for any misuse, loss or damages due {0 any reasons whatsoever
of any departmental material during the execution of work, In case oﬂ ddmage or misuse,

CONTRACTOR BLOCK DEVELOPMENT OFFICER,DARINGBAD1 BLOCK
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Eleu?;ew at the rate at 5 times the cost of the materials will be deducted from the bills or his other
The prevailing percentage of I.T. De ' |
.T. Departmen ' W
Pbe d?dUCtEd from the contractor's l:u'rllr_J et (e anemn gmadit ot e Bl e neone e
54, revailing rate of GST on the gross amount of il wi -
the Il, where
Agreementl Value |s one lakh and above, PIIAIETg e ecmthe corfimoler’s 5

53,

55. gdrgi:liztnl;? ;&Zasr:}f :;de;slogld !rhal under no circumstances any interest is chargeable for the dues or

whatsoever. y payable for the work executed and final bill pending disposal due to any reason
= ﬁq‘;t.:;;as payment will be made for removing spreading and consolidating salvaged metals and
57. Under section 12 of contractors labour (Regulation and Abolition) Act. 1970 the contractor who

o labout Deparimont Wi &ne st of s e g *214 ense from leensing autortes
58. Performance Securlty
Amendment to Para-3.5.5(V) Note-ll of OPWD Code, Vol-l by modification
Additional Performance Security shall be obtained from the bidder when the bid amount is less than the
estimated cost put to tender. In such an event, only the successful bidder who has quoted less bid price/rates
than the estimate cost put to tender shall have to furnish the exact amount of differential cost ie, Estimated cost
put to tender minus the quoted amount as additional performance security(APS) in shape of NSC/KVP/Postal
time deposit pass book /Term Deposlit Receipt duly pledged In favour of Block Development Officer,
Daringbadi, Kandhamal within seven days, otherwise the bid shall be cancelled and the security deposit shall
be forfeited . Further, proceeding for blacklisting shall be initiated against bidder.
Sample of all material - The contractor shall supply sample of all materials fully before procurement for the

work for testing and acceptance as may be requiring by the concerned Assistant Engineer, NHM

Kandhamal.
59, An engineering personnel of the executing agency should be present at work site at the time of visit of
High level Inspecting officers.
60. All reinforced cement work should conform to Odisha Detalled specification and should be of

proportion M-15 and M-20 having a minimum compressive strengthen (in work test) 150Kg/200Kg:
per Cm2 in 15 Cm cubes at 28days, after mixing and test conducted in accordance with IS 456/2000
and IS 516 using 12mm to 20mm. size hard black crusher broken granite chips (20mm size not be
: exceed 25%).
| 61. Bailing out of water from the foundation, pipeline trenches S. Tanks/Soak pits/Sumps/M.H. etc. either
rainwater or sub-soil water if necessary should be borne by the contractor. No payment will be made
for benchmarks. Level pittars, profiles and benching and levelling the ground wherever required. The
rates quoted should be for finished items of works inclusive of these incidental items of work.
62. It should be understood clearly that no claims whatsoever would be entertained.
The tenderer shall have to abide by the C.P.W.D. safety code rules introduced by the Government of

63.
India, Ministry of work Housing and Supply in their standing order No-44150 dtd.25.11.57.

64, The Contractor will have to submit to the Block development Officer, Daringbadi, Kandhamal
monthly return of labour both skilled and unskilled employed by him on the work.

65. Al fittings for doors and windows as supplied by the Contractor should be of best quality and conform

to relevant 1.S. specification and should be got approved by the Engineer-in-charge before they are

used on the work.
66. After completion of the work the contractor shall arrange at his own cost all requisite equipments for

testing buildings, if found necessary and bear the entire cost of such test.
Al reinforced cement concrete works should be finished smooth Extra charges for plastering if
required to any R.C.C. structures like roof slab, Columns, Chajjas, fins, parapets, shelves etc. shall

not be paid.
g8. The tenderer may at his option quote reasonable rate for each item of work carefully so that the rate

for one item should not be unworkably low and for others too high. :
69. If there is any damage to the work due to natural calamities like flood or cy orany other cause

67.

CONTRACTOR BLOCK DEVELOPMENT OFF CE&‘@GBADI BLOCK
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during the course of execulion of work or up 1o 12 months after completion of work or if any,

imperfection becomes apparent to the work with in 12 months from the date of final certificate of

completion of work the contractor shall make good of all such damages at his own cost with no extra

cost to the Depa_rtment. No claims, whalsoever, in lhis regard will be entertainad.

E:Zi:;!;rﬁ:ihéhgi;lcgabggould be well and of good qualities. The bricks should be approved by the
-in- ore use | ini

National Bui1dLl.nggCode, In the work and should conform to the minimum strength as per

Under Seclion 1 of contract labour Regulation and Abolition Act 1970 the contractor who undertakes
execution of work through labour should produce valid licence from the licensing authority of labour
Department Within one month of starling the work.

Standard co-efficient for linear measurement will be adopled while calculating consumption of steel
and no claim whatsoever regarding difference In co-elfficient of steel will be entertained. The rates
quoted shall be inclusive of any eventualily of difference for co-efficient for linear measurements.

73. Engineenng Contractors desiring to avail the exemption facility of EMD should submit an original
affidavit as regards the fact of avalling award of work without submission of EMD/ISD during the
current financial year.He should alsc produce original conltract licence at the time of opening of
tender document to make necessary enlry to thal effect as such facilities are Iimited to three
participation in tender during a financial year.Olherwise their tender will be liable for rejection.

74.

That for the purpose of jurisdiclion in the event of disputes if any of the contract would be deemed to
have been entered in to within the State of Odisha and it is agreed thal neither party to the contract

will be competent to bring a suit in regard to the matler by this contract at any place outside the State
of Qdisha.

SPECIAL CONDITIONS (PART OF THE CONTRACT)

All materials before they are being used in the items of works as per this Schedule of quantities and
also the finished items of work where tesls are applicable shall have to be tested through the
Engineer-in-charge of the respective wing at appropriate Laboratories according to the relevant |.S.
specifications of the materials and the said items of works and the cost of all such tests shall have to
be borne by the Contractor and the rates of the items of works should be inclusive of cost of such
tests.

The tests have to be planned & carried out such that the progress of work is not hampered

The tests are mandatory as per the prescribed frequencies and I.S. specifications. However, these

are not exhaustive and the Engineer-in-charge has the right to prescribe other required test if any as
will be considered from time to time.

In case of ambiguity between clauses of this D.T.C.N. and the P-1 contract form, the relevant Clauses
of the P-1 contract form shall prevail over the D.T.C.N. The clauses not covered under P-1 contract
form shall be governed by the clauses of the D.T.C.N.

It must be definitely understood thal the Government does not accept any responsibility for the
correctness and completeness cf the trial borings shown in the Cross Section.

Schedule of quantities is accompanied in the Bid.Il shall be definitely understood that the Government
does not accept any responsibiity for the correctness or completeness of this schedule and that this
schedule is liable for alternation or omissions, deductions or allernations set forth in the conditions of
the contract and such omissions, deductions, addilions or alternations shall no way invalidate the
conltract and no extra monetary compensation, will be entertained,

In case of any complaint by the labour working about the non payment or less payment of his wages
as per latest minimum Wages Acl, the Assistant Engineer of NHM Kandhamal will have the nght to
investigate and if the conlractor is found to be in default, he may recover such amount due from the
contractor and pay such amount to the labour directly under intimation to the local labour office of the
Govt. The conlractor shall not employ child labour. The decision of the BDO, Daringbadi, Kandhamal
Is final and binding on the contractor.
The contractor should arrange the materials like Steel, Cement, paint and bitumen etc. of approved
quality and specification at his own cost for completion of the work with the time schedule. No

extension of time wiil be granted on the application of the contractor due to delay in procurement of
malerials.

75.
(1)

(i)
(i)

76.

TT.

78.

79.

80.

81. If the contractor removes Government materials supplied to him from the site of work with a view 1o

dispose of the same dishonesty, he shall be in addition to any other liability civil or criminal arising out
of his contract be liable to pay a penalty equivalent to five times of the price of the materials according
lo the stock issue rate or market rate whichever is higher. The penally so imposed shall be recovered

at any time from any sum lhat may then or at any time thereafter become due to the contractor or
from his security deposit or from the proceeds of sale thereof. -7
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Though Departmental issue of cement and steel has indicated, it

conlractor must have to arrange by themselves cement, sleal, bitumen and avery sort of materials
from approved manufacturer, get it tested in the Departmantal Laboratory and approved by the
Department before use. No exlension of time or escalation of prica on such account shall be
enterlained in fulure,
TOR rods, plates and structural members will ba supplied in quantity, length and siza available in the
stock, For payment of reinforcement, the steel including plates etc shall ba maasured in length of
different diameler, size and specification as actually used (Including hooks and cranks) in the work
correct to an inch or e and their weight calculaled as per sectional weight prescribed by the |!:f'.|l:ll'l
Standard Specificalion or as directed by the Engineer-in-Charge (Wastage of bars and unnecessary
lapping will not be considered for measurement and payment) _
TIEJGIZJ contractor should al his own cost arrange necessary tools and plants required for the B'f'r-'e"'!;
execution of work and the rates quoted should be Inclusive of the running chargas of each plant an
cost of conveyance.
The conlractgr is required to pay royalty to Govt. as fixed from time of time and Pfﬂfﬂ'-;ﬂ"«f;ll-::“
documents in support of their payment to the concerned Assistant Engineer with their o i __'2
which the amount towards royalties of different materials as utilised by them in the wore will O
recovered from their bills and deposited in the revenue of concerned department. i
Under no circumstances interest is chargeable for the dues or additional dues if any payatle for the
work _ !
Trial Boring - The foundation level as indicated in the body of the departmental drawing gbﬁgez
tentative and for the general guidance only. The Department has no responsibility for the sui rm
actual strata at the foundation level. The contractor has 10 conduct his own boring before starung the
work and get the samples tested at his own cost lo ascertain the S.B.C. anq credibility of t;1e straéa:;
founding level while quoting his rates for tender the contractor shall take in to account of the ato
ecls
i?\F; defects. shrinkage or other faults which may be noticed within 12 (Twelve) months from the
completion of the work arising out of defective or improper materials or workmanship tming are upan
the direction of the Engineer-in-Charge to be amended and made good by the contractor at nis own
cost unless the Engineer for reasons to be recorded in writing shall be decided that they ougnt to te
paid for and in case of default Depariment may recover from the contractor the cost of making geed
the works. The contractor is also required to maintain the road/ building for 12 (Twelve) months from
the date of successful completion of the work.
From the commencement of the works to the completion of the same, they are to be
contractors charge. The contractor is to
repairs occasioned or rendered necessa
of Odisha harmless for any ¢

may nol ba laken as binding The

under the
be held responsible to make good all injunes, damages and

ry o the same by fire or other causes and they heid the Govt.

laims for injuries to person or structural damage to property hapcening

from any neglect, default, want of proper care or misconduct on the part of the contractor or any one
in his employment during the execution of the work Also no claim shall be entertained for loss due Q@
earthquake, flood, cyclone, epidemic, riot or any other calamity whether natural or incidental damages
so caused will have to be made good by the contractor at his cwn cost.

Gradation of ingredients: The coarse and fine aggregate shall meet the grade requirement as per the
latest provision of relevant |.S, Code / |.R C. code / MORT&H specifications.

Where it will be found necessary by the Department, the Officer-in-Charge of the work shall issue an
order book to the contractor to be kept al the site of the work with pages senally numbered. Orders
regarding the work whenever necessary are 10 be entered in this book by the Assistant Engineer,
NHM Kandhamal with their dated signatures and duly noted by the contractor or his authonsed agents
with their dated signature. Orders entered in this book and noted by the contractor's agent shall be
considered to have been duly given to the contractor for following the instructions of the Department.
The order Book shall be the property of the BDO,Daringbadi, Kandhamal and shall not be removed
from the site of work without wrilten permission of the Engineer (Assistant Engineer) and to be
submitted to the Engineer-in-charge every month.

The contractor should attach the cerlificate in token of payment deposit with the registration authority
as per recent circular of the Government relating to his registration.

The rates quoted by the contraclor shall cover the latest approved rates of labours, materials, P.O.L.
and Royallies. Arrangement of borrows areas; land, approach road to the building site etc. are the
responsibility of the contractor,

The rate for each work of concrete items wherever dewatering is imperatively necessary the term

dewatering shall mean the execution or operation of the items due to stanging water as well as due to
percolation of water. The quoted rates will be Inclusive of this. ot
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In case the 1"lowest tender
. er or even the noxl | .

\hereby facilitatin oxl lowest lenderers with

dlsincgntives wimgr;' g?J:g:u;?rEﬁgdiL !Lor award, then thay shalq'bg'a[‘:;r:;l::;le:ﬂ ?hnea:nggteé

?pgcpﬂa[e action for black lsting the tnn!;jﬁu adequale Juslification lor such back out is furnished.

enderer,

rers shall also be laken apart from disincenlivising the
ELIGIBILITY CRITERIA® To be

_ eligs -
a. Required E.M D as per the mg:';o;: E;q;;llﬂcmion, Applicanta shal furnish the followings.

b. Copy of vali
ten%irod:ggg1§ﬁg1:‘r:3“?n ?erliﬂcam' Valld GST clearance certificate, PAN card along with the
days of opering of the ':gg dsh lL\ufOriglnal Registralion certificate for verification within 3 (three)
oer Claist No.o3 er before Block Developent Officer,Daringbadi Block Kandhamal as
B 'w";(:;“:)a"'ﬁ:‘ rega!rding current litigation, debarring / expelling of the applicant or abandonment of
oot claﬂsei gpp 'cant and affidavit to that effect including authentication of tender documents as

License criteria as per Clause No.10.

E:!dence n_f ownership o_r major lems of conslruction equipment named evidence of arrangement
' Of possessing them on hire/lease/buying as defined therein.

Authorily to seek references from the Bidder's bankers;

T:“-"- proposed methodology and programme of construction backed with equipment and material
planning and deployment, duly supperted with broad calculations and Quality Management Plan

proposed to be adopted, justifying their capability of execution and completion of the work as per
technical specifications and within the stipulated period of completion.

96.

97. AMMENDMENT TO THE CONDITION OF F2 CONTRACT
Clause-2(a) of F2 Contract:-TIME CONTROL:-
2.1 Progress of work and Re-scheduling programme.

2.1.1. The Block Development Officer, Daringbadi Kandhamal shall issue the letter of acceptance to the
successful contraclor. The issue of the lelter of acceptance shall be treated as closure of the Bid
process and commencement of the contract.

2.1.2. With in 15 days of issue of the letter of acceptance, the contractor shall submit to the Engineer-in-
Charge for approval a Programme commensurate to Clause no.15 showing the general methods,
arrangements, and timing for all the activities in the Works along with monthly cash flow forecast.

2.1.3. To ensure good progress during the execution of the work the contractors shall be bound in all cases
in which the time allowed for any work exceeds one month to complete, 1/4" of the whole time
allowed under the contract has elapsed, % of the whole of the work before %2 of the whole time
allowed under the contract has elapsed, 3/4™ of the whole of the work before 3/4™ of the whole time
allowed under the contract has elapsed,

2.1.4. If at any time it should appear to the Engineer-in-Charge that the actual progress of the work does not
conform to the programme to which consent has been given the Contractor shall produce, at the
request of the Engineer-in-Charge, a revised programme showing the modifications to such
programme necessary to ensure completion of the works within the time for completion. If the
contractor does not submit an updated Programme within this period, the Engineer-in-Charge may
withhold the amount of 1% of the contract value from the next payment certificate and continue to
withhold this amount until the next payment after the date on which the over due Programme has
been submitted,

2.1.5. An update of the Work Programme shall be a programme showing the actual progress achieved, on
each aclivity and the effect of the progress achieved on the timing of the remaining work including any

changes to the sequence of the activities.

2.16. The Engineer-in-Charge's approval of the Programme shall not alter the Contractor's obligations. The

Contractor may revise the Programme and submit it to the Engineer-in; e }gain at any time. A
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revised Programme is to show the effect of Varlations and Compensallon Events.
Extension of the Completion Date.
The time allowed for execution of the works as specified In the Contracl data shall be the essence of
the Contract. The execution of the works shall commence from the 15" day or such time period as
mentioned in letter of Award afler the dale on which the BCO, Darlnghadl, Kandhamal issues written
orders to commence the work or frem the dale of handing over of lhe site whichever Is later. if the
Contractor commits default in commencing the execution of the work as aforesaid, Government shall
without prejudice to any other right or remedy available in law, be at liberty to forfeit the earnesl
money & performance guarantee { Securily deposil absolutely. .
222 As soon as possible after lhe Agreemenl is execuled, the Cenlractor shall submit the Time &
Progress Chart for each milestone and get It approved by the Depariment lea Ch:_art shall be
prepared in direct relation to the time slated in the Conlracl documents for completion of items of the
works. It shall indicate the forecast of the dales of commencement and completion of various trades of
sections of the work and may be amended as necessary by agreement between the BDO,
Daringbadi. Kandhamal and the Contractor within the limitations of time imposed in the contract
documents, and furlher to ensure good progress during the axecutlon of the wark, the cumfa:tlor shall
in all cases in which the time allowed for any work, exceeds one month (save I'url special jqbs fpr
which a separate programme has been agreed upon) complete the work as per milestone given in
contract data.
223. In case of delay occurred due to any of the reasons mentioned below, the Contractor shall
immediately give notice thereof in writing to the BDO, Daringbadi, Kandhamal but shall nevertheless
use constantly his best endeavours to prevent or make good the delay and shall do all that may be
reasonably required to the satisfaction of the Engineer-in-Charge to proceed with the works as per
code of PWD.

224 Reguest for reschedule and extension of time, to be eligible for consideration, shall be made by the
Contractor in writing within fourteen days of the happening of the event causing delay. The Contractor
may also, if practicable, indicate in such a request the period for which extension is desnred.l

225 In any such case a fair and reasonable extension of time for completion of work may be given. _Sych
extension shall be communicated to the Contractor by the BDO, Daringbadi, Kandhamal in writing,
within 3 months of the date of receipt of such request, Non-application by the contractor for extension
of time shall not be a bar for giving a fair and reasonable extension by the BDO, Daringbadi,
Kandhamal and this shall be binding on the contractor.

2.3 Compensation for Delay. .
2131 If the contractor fails to maintain the required progress in lerms of clause 2 or to complete the work

and clear the site on or before the contract or extended date of completion, he shall, without prejudice

to any other right or remedy available under the law 1o the Government on account of such breach,

pay as agreed compensation the amount calculated at the rates stipulated below as the

Superintending Engineer (whose decision in writing shall be final and binding) may decide on the

amount of tendered value of the work for every completed day / month (as applicable) that the
progress remains below that specified in Clause 2 or that the work remains incomplete.

This will also apply to items or group of items for which a separale period of completion has been
specified. Compensation @ 1.5% per month of for delay of work, delay lo be completed on per Day
basis.

Provided always that the total amount of compensalion for delay to be paid under this condition shall
not exceed 10% of the Tendered Value of work or to the Tendered Value of the item or group of items
of work for which a separate period of completion is originally given.

The amount of compensation may be adjusted or set-off against any sum payable to the Contractor
under this or any other contract with the Government. In case, the contractor does not achleve a
particular milestone mentioned in contract dala, or the rescheduled milestone(s) in terms of Clause
25, the amount shown against that mileslone shall be withheld, to be adjusted against the
compensation levied at the final grant of extension of time. Withholding of this amount on failure to
achieve a milestone shall be automatic without any notice lo the contraclor, However, if the contractor
catches up with the progress of work on the subsequent milestone(s), the withheld amount shall be
released. In case the contractor fails to make up for the delay in subsequent milestone(s), amount
mentioned against each milestone missed subsequently also shall be withheld. However no interest
whatsoever shall be payable on such withheld amount.

2.4 Management Meelings 7
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Either the Engineer or the Contrac

tor may re uire the other o
business of management meelings shail pa tc? raview the plaﬁm E:"Hnd i
matters raised in accordance with the early warning procedyre
242 The Engineer shaj record the business of managemen, Mmeatings and is to
' record to those attending the meeting and 1o tha Employer The responsibiiity nf
to be taken to pe decided by lhe Engineer eilher
managemen| meeling and stateq N writing to all who attended (he Meeating
Clause-2 (b) of Percentage Rate p.q Agreement - Rescission of Contract (Amendmant as per letter
No.8310 dt 17.05,2006 of Works Deparlmenl. Odishay)..
To rescind the contract (of which rescission notice in writing to the contractor under the hand of the
Executive Engineer shall pe conclusive evidence), 20% of the value of left over work will be realised
from the contractor as penally.

241

gement meeling. Tha ]
or remaining work and to deal with

provide copies of his v
the parties for actions
at tha management meeting or after the

a9, The clauses wi

hich are not included in this lender schedula encloses regarding incentives will nct be
considered.
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BLOCK DEVELOPMENT OFFICER,DARINGBAD
CONTRACTOR

Scanned with CamScanner



SCHEDULE-A CERTIFICATE OF NO RELATIONSHP

:(ﬂ;: h::c:l)yofclehrzf};a:‘hkala;!\::'a'l am/are* related/not relaled(*) to any officer of Block office, Daringhadi,
Sty a1 s e s‘;stanl Engineer & above and any officer of the rank of Assistant / Under

orks Department, Govt. of Odisha I/We* am/are* aware that, if the facts
subseguenuy proved to be faise, my/our* contract will be rescinded with forfeiture of EM.D and securit
deposit and I/We* shall be liable to make good the loss or damage resulting from such canc;-.lla-tion o
I/iWe also note that, non-submission of this certificate will render my / our tender liable for rejection.l

(%) - Strike out which is not applicable Signature of the Tenderer
Date:-
/i
CONTRACT 'K DE /
OR BLOCK DEVELOPMENT OFFICER,DARINGBADI BLOCK
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Note:

SCHEDULE-"C”

INFORMATION REGARDING CURRENT LITIGATION, DEBARRING EXPELLING OF TENDERED OR

ABANDONMENT OF WORK BY THE TENDERER

a) Is the tenderer currently involved Yes/No
in any litigation relating to the

works,

b) If yes: give details:

a)

Has the tenderer or any of its e L
constituent partners been debarred/

expelled by any agency in India

during the last 5 years.

a) Has the tenderer or any of its Yes / No
constituent partners failed to

perform on any contract work In

India during the |ast 3 years.

b) If yes, give details;

If any information in this schedule is found to be incorrect or concealed, qualification application will be
summarily be rejected.

Signature of the Tenderer

SCHEDULE -D
AFFIDAVIT

1.The undersigned, do hereby certify that all the statements made in the required attachments are true and
correct.

2.The undersigned also hereby cerifies that nelther our firm M/s

nor any of its constituent partners have abandoned any road/
bridge/Irrigation /Buildings or other project work in India nor any contract awarded to us for such works
have been rescinded during the last three years prior to the date of this bid.

3.The undersigned hereby authorised and request (s) any bank, person, firm or Corporation to furmish
pertinent Information as deemed necessary and as requested by the Department to verify this statement or
regarding my (our) competency and general repulation.

4.The undersigned understands and agrees that further qualifying information may be requested and
agree lo furnish any such information at the request of the Department.

(Signed by an Authorised Officer of the firm)
Title of Officer

Name of Firm

Date:

A

D verﬁéﬂ
Contractor Block Devaltp

Officer,Daringbadi
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B0, Sold for the WOrK B .. wismiessimssiinisiiissssmissstisssssassirsisis e eessarsslsmbice st seer e B 8M
eslimated cost of RS. ..o g only on payment of Rs
................................................................ w0l vide  Money  Receipl
No, Dt against Demand Oraft No.
Dt payable al Daringbadi,Kandhamal.
Total No. of Clayses 99 (Ninty nine only)
For official use only
01. EMD. Furnished / Not furnished
Rs,
in shape of
Fledged/Not Pledged
02.Valid Registration certificate- copy furnished/Not furnished
03.PAN Card : - copy Furnished/Not furnished
04 ValidGST clearance certificate :- copy FurnishediNot furnished.
05. Nos. of Tender paper; -
Total :-16 (sixteen) Sheels only APPROVED

for 16 {Sixteen)Sheets only

-sd-

Block Development Officer, Daringbadi Block
Kandhamal

Block Development

Contractor Officer,Daringbadi

Scanned with CamScanner



